

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

BID TABULATION						
Johnson Elementary School - Rebid						
REH Project #334-1215; KDE BG# 19-001						
Owner: Fort Thomas Independent Board of Education						
Architect: Robert Ehmet Hayes & Associates, PLLC						
Bid Due Date: Friday, December 21, 2018; 11:00 a.m.						
	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						

	Base Bid	Alternate #1	Alternate #H-1	Alternate #H-2	Total	Completion Date
Bidder		Structure Demolition	Comfort Systems USA for BAS	Daikin for Mechanical Equipment		
Empire Building Co.	\$ 19,549,000	\$ 250,000	\$ 12,000	No Change	\$ 19,811,000	Nov. 1, 2020
Graybach	\$ 20,794,200	\$ 220,000	\$ 11,500	No Change	\$ 21,025,700	Aug. 1, 2020
HGC Construction *	\$ 20,149,000	\$ 325,000	\$ 13,000	No Change	\$ 20,487,000	August 2020
Morel Construction	\$ 19,335,000	\$ 266,000	\$ 13,000	No Change	\$ 19,614,000	Dec. 1, 2020
Redlee	\$ 22,063,000	\$ 336,000	No Change	No Change	\$ 22,399,000	Aug. 1, 2020
* Addendum #1 not acknowledged						