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AGREEMENT made as of the twenty-eighth day of August in the year Two Thousand and

Fourteen
(In words, indicate day, month and year.}

BETWEEN the Architect’s client identified as the Owner:

{Name, legal status, address and other information)

Breathitt County Board of Education
420 Court Street

P.O. Box 750

Jackson, KY 41339

Telephone Number: 606-666-2491

and the Architect:
(Name, legal status, address and other information)

Clotfelter/Samokar, PSC

228 East Reynolds Road, Suite One
Lexington, Kentucky 40517
Telephone Number: 859-273-3700

for the following Project:
(Name, location and detailed description)}

BG# 15-030
C/S #1408

Breathitt County Area Technology Center Roof Replacement

Jackson, KY 41339

The Owner and Architect agree as follows.

AIA Document B101" - 2007

Standard Form of Agreement Between Owner and Architect

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Delations Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attomey is encouraged with respect
toits completion or modification.
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EXHIBIT A INITIAL INFORMATION

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article | and in optional Exhibit A, Initial
Information:

{Complete Fxhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below [nitial
Information such as details of the Project’s site and program, Owner's contractors and consultanis, Architect's
consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated procurement method,
and other information relevant to the Praject.}

1. Initial Information is established in the Kentucky Department of Education, Division of Facilities
Management, Form BG-1, attached as Exhibit A.

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
1 Commencement of construction date:

| September 25,2014
2 Substantial Completion date:
| November 24, 2014
§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such

information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation. :
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ARTICLE 2 ARCHITECT'S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall reimburse
the Architect for any additional cost:
{ldentify tvpes and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if
any.)

1 General Liability

Per the Kentucky Depariment of Education, Division of Facilities Management, Amendment to AIA
Document B101-2607 attached hereto - Exhibit B,

.2 Automobile Liability

Per the Kentucky Department of Education, Division of Facilities Management, Amendment to AlA
Document B101-2007 attached hereto - Exhibit B.

3 Workers’ Compensation

Per the Kentucky Department of Education, Division of Facilities Management, Amendment to AIA
Document B101-2007 attached hereto - Exhibit B.

4 Professiona! Liability

Per the Kentucky Department of Education, Division of Facilities Management, Amendment to AIA
Document B101-2007 attached hereto - Exhibit B.

ARYICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Additional
Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with thoss services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner
if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
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Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services,

§ 3.1.6 The Architect shall assist the Owner in connection with the Qwner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be reasonably
needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective skefches, or digital modeling, Preliminary selections of major
building systems and construction materials shall be noted on the drawings or described in writing,

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
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Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
such other elements as may be appropriate. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish in general their quality levels,

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approvatl.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and conditions
of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications and
may include bidding requirements and sample forms. ‘

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 1.5 BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documenis shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

A procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion of
the bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits,
if any, received from and returned to prospective bidders;

.3 organizing and conducting a pre-bid conference for prospective bidders;

.4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.
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§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3NEGOTIATED PROPOSALS
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by
1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
. organizing and participating in selection interviews with prospective contractors; and
3 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors,

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in ATA Document A201™-2007, General Conditions of the Contract for Construction. 1f the Owner and
Contractor modify AIA Document A201-2007, those modifications shall not affect the Architect’s services under this
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for
Payment.

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.8.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in 2 manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor, and {2) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities performing
portions of the Work.
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§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
ftom the Contract Documnents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shal! not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Documnent A201-2007, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts, The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The
foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, (2} to results of subsequent tests and inspections, (3) to correction of minor deviations
from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has {1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take
other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only
for the limited purpose of checking for conformance with information given and the design concept expressed in the
Contract Doecuments. Review of such submittals is not for the purpose of determining the accuracy and completeness
of other information such as dimensions, quantities, and installation or performance of equipment or systems, which
are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or,
unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop Drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor
that bear such professional’s seal and signature when submited to the Architect. The Architect shall be entitled to rely
upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by
such design professionals.
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§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Dirawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the
provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the
Owner, for the Owner’s review and reccrds, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Coniract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum,
if any, for final completion or correction of the Work.

§ 3.8.6.4 The Architect shall forward to the Ovwner the following information received from the Centractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,
identify the exhibit.)

Additional Services Responsibility Location of Service Description

(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)
§ 411 Programming Owner
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§ 41.2  Multiple preliminary designs Not Provided
§ 413  Measured drawings Not Provided
§ 414  Existing facilities surveys Nor Provided
§ 41.6  Building information modeling Not Provided
§ 419  Architectural Interior Design (B252™-2007) | Not Provided
§ 4110  Value Analysis (B204™-2007) Not Provided
§ 41.11  Detailed cost estimating Not Provided
§ 4112 On-site project representation Not Provided
§ 4.1.13 Conformed construction documents Not Provided
§ 4114 As-Designed Record drawings Not Provided
§ 4.1.16  Post occupancy evaluation Not Provided
§ 41147  Facility Support Services (B210™-2007) Not Provided
§ 4118 Tenant-related services Not Provided
§ 41.19 Coordination of Owner’s consultants Architect
{Rows deleted)
§ 4.1.21  Security Evaluation and Planning Not Provided
(B206™-=2007)
§ 41.22 Commissioning (B211™-2007) Not Provided
§ 4.1.23  Extensive environmentally responsible design | Not Provided
§ 4.1.24 LEED® Certification (B214™-2007) Not Provided
§ 4.1.25 Fast-track design setvices Not Provided
§ 41.26 Historic Preservation (B205™-2007) Not Provided
§ 41.27 Fumiture, Furnishings, and Equipment Design | Not Provided
(B253T™-2007)
§ 41.28 Purchase Order Administration Not Provided
§ 4129

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

4,1.19 Coordination of Owner’s Consultants — The Architect shall seek proposals on behalf of the Owner for surveys,
geotechnical investigations, and special inspections services. The Architect will review proposals, make
recommendations, coordinate work and review invoices.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity,
the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method,;

.2 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

.3 Changing or editing previously prepared insiruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

AlA Decument B1017 - 2007 gnrmady B151™ — 1987). Copyright © 1874, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All ights
reserved. WARNING: This AIAY Decument is protacted by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA® Documaent, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under
the law. This document was produced by AlA software at 09;23;20 on 08/21/2014 under Crder No,2445746751_1 which expires on 06/23/2015, and is not for

resale.
User Notes:

(1965764707)



Init.

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractots;

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

6  Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

8  Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

.9 Evaluation of the qualifications of bidders or persons providing proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise 1o the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s

proposals and supporting data, or the preparation or revision of Instruments of Service;

Evaluating an extensive number of Claims as the Initial Decision Maker;

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

.6 Tothe extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is eatlier.

=

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
.1 Three( 3 ) reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor '
.2 Once/Week visits to the site by the Architect over the duration of the Project during construction
.3 Two ( 2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Decuments
4 Two (2 )inspections for any portion of the Work to determine final completion

§ 4.3.4 [fthe services covered by this Agreement have not been completed within Twelve { 12 } months of the date of
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE 5§ OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, {3) reasonable contingencies
related to all of these costs. [f the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Waork, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.
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§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Ovwmer shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations,

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated in
this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that
its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s [nstruments of Service.

§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the
Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the
Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction,

§ 5.12 The Owner shall provide the Architect access io the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors® general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,
rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owmer’s budget for the Cost of the Work is provided in initial Information, and may be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
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the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid
prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or
from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction
are to be included in the Contract Documents; to make reasonable adjustments in the program and scope of the Project;
and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work
to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the Cost of the Work shall be based
on current area, volume or similar conceptual estimating techniques. If the Owner requests detailed cost estimating
services, the Architect shall provide such services as an Additional Service under Article 4.

§ 6.4 Ifthe Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fauit of the Architect, the Owner’s budget for the Cost of the Work
shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments,

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or
.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. Ifthe Owner and Architect intend to transmit Instruments of Service or any
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing
such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantiaily performs its obligations, including prompt payment of
all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Qwner to
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
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and exclusively for use in performing services or construction for the Project. H the Architect rightfuily terminates this
Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4,

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive
all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2007, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents and employees of any of them similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question arising
out of or relating to this Agreement, This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 MEDIATION

§ B8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. 1f such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the
Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.
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§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:

(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or
do not subsequently agree in writing 1o a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[1 Arbitration pursuant to Section 8.3 of this Agreement
[ 1] Litigation in a court of competent jurisdiction

[ X] Other (Specify): Parties agree that any unresolved disputes shall be resolved in the Breathitt Circuit
Court; unless agreed otherwise by both parties.

§ 8.3 ARBITRATION

§ 8.3.1 [f the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 CONSOLIDATION OR JOINDER

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.2.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder, Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consclidation as the Owner and
Architect under this Agreement,

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
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incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services
and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect's fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days® written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written nctice should the other party
fail substantially to perform in accordance with the terms of this Agreement through ne fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses directly
attributable to termination for which the Architect is not otherwise compensated, plus an amount for the Architect’s
anticipated profit on the value of the services not performed by the Architect.

§ 9.8 The Owner’srights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section
8.3,

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2007, General
Conditions of the Contract for Censtruction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. 1f the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of
a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.
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§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations, However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential" or
"business proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to
any other person except to (1) its employees, {2) those who need to know the content of such information in order to
perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose
contracts include similar restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

{Insert amount of, or basis for, compensation.)

‘ As per the Kentucky Department of Education, Division of Facilities Management Fee Guideline attached hereto. —
Exhibit D,

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
{Insert amount of, or basis for, compensation, If necessary, list specific services to which particular methods of
compensation apply.)

For the services provided in Section 4.1.19, the Architect’s compensation shall be equal to fifteen percent (15%) of the
Consultant’s fee.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

| As per the Clotfelter/Samokar, PSC 2014 Fee Schedule attached hereto. — Exhibit C.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,
shall be the amount invoiced to the Architect plus Fifteen percent{ 15 %), or as otherwise stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase percent { 0 %)

Design Development Phase percent ( 0 %)

Construction Documents Seventy-Five  percent ( 75 %)

Phase '

Bidding or Negotiation Phase Five  percent { 5 %)

Construction Phase Twenty  percent ( 20 %)
| Total Basic Compensation One hundred  percent ( 100 %)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the lowest bona
fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of the Cost of the
Work for such portions of the Project. The Architect shall be entitled to compensation in accordance with this
Agreement for all setvices performed whether or not the Construction Phase is commenced.

AlA Document B101™ - 2007 gormorly B161™ = 1967). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights

Init. reservad. WARNING: This AlA™ Document is protected by U.5. Copyright Law and international Treaties. Unauthorized reproduction or distribution of 16
this AlAY Documaent, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum oatent possible under
! the Jaw. This document was produced by AlA software at 09:23:20 on 08/21/2014 under Order No,2445746751_1 which expires on 06/23/2015, and is not for
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§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below.
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

| As per Clotfelter/Samokar, PSC 2014 Fee Schedule attached hereto. — Exhibit C.

Employee or Category Rate

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
.1 Transportation and authorized out-of-town travel and subsistence;
.2 Fees paid for securing approval of authorities having jurisdiction over the Project;
3 Printing, reproductions, plots, standard form documents;
(Paragraph deleted)
4 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
.5 Renderings, models, mock-ups, professional photography, and presentation materials requested by the
Owner;
.6 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such insurance
in excess of that normally carried by the Architect’s consultants;
T Alltaxes levied on professional services and on reimbursable expenses;
8 Site office expenses; and
9  Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Fifteen percent( 15 %) of the expenses incurred.

§ 11.8 COMPENSATION FOR USE OF ARCHITECT'S INSTRUMENTS OF SERVICE

If the Owner terminates the Architect for its convenience under Section 9.3, or the Architect terminates this
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:

Licensing Fee shall be equal to the Architects’ Compensation for the Construction Phase of Basic Services as defined
in Section 11.5. For calculating the Architects’ Compensation for Basic Services, the Cost of the Work shall be based
on (1) the lowest bona fide bid received, or (2) the most recent estimate of the Cost of the Work.

§ 11.10 PAYMENTS TO THE ARCHITECT
§ 11.10.1 An initial payment of N/A ($ ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement, It shall be credited to the Owner's account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Fifteen ( 15 ) days after
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from
time to time at the principal place of business of the Architect,

{Insert rate of monthly or annual interest agreed upon,)

| Eight Percent APR (8%}

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

AlA Documernt B101™ - 2007 gorrnerly B151™ — 1987). Copyright © 1974, 1978, 1887, 1997 and 2007 by The American Institute of Architects. All rights
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Init.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows:

Kentucky Department of Education, Division of Facilities Management, Amendment to AlA Document B101-2007
attached hereto - Exhibit B.

Refer to Section 8.2.2: Mediation shall be administered by a mediator mutually agreed upon by both parties.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:

.1 AlA Document B101™-2007, Standard Form Agreement Between Owner and Architect
{Paragraphs deleted)
2

Other documents:

(List other documents, if any, includiﬁg Exhibit A, Initial Information, and additional scopes of service,
if any, forming part of the Agreement.)

Exhibit A — BG-1 :
Exhibit B - Kentucky Department of Education, Division of Facilities Management, Amendment to

AlA Document B101-2007. Including Design Consultants as noted on KDE Amendment
to AIA B101-2007.

Exhibit C — Clotfelter/Samokar, PSC 2014 Fee Schedule. .
Exhibit D — Kentucky Department of Education, Division of Facilities Management Fee Guideline.

This Agreement entered into as of the day and year first written above.

OWNER ARCHITECT

(Signature) (Signature)

Larry Hammond, State Manager David M. Samokar, AIA, President
{Printed name and title) (Printed name and title)

AlA Document B101™ - 2007 (formetty B151™ —1997). Copyright & 1974, 1978, 1987, 1897 and 2007 by The American Institute of Architects. All rights
reserved. WARNING! This AIAY Decument is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA* Document, or any portion of i, may result in severe civil and criminal pensities, and will be prosecuted to the maximum extent possible under
the law. This document was produced by AlA software at 09:23:20 on 08/21/2014 under Crder No.2445746751_1 which expires on 06/23/2015, and is not for
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EXHB| T A

KENTUCKY DEPAR'_I'MENT OF EDUCATION . BG-1
702 KAR 4:160 : PROJECT APPLICATION FORM
PROJECT IDENTIFICATION  Initial: Revised: Emergency: X
District District Facility ' School
Name: BREATHITT Code: 61 Name: BREATHITT CO. AREA TECH. CNT.  Code:
Grade Level Served: Current Student Capacity: District Facilities Plan Date: Jun-13
Project Name: Breathitt Co. Area Technology Center - Emergency Roof Replacement Building ID Number:
Project Site 2303 Bobcat Lane Jackson, KY
Physical Address: Street City
Caonstruction Delivery Method: [X] General Contractor  [_| Construction Mgr. [ ] Guaranteed Energy Savings Gontract
District's Procurement Standard: [X] Model Procurement [ Bid Law
(KRS 454) (KRS 424.260)

1. DESCRIPTION AND SCOPE OF PROPOSED PROJECT

A, Check and complete the applicable items:
1. New Building

2. Addition

3. Major Renovation {Describe)

4. New Reiocatable Classroom Number Size

5. Equipment/Furnishings Procurement (Describe)

6. Minor Project (Describe) Emergency roof replacement for the the flat-roof portion

7. Site {(Complete the Following)
a.  New Site Acquisition Expansion _ Number of Acres

O X OO OO0

A site has been acquired in accordance with 702 KAR 4:050 requirements.

b
¢.  Location
d.  Proposed site currently owned by District [_] Yes [[1 No Ifno, list site owner:

B. Compliance with 702 KAR 4:180 and 702 KAR 4:160

This application is being submitted for (refer to current District Facility Plan):

1. Priority Category:
2. Discretionary item Number:

3. Minor project not listed on Facility Plan;

C. Provide a complete narrative of the proposed project. Emergency roof replacement for the flat-roof portion.

D. Proposed work related to the project but excluded from the scope of this BG1:

BG-1 Form - 2013 Page 1 of 2 - Be#l5-030



EXHIBIT "A"
B BG-1
PROJECT APPLICATION FORM

KENTUCKY DEPARTMENT OF EDUCATION
702 KAR 4:160

SCHOOL DISTRICT: BREATHITT Initiah, - Revised: X BG#

PROJECT NAME:  BREATHITT COUNTY AREA TECHONOLOGY CENTER EMERGENCY ROOF REPAIRS
h. PROPOSED PLAN TO FINANCE APPLICATION

A, Statement of Probable Costs: .B. Funds Available:

1. Total Construction Cost $132,000.00 1. SFCC Cash Req.

2. Architect/Engineer Fee $12,836.00 2. SFCC Bond Req.

3. Construction Manager Fee ' 3. SFCC Bond Sale

4, Bond Discount $1.000.00 4, Local FSPK Bond Sale $160,000.00

5. Fiscal Agent Fee $3,000.00 5. Local Gen. Fund Bond Sale

6. Construction Contingencies $6,600.00 6, Cash - General Fund

7. Site Acquisition 7. Cash - Capital Outiay

8. Equipment/Furaishings 8. Cash - Building Fund

8. EquipmentComputers 9. Cash - inv. Eamnings
10. Technology Network Sys. (KETS) ' 10. KETS
11. Other” Printing $1.000.00 11. KYTC Reimbursement
12, Other® Thermal Roof Scan $1.100.00 12. Other* 20% Voc, Fund $61,566.00
13. Other HBC Review $250.00 13. Other* (Project 18CA)
14, Other* Bank and Rating Fee $3,680.00 14, Other

Total Project Cost $161,566.00 Total Funds Available $161,566.00

*Define *Define

THE ABOVE INFORMATION IS A STATEMENT OF PROBABLE COST AND FUNDS AVAILABLE AND 15 REQUIRED TO BE REVISED TO
CORRESPOND TO ACTUAL BIDS RECEIVED PRIDR TO THE SIGNING OF CONSTRUCTION CONTRACTS

TO BE COMPLETED ON INITIAL & REVISED APPLICATION: The signing of this financial document certifies the above
siated funds are available and designated for this project during this fiscal year,

2.3 ¥ate

t;aa i! Date
“'7[%& Date

i
NOTE: Any district anticipating the finarcing of this andVor other projects in a combined school revenue Bond should
discuss the financing with the Director/Branch Manager, KDE - District Financial Management,

Superintendent

\I\ KA m&m Finance Officer

.. Chairman

TO BE COMPLETED ON INITIAL APPLICATION:
This building project application is approved by the KDE - District Facmtles Branch indicating compliance with current

District Facility Plan or minor project under 702 KAR 4:180.

Comments:

Branch Manager, KDE - District Facilities Branch

Date

TO BE COMPLETED ON INITIAL & REVISED APPLICATION:
Tentative financial approvai based upon irformation
provided to this office in support of projected cost.

Comments:

KDE - District Financial Management

Date:;
BETFoM - 2073

TO BE COMPLETED ON INITIAL APPLICATION:

This building project application is hereby approved according
to the conditions outlined in the application. Proceed in
accordance with the attached submittai checklist.

Comments

PaggZof2

KDE - District Support

Date:




EXHIBIT “B”

702 KAR 4:160

KENTUCKY DEPARTMENT OF EDUCATION

DIVISION OF FACILITIES MANAGEMENT
AMENDMENT TO
STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND ARCHITECT
AlA B101-2007

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

2.1 Add the following: "The Architect shall also comply with 702 KAR 4:160, pertaining to services and
actions required of the Architect”

25 Delete the entire paragraph and substitute therefor the following: *“The Architect shall carry
professional liability insurance in addition to insurance to protect themselves from claims under
Worker's Compensation Acts, for claims for damages because of bodily injury, including death, to
their employees, and for other liability normally covered by such insurance and shall furnish
evidence of such insurance to the Owner."

251 "During the term of this Agreement, the Architect shall provide evidence of professional
liability insurance coverage in the amounts stated in Subparagraph 2.5.2. In addition, the
Architect agrees to attempt to maintain continuous professional liability coverage for the
period of design and construction of this project, and for a period of two years following
Substantial Completion, if such coverage is reasonably available at commercially
affordable premiums. For the purposes of this Agreement, "reasonably available" and
"commercially affordable” shall mean that more than half the architects practicing in the
State are able to obtain such coverage.”

2.56.2 "Professional liability coverage shall be provided in the following minimum amounts:

"a. Projects $1,000,000, or less $500,000 per claim and
$1,000,000 aggregate per annum.

"h. Projects exceeding $1,000,000 $1,000,000 per claim and
$2,000,000 aggregate per annum.

253 "The Architect's Consultants shall carry professional liability coverage during the term of
the Agreement as stated in Subparagraph 2.5.1, and shall furnish evidence of such
insurance to the Owner. The minimum limit of liability for each of the Architect's
Consultants is $250,000 aggregate, except that structural design and mechanical-
electrical-plumbing consultants shall carry a minimum amount of $1,000,000 aggregate
for projects $1,000,000, or less, and $2,000,000 aggregate for projects exceeding
$1,000,000."

2.54 "The Architect shall carry Commercial General Liability Insurance with limits of $500,000
per occurrence and $1,000,000 aggregate. This policy shall be written or endorsed to
include the following provisions:

"&. The Owner shall be named as an additional insured,
"b. Waiver of Subrogation,
'c. Severability of Interest (Separation of Insureds), and

December 2008-Division of Facilities Management KDE Amendment to AlA B101-2007, Page 1 of 5



EXHIBIT “B”
“d. Cross Liability Endorsement.”

2.5.5 "The Architect shall carry Worker's Compensation Insurance as required by statute,
including Employers Liability, with limits of:

"a. $100,000 each accident,

“b, $500,000 disease - policy limit, and

C. $100,000 disease - each employee.”

256 "The Architect shall carry Automobile Liability Insurance, including coverage for hired and
leased vehicles, with limits of $500,000 per occurrence, and Non-Owned Automobile
Liability Insurance, including coverage for hired and leased vehicles, with limits of
$500,000 per occurrence."

2.5.7 "The above indicated minimum coverages shall be subject to the terms, exclusions and
conditions of the policies. The Architect shall pravide Certificates of Insurance to the
Owner upon execution of the Agreement and prior to commencement of services."

26 Add the new paragraph: "The Architect and the Architect's Consultants shall provide a notarized

non-collusion affidavit on current Kentucky Department of Education form to the Owner upon
execution of the Agreement and prior to commencement of services."

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

31 After the words “usual and customary structural, mechanical and electrical engineering services,”
add the words “, including civil engineering, landscape, and kitchen design services required for
the Project.”

3.2 SCHEMATIC DESIGN PHASE SERVICES

3.2.5 Add the sentence: "For school Projects on new sites, the Architect shall provide a campus master
plan with the Schematic Design Documents.”

3.2.56.2 Add the sentence: "The Architect shall revise the scope of Work to be within the approved BG-1
estimate of Construction Cost, or advise the Owner to submit to the Kentucky Department of
Education a revised BG-1 financial page requesting approval of additional financial support.”

33 DESIGN DEVELOPMENT PHASE SERVICES

3.3.2 Revise the paragraph to read; "The Architect shall advise the Owner of any adjustments to the
preliminary estimate of Construction Cost, and of any conflict with the budget established by the
BG-1."

3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

2.4.4 -Addthe sentence: "The Architect shall advise the Owner of any conflict with the budget
established by the BG-1."

3.4.5 Addthe sentence: "The Architect shall prepare the appropriate application forms and submit
them with the required Construction Documents to the applicable governmental authorities.”

3.5 BIDDING OR NEGOTIATION PHASE SERVICES

351 Revise the second sentence to read: "Following the Owner's and the Kentucky Department of

December 2008-Division of Facilities Management KDE Amendment to AlA B101-2007, Page 2 of &



3.5.2

3522

353

3.5.31

3.6

3.6.1.1

3.6.2

3.6.2.1

3.6.6
3665

36686

EXHIBIT ‘B’

Education's approval of the Construction Documents, the Architect...contracts for construction.”
Add the sentence: “The Architect shall prepare the Advertisement for Bids and give it to the
Owner for placement in the newspaper having the largest local circulation."

COMPETITIVE BIDDING

Add new Subparagraph 3.5.2.2.6, as follows: “providing a written evaluation of bids received and
recommendations regarding an award of Contract for Construction.”

NEGOTIATED PROPOSALS

Add the following: Negotiated proposal procedures may only be utilized for emergency
construction, for construction estimated to cost no more than $20,000, or, for those Owners who
have adopted the Kentucky Model Procurement Code, under the terms and conditions of

KRS 45A.370, KRS 45A.375, KRS 45A.380, and KRS 45A.385.

CONSTRUCTION PHASE SERVICES

In the first sentence, after the words “AlA Document A201-2007, General Conditions of the
Contract for Construction,” add the words “including amendments thereto current as of the date of
this Agreement, unless otherwise provided in this Agreement.”

EVALUATIONS OF THE WORK

Add the sentence: "The Architect shall keep the Owner informed of the progress and quality of the
Work by a written report each month until time of Substantial Completion.”

PROJECT COMPLETION

Revise the paragraph to read: "Prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct an inspection with the
Owner to review the facility operations and performance, and record any nonconfoming Work, and
shall submit a written report of nonconfoming Work to the Contractor, Owner and the Kenfucky
Department of Education. At the discretion of the Owner and for Reimbursable Expenses, the
Architect may be the Owner's agent during the one-year period after Substantial Completion.”

Add the new paragraph: "As a record of the Work as constructed, the Architect shall prepare and
deliver to the Owner a set of drawings showing significant changes in the Work during
construction, based upon the drawings maintained by the Contractor at the site during
construction, other data furnished by the Contractor to the Architect, Addenda, Construction
Change Directives and Change Orders."

ARTICLE 4 ADDITIONAL SERVICES

41

Delete the following from the list of Additional Services:
415 Site Evaluation and Planning

417 Civil Engineering

41.8 Landscape design

4.1.15 Record drawings (See new paragraph 3.6.6.6.)
4.1.20 Telecommunications/data systems

ARTICLE 5 OWNER'S RESPONSIBILITIES

5.1

Revise the paragraph to read: "The Owner shall provide full information regarding requirements
for the Project, including Educational Specifications, interior and exterior space requirements and
relationships, flexibility and expandability, special equipment and systems, site requirements, and

December 2008-Division of Facilities Management KDE Amendment to AlA B101-2007, Page 3 of 5



EXHIBIT “B”

the Owner's objectives, schedule and constraints.”

52 Revise the paragraph to read: "The Owner shali establish and periodically update an overall
budget for the Project based on consultation with the Architect and the Owner's Fiscal Agent, as
applicable, which shall include the Construction Cost, the Owner's other related costs and fees,
and reasonable contingencies related to all of these costs.”

53 Revise the second sentence of the paragraph to read. "The QOwner, through Board of Education
Order, shall examine and take action in a timely manner regarding approval of documents
submitted by the Architect in order to avoid unreasonable delay in the orderly and sequential
progress of the Architect's services."

54 Revise the second sentence to add the words "and flood plain limits as applicable” after the words
“‘designated wetlands.” '

55 Revise the paragraph to read: "The Owner shall furnish the services of geotechnical engineers
when such services are deemed necessary and requested by the Architect.”

57 Revise the paragraph to read: “...and reports required by law, government agencies, or the
Contract Documents.”

ARTICLE 6 COST OF THE WORK

6.1 Revise the paragraph to read: "The Cost of the Work shall be the total construction cost, or to the
extent the Project is not completed, the estimated total construction cost recerded on the current
BG-1 form financial page, Column A, Line 1, to the Owner to construct..."

ARTICLE 9 TERMINATION OR SUSPENSION

9.6 Revise the paragraph to read: "In the even! of termination not the fault of the Architect, the
Architect shail be compensated for services performed prior to termination, together with
Reimbursable Expenses then due."

8.7 Delete the entire paragraph.

ARTICLE 10 MISCELLANEOUS PROVISIONS

10.3  Delete the words: *, except that the Owner may assign this Agreement to a lender providing
financing for the Project if the lender agrees to assume the Owner's rights and obligations under
this Agreement.”

10.4  Delete the sentence beginning “If the Owner requests the Architect to execute consents...” In the
last sentence, delete the words “or consents.”

10.8  Revise paragraph to read: "Except as provided under the Kentucky Open Records Act, KRS
61.870 to KRS 61.884, if the Architect or Owner receives information...”

ARTICLE 11 COMPENSATION

11.5  Revise paragraph to read:

"Schematic Design PRASE ... e 15%
"Design Development Phase.........ccviiinc e 20%
"Construction Documents Phase (Completed Plans & Specifications) ............ 40%
"Bidding and Negotiation Phase ..., 05%
MCONStIUCHON Phase ... e 20%"

December 2008-Division of Facilities Management KDE Amendment to AlA B101-2007, Page 4 of §



EXHIBIT “B"

11.6  Revise the subparagraph to read: "...lowest bona fide bid or negotiated proposal, or (2) if no such
bid or proposal is received, the most recent estimate of Construction Cost as recorded on the BG-
3 form approved by the Kentucky Department of Education. The Architect shall be..."

11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

11.8.1.8 Revise the clause to read: "Expense of additional insurance coverage or limits requested
by the Owner in excess of that required to be carried by the Architect and the Architect's
Consultants by the Kentucky Department of Education.”

11.8.3 Add the new paragraph: "Prior to incurring Reimbursable Expenses, the Architect shall estimate
the cost of the reimbursable items, and obtain approval of the Owner's representative for the
expenditures.”

11.10 PAYMENTS TO THE ARCHITECT

11.10.1 Delete entire paragraph.

11.10.5 Add the new paragraph: "The Architect shall pay each project Consultant within 10 days after
receipt of each payment from the Owner for services rendered. Consultant's fees shall be based
on a typical 80% x total fee for work categories paid to the Architect for which the Consultant is
responsible. If the Architect's fee is a lump sum, the Consultant shall receive the same
proportionate amount. 'If such payments are not made in a timely manner, the Consultant may
make a written request that the Owner issue joint checks for ail subsequent payments to the
Architect naming the Architect and the Consultant as payees.

11.10.6 Add the new paragraph: "Prior to final payment, the Architect shall provide the Owner a written
statement of release from each Consultant stating that all fees up to that point have been paid.
(This clause does not apply to Consultants, i.e., geotechnical engineers, land surveyors, having
direct contracts with the Owner.) The Architect shall be paid his construction phase fee at the
same proportionate percentage as the construction's completion until final contract completion as
designated by the submission and approval of the BG-4 form by the Owner, to the Kentucky
Department of Education.”

END OF AMENDMENT

December 2008-Division of Facilities Management KDE Amendment to AlA B101-2007, Page S of §



L Clotfelter SAMOKAR

2014 FEE SCHEDULE - EXHIBIT “C”

POSITION RATE/HOUR
Principal Architect $150.00
Architect $95.00
Intern Architect $80.00
Certified Interior Designer $60.00
Landscape Architect $85.00
Principal Mechanical Engineer $150.00
Professional Mechanical Engineer $95.00
Intern Mechanical Engineer $80.00
Mechanical Designer $50.00
Principal Electrical Engineer $150.00
Professional Electrical Engineer $95.00
Intern Electrical Engineer $80.00
Electrical Designer __ $50.00
Senior Cad Technician $60.00
Junior Cad Technician $45.00
Clerical , $35.00

REIMBURSABLE EXPENSES (/f Applicable)

Mileage Travel $0.48/mile
Air Travel {Coach Class) Costx 1.2
Lodging Costx 1.2
Breakfast Actual Cost not to exceed $6.00
Lunch Actual Cost not to exceed $8.00
Dinner Actual Cost not to exceed $12.00
Postage No Charge
L.ong Distance Phone No Charge
Printing and/or Materials for in-office use ~ No Charge
Plan Submittals and Review Fees Costx 1.2
Other Expenses as Approved by Client Cost

Rates effective through 12/31/2014



EXHIBIT "D"

KENTUCKY DEPARTMENT OF EDUCATION

ARCHITECT/ENGINEER

702 KAR 4:180 FEE GUIDELINES FOR BASIC SERVICES

Cost of Constructibn

Up to $25,000
$25,000 to $50,000
$50,000 to $75,000
$75,000 to $100,000
$100,000 and under $200,000
$200,000 and under $300,000
$300,000 and under $400,000
$400,000 and under $500,000
$500,000 and under $600,000
$600,000 and under $700,000
$700,000 and under $800,000
$800,000 and under-$900,000
$900,000 and under $1,000,000
$1,000,000 and under $1,250,000
$1,250,000 and under $1,500,000
$1,500,000 and under $1,750,000

- $1,750,000 and under $2,000,000
$2.,000,000 and under $2,250,000
$2,250,000 and under $2,500,000
$2,500,000 and under $2,750,000
$2,750,000 and under $3,000,000
$3,000,000 and under $4,000,000
$4,000,000 and under $5,000,000
$5,000,000 and under $7,500,000
$7,500,000 and under $10,000,000
$10,000,000 and under $15,000,000
$15,000,000 and under $20,000,000
$20,000,000 and under $25,000,000
$25,000,000 and under $30,000,000
$30,000,000 and under $35,000,000
$35,000,000 and under $40,000,000
$40,000,000 and under $45,000,000.
$45,000,000 and under $50,000,000
$50.000,000 and under $55,000,000
$55,000,000 and under $60,000,000
$60,000,000 and over

Fee

15.50%
13.40%
12.30%
11.30%
9.80%
8.70%
8.40%
8.00%
7.70%
7.50%
7.40%
7.30%
7.00%
6.90%
6.80%
6.70%
6.60%
6.50%
6.30%
6.10%
6.00%
5.80%
5.70%
5.65%
5.60%
5.50%
5.45%
5.40%
5.35%
5.30%
5.25%
5.20%
515%
5.10%
5.05%
5.00%

Renovation: 1.25 x Fee Percentage (applicable to renovation only)

Repetitive Design: .75 x Fee Percentage

KDE A/E Fee Guidelines-2013 ~ Pagetof1



KENTUCKY DEPARTMENT OF EDUCATION NON-COLLUSION AFFIDAVIT
702 KAR 4:160

BREATHITT COUNTY AREA TECHNOLOGY CENTER ROOF REPLACEMENT

The undersigned agent, being duly swomn, states that neither he/she nor his/her firm has any relationship
(financial or through kinship) to:

| Any school board member or the superintendent;
I Any or all prime contractors or material suppliers when using the construction management

method of construction.

The undersigned further states that he/she has not entered into any agreement or collusion with any
person relative to the price bid by anyone nor has hefshe attempted to induce anyone to refrain from
bidding.

Explain below any kinship or financial relationship you may have to any parties as mentioned above on
this project.

This affidavit is subject to KRS 45A.455 prohibition against conflict of interest, and gratuities and
kickbacks.

Name Title

Name of Company

Subscribed and Sworn to Me this

day of ,

20

Notary Signature
My Commission expires:

, 20 . Notary Seali

e ——
Non-Collusion Affidavit — 2013 Page 1 of 1 BG #




