

August 15, 2018

TO: Eric P. Steva, AIA, LEED AP BD+C

FROM: Michael Mays, PE
RossTarrant Architects, Inc.

RE: Mercer County King Middle School Renovations
& Miscellaneous District Improvements
Harrodsburg, Kentucky
RTA 1832

I have received and reviewed the site survey proposals from S&ME, Endris Engineering, and AEI. I have prepared the following summary:

Company	Total Turn Around Time	Topographic Survey Total
Endris Engineering	2 Weeks	\$3,300.00
AEI	3 Weeks	\$3,750.00
S&ME	3 Weeks	\$4,554.25

Endris Engineering

Endris Engineering presented an estimated fee of \$3,300 to perform a site survey for the Mercer County King Middle School Renovation project. Fieldwork may begin immediately once notice to proceed has been sent. Endris Engineering will provide the completed work within two (2) weeks after notice to proceed has been sent.

AEI

AEI presented an estimated fee of \$3,750 to perform a site survey for the Mercer County King Middle School Renovation project. Fieldwork may begin immediately once notice to proceed has been sent. AEI will provide the completed work within three (3) weeks after notice to proceed has been sent.

S&ME

S&ME presented an estimated fee of \$4,554.25 to perform a site survey for the Mercer County King Middle School Renovation project. Fieldwork may begin immediately once notice to proceed has been sent. S&ME will provide the completed work within three (3) weeks after notice to proceed has been sent.

Conclusion

Based on cost and scope of work, we are recommending Endris Engineering be selected as the preferred firm. If you have any questions, please let me know.

END OF MEMORANDUM

Sincerely,

Michael B. Mays, PE
Civil Engineer

MEMORANDUM
August 15, 2018
Page 2

Enclosures

c: Laith M. Ross, PE
 Randy S. Brookshire, AIA, LEED AP BD+C
 Chris Gipson, Associate AIA, LEED AP BD+C
 File 1784-1A
 ME180815-Survey-summary-1832