



Bullitt County Public Schools

1040 Highway 44 East
Shepherdsville, Kentucky 40165

502-869-8000
Fax 502-543-3608
www.bullittschools.org

MEMO

TO: Jesse Bacon

FROM: Mark Mitchell 

DATE: April 16, 2019

RE: AIA Contract – WPC Company, Inc. – BG 19-047 Security Upgrades for the Bullitt Alternative Center

Submitted for signature is the AIA contract for WPC Company, Inc. relating to BG project 19-047 for the security upgrades project at the Bullitt Alternative Center.

At the March Board meeting, the Board accepted the bid for WPC Company, Inc. to perform the work at the Bullitt Alternative Center. Studio Kremer Architects prepared the AIA contract as required by KDE. The contract has been reviewed by Buckman, Farris & Mills PSC as to form and legality.

I recommend the Board sign the AIA contract for WPC Company, Inc. relating to BG project 19-047 for the security upgrades project at the Bullitt Alternative Center.

Attachment: AIA Contract – WPC Company, Inc.

Kentucky Department of Education Version of **AIA**® Document A101™ – 2007

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum



This version of AIA Document A101™–2007 is modified by the Kentucky Department of Education. Publication of this version of AIA Document A101–2007 does not imply the American Institute of Architects’ endorsement of any modification by the Kentucky Department of Education. A comparative version of AIA Document A101–2007 showing additions and deletions by the Kentucky Department of Education is available for review on the Kentucky Department of Education Web site.

Cite this document as “AIA Document A101™– 2007, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum — KDE Version,” or “AIA Document A101™–2007 — KDE Version.”

Kentucky Department of Education Version of AIA® Document A101 – 2007

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the Twenty-Third day of April
in the year Two Thousand and Nineteen (2019)
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)
Bullitt County Board of Education
1040 Highway 44 East
Shepherdsville, Kentucky 40165

and the Contractor:
(Name, legal status, address and other information)
WPC Company, Inc.
4307 Progress Blvd
Louisville, Kentucky 40218

for the following Project:
(Name, location and detailed description)
Security Upgrades at Bullitt Alternative Center
381 High School Drive, Shepherdsville, KY 40165

This project comprises of the installation of new hollow metal doors/storefront and modification to the existing hollow metal doors/storefront at the interior of the main entrance and administration area to provide a secure entry sequence at the facility. Work will include mechanical and electrical equipment relocation as well as architectural finishing work at the vestibule.

The Architect:
(Name, legal status, address and other information)
Studio Kremer Architects, Inc.
1231 S Shelby Street
Louisville, Kentucky 40203

The Owner and Contractor agree as follows.



This version of AIA Document A101–2007 is modified by the Kentucky Department of Education. Publication of this version of AIA Document A101 does not imply the American Institute of Architects' endorsement of any modification by the Kentucky Department of Education. A comparative version of AIA Document A101–2007 showing additions and deletions by the Kentucky Department of Education is available for review on the Kentucky Department of Education Web site.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Init.

TABLE OF ARTICLES

1	THE CONTRACT DOCUMENTS
2	THE WORK OF THIS CONTRACT
3	DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4	CONTRACT SUM
5	PAYMENTS
6	DISPUTE RESOLUTION
7	TERMINATION OR SUSPENSION
8	MISCELLANEOUS PROVISIONS
9	ENUMERATION OF CONTRACT DOCUMENTS
10	INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Owner direct Purchase Orders, Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the Owner's time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

Init.

/

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work. Either list requirements for earlier Substantial Completion here or refer to an exhibit attached to this Agreement.)
 Substantial Completion to be achieved by date cited below, unless explicitly modified by Change Order.

Portion of Work

All work of the Contract

Substantial Completion Date

July 12, 2019

, subject to adjustments of this Contract Time as provided in the Contract Documents.

Liquidated Damages: As actual damages for delay in completion of Work are impossible to determine, the Contractor and his Surety shall be liable for and shall pay to the Owner the sum of

(\$), not as a penalty, but as fixed, agreed and liquidated damages for each calendar day of delay until the Contract Work is substantially completed as defined in the General Conditions of the Contract for Construction. The Owner shall have the right to deduct liquidated damages from money in hand otherwise due, or to become due, to the Contractor, or to sue and recover compensation for damages for failure to substantially complete the Work within the time stipulated herein. Said liquidated damages shall cease to accrue from the date of Substantial Completion.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be
 Thirty-one thousand, three-hundred eleven dollars and zero cents.
 (\$ 31,311.00), subject to additions and deductions as provided in the Contract Documents.

(List the base bid amount, sum of accepted alternates, total construction cost (the sum of base bid amount plus sum of accepted alternates), sum of Owner's direct Purchase Orders. The Contract Sum shall equal the sum of Total Construction Cost, less Owner direct Purchase Orders. Either list this information here or refer to an exhibit attached to this Agreement.)

	Amount
Base Bid	\$ 42,181.00
Sum of Accepted Alternates	\$ 0.00
Total Construction Cost (the sum of base bid amount plus sum of accepted alternates)	\$ 42,181.00
Sum of Owner's direct Purchase Orders	\$ 10,870.00
Contract Sum (total construction cost less Owner direct Purchase Orders)	\$ 31,311.00

Init.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date when that amount expires. Either list alternates here or refer to an exhibit attached to this Agreement.)

Number	Item Description	Amount
Total of Alternates		

§ 4.3 Unit prices, if any:

(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable. Either list unit prices here or refer to an exhibit attached to this Agreement.)

Item	Units and Limitations	Price per Unit (\$0.00)
Resilient Tile	S.F.	\$2.50
Resilient Wall Base	L.F.	\$2.22
6" CMU	S.F.	\$8.00
8" CMU (reinforced)	S.F.	\$9.00
12" CMU (reinforced)	S.F.	\$10.00
Metal Stud Framing (3 5/8")w/5/8" GWB, ea side	S.F.	\$3.00
(2) Coats, Acrylic Paint	S.F.	\$1.50
(2) Coats, Water-Based Epoxy	S.F.	\$1.00

§ 4.4 Allowances included in the Contract Sum, if any:

(Identify allowance and state exclusions, if any, from the allowance price. Either list allowances here or refer to an exhibit attached to this Agreement.)

Item	Price
------	-------

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the fifteenth day of the same month. If an Application for Payment is received by the Architect after the application date fixed above, payment shall be made by the Owner not later than forty-five (45) days after the Architect receives the Application for Payment.

State law (KRS 371.405) requires the Owner to pay undisputed Applications for Payment within forty-five (45) business days following receipt of the invoices. If the Owner fails to pay the Contractor within forty-five (45) business days following receipt of an undisputed Application for Payment, state law requires the Owner shall pay interest to the Contractor beginning on the forty-sixth business day after receipt of the Application for Payment, computed at the rate required by state law.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of TEN percent (10%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the Contract for Construction — KDE Version;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of TEN percent (10%);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document A201-2007 — KDE Version.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 — KDE Version requires release of applicable retainage upon Substantial Completion of Work with consent of surety, if any.)

Init.

- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007 — KDE Version.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

When Owner direct Purchase Orders are used, retainage that would otherwise be held on materials and equipment shall transfer to the Contractor, and the material suppliers will be paid the full amount of their invoices. The Owner shall retain ten percent (10%) from each Application for Payment, and an amount equal to ten percent (10%) of approved Purchase Order payments, up to fifty percent (50%) completion of the Work, then provided the Work is on schedule and satisfactory, and upon written request of the Contractor together with consent of surety and the recommendation of the Architect, the Owner shall approve a reduction in Retainage to five percent (5%) of the current Contract Sum plus Purchase Orders. No part of the five percent (5%) retainage shall be paid until after Substantial Completion of the Work, as defined in the General Conditions of the Contract for Construction. After Substantial Completion, if reasons for reduction in retainage are certified in writing by the Architect, a reduction to a lump sum amount less than the five percent (5%) retainage may be approved by the Owner when deemed reasonable. The minimum lump sum retainage shall be twice the estimated cost to correct deficient or incomplete work.

Retainage shall not be reduced to below two percent (2%) until all punch list items are corrected and a 100% complete punch inspection is conducted by the Owner/Architect to confirm.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of AIA Document A201–2007 — KDE Version, and to satisfy other requirements, if any, which extend beyond final payment;
- .2 a final Certificate for Payment has been issued by the Architect; and
- .3 the Contractor provides the Owner with affidavits that all payrolls, bills for materials, supplies and equipment, and other indebtedness connected with the Work have been paid or otherwise satisfied, and with Consent of Surety for final payment.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007 — KDE Version, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007 — KDE Version, the method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.)

- ☐ Arbitration pursuant to Section 15.4 of AIA Document A201–2007 — KDE Version
- ☒ Litigation in a court of competent jurisdiction where the Project is located
- ☐ Other: *(Specify)*

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2007 — KDE Version.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007 — KDE Version.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 — KDE Version or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at such rate required by state law, or in the absence of law, at the legal rate prevailing at the time and place where the Project is located.
(Insert rate of interest agreed upon, if any.)

Not Applicable

§ 8.3 The Owner's representative:
(Name, address and other information)

Jesse Bacon, Superintendent
Bullitt County Public Schools
1040 Highway 44 East
Shepherdsville, KY 40165

§ 8.4 The Contractor's representative:
(Name, address and other information)

John D. White, President
WPC Company, Inc.
4307 Progress Blvd
Louisville, Kentucky 40218

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and Contractor — KDE Version.

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction — KDE Version.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

(Either list Supplementary and other Conditions of the Contract here or refer to an exhibit attached to this Agreement.)

Document	Title	Date	Pages
Div. 0 Specifications	Bidding and Contract Provisions	January 29, 2019	Inclusive
Div. 1 Specifications	General Requirements	January 29, 2019	Inclusive

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Refer to Project Manual index attached to this agreement.

Section	Title	Date	Pages
---------	-------	------	-------

§ 9.1.5 The Drawings:

(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Refer to the Drawing Index attached to this agreement.

Number	Title	Date
--------	-------	------

§ 9.1.6 The Addenda, if any:

(Either list the Addenda here or refer to an exhibit attached to this Agreement.)

Number	Date	Pages
01	February 13, 2019	9

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

- .1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:

Init.

/

.2 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201–2007 — KDE Version provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)

- A. AIA Document A701–1997, Instructions to Bidders — KDE Version
- B. Contractor's Form of Proposal
- C. KDE Purchase Order Summary Form
- D. Contractor's Performance and Payment Bonds
- E. Contractor's Certificate of Insurance

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document A201–2007 – KDE Version.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201–2007 – KDE Version. Either list insurance and bond information here or refer to an exhibit attached to this Agreement.)

Type of Insurance or Bond

Limit of Liability or Bond Amount (\$0.00)

As specified in Article 11 of AIA Document A201–2007 of the contract documents.

This Agreement entered into as of the day and year first written above.

OWNER *(Signature)*

CONTRACTOR *(Signature)*

(Printed name and title)

(Printed name and title)

Init.

/

PROJECT MANUAL INDEX

SECURITY UPGRADES AT BULLITT ALTERNATIVE CENTER

BG# 19-047; ska# 2018-41.01

SECTION	DESCRIPTION
---------	-------------

BIDDING REQUIREMENTS

00 10 00	Invitation to Bid
	Instruction to Bidders (KDE Version of AIA A701-1997)
00 20 00	Supplemental Instruction to Bidders
	KDE Form of Proposal
	Form of Proposal Accounting Breakdown
	KDE Purchase Order Form SAMPLE
	KDE Purchase Order Summary Form SAMPLE
00 30 00	Contractor Acknowledgement of Compliance with KRS 45A.343
00 40 00	General Notes to Contractors
00 50 00	Contractor Safety
	Bullitt County Public Schools - New Construction & Renovation
	Design Guidelines

CONTRACT FORMS

	Standard Form of Agreement (KDE Version of AIA A101-2007)
00 60 00	Supplementary Conditions to Owner-Contractor Agreement
	Performance Bond / Payment Bond (KDE Version of AIA A312-2010)
	Contractor's Affidavit of Payment of Debts and Claims (AIA G706-1994)
	Contractor's Affidavit of Release of Liens (AIA G706A-1994)
00 70 00	Supplementary Conditions to General Conditions to the Contract
	for Construction

CONDITIONS OF THE CONTRACT

General Conditions (KDE Version of AIA A201-2007)

INDEX TO SPECIFICATIONS - CONSTRUCTION

Division 1	GENERAL REQUIREMENTS
------------	----------------------

01 10 00	Summary of Work
01 11 00	Temporary Facilities

01 12 00	Storage, Protection and Safety
01 23 00	Alternates
01 24 00	Measurement and Payment
01 31 00	Project Coordination
01 33 00	Cutting & Patching
01 40 00	Quality Control
01 51 00	Project Meetings
01 52 00	Submittals
01 53 00	Shop Drawings, Product Data & Samples
01 54 00	Substitutions
01 60 00	Cleaning
01 71 00	Project Record Documents
01 72 00	Contract Closeout

Division 2	EXISTING CONDITIONS
-------------------	----------------------------

02 01 00	Site Conditions
02 41 21	Selective Building Demolition

Division 4	MASONRY
-------------------	----------------

04 20 00	Unit Masonry Assemblies
----------	-------------------------

Division 6	WOOD, PLASTICS, AND COMPOSITES
-------------------	---------------------------------------

06 10 00	Rough Carpentry
----------	-----------------

Division 7	THERMAL & MOISTURE PROTECTION
-------------------	------------------------------------------

07 92 00	Joint Sealants
07 95 00	Fire and Smoke Sealants

Division 8	OPENINGS
-------------------	-----------------

08 11 00	Standard Steel Doors and Frames
08 71 00	Door Hardware
08 80 00	Glazing

Division 9	FINISHES
-------------------	-----------------

09 29 00	Gypsum Board Assemblies
09 65 00	Resilient Flooring and Accessories
09 90 00	Painting

Division 20	M E C H A N I C A L
20 01 00	General Provisions - Mechanical
20 02 00	Scope of Mechanical Work
20 03 00	Shop Drawings, Maintenance Manuals and Parts List
20 04 00	Demolition & Salvage
20 11 00	Sleeving, Cutting, Patching, Firestopping & Repairing
20 22 00	Insulation - Mechanical
20 24 00	Identifications, Tags, Charts, Etc.
20 25 00	Hangers, Clamps, Attachments, Etc.
20 31 00	Testing, Balancing, Lubrication and Adjustments
Division 23	H V A C
23 02 00	HVAC Equipment
23 11 00	Registers, Grilles, Diffusers & Louvers
23 12 00	Sheet Metal
Division 26	E L E C T R I C A L
26 05 00	General Provisions
26 05 01	Scope of Electrical Work
26 05 02	Shop Drawings, Etc.
26 05 03	Cutting, Patching & Repairing
26 05 04	Demolition, Restoration and Salvage
26 05 05	Coordination Among Trades, Etc.
26 05 19	Conductors, Identifications, Splicing Devices, Etc.
26 05 26	Grounding
26 05 33	Raceway & Fittings
26 05 34	Cabinets, Outlet Boxes & Pull Boxes
26 05 53	Identifications
26 27 26	Wiring Devices and Plates
26 51 00	Lighting and Controls
Division 27	C O M M U N I C A T I O N
27 13 00	Voice/Data System
Division 28	E L E C T R O N I C S A F E T Y A N D S E C U R I T Y
28 31 11	Fire Alarm System

Security Upgrades at BULLITT ALTERNATIVE CENTER

381 High School Drive
Shepherdsville, Kentucky 40165

LIST OF DRAWINGS:

COVER SHEET

ARCHITECTURAL:

A1.1 FLOOR PLANS
A1.2 LINTEL, DOOR AND FRAME DETAILS

MECHANICAL:

M1.0 MECHANICAL NOTES AND FLOOR PLANS

ELECTRICAL:

E1.0 ELECTRICAL LEGEND
E2.0 ELEC. DEMO - PARTIAL 1ST FLOOR
E3.0 LIGHTING/POW/SYS - PARTIAL 1ST FLOOR

Kentucky Department of Education Version of AIA Document A312™ – 2010

Performance Bond

Bond #4406596

CONTRACTOR:

(Name, legal status and address)

WPC Company, Inc.

4307 Progress Blvd

Louisville, KY 40218

SURETY:

(Name, legal status and principal place of business)

SureTec Insurance Company

1330 Post Oak Blvd. Suite 1100

Houston, TX 77056

OWNER:

(Name, legal status and address)

Bullitt County Board of Education

1040 Highway 44 East

Shepherdsville, KY 40165

CONSTRUCTION CONTRACT

Date: April 23, 2019

Amount: Thirty One Thousand Three Hundred Eleven Dollars (\$31,311.00)

Description:

(Name and location)

Security Upgrades - Bullitt Alternative Center

381 High School Drive Shepherdsville, KY 40165

BOND

Date: April 23, 2019


(Not earlier than Construction Contract Date)

Amount: Forty Two Thousand One Hundred Eighty One Dollars (\$42,181.00)

Modifications to this Bond: ☒ None ☐ See Section 16

CONTRACTOR AS PRINCIPAL

Company: WPC Company, Inc. (Corporate Seal)

Signature: 
Name: Jeff J. Keener
and Title: V.P.

(Any additional signatures appear on the last page of this Performance Bond.)

SURETY SureTec Insurance Company

Company: (Corporate Seal)

Signature: 
Name: Paula J. Teague, Atty-in-Fact
and Title:

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

L A Surety Solutions, LLC

127 S. Sherrin Avenue

Louisville, KY 40207

(502) 895-9377

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

Studio Kremer Architects, Inc.

1231 S. Shelby Street

Louisville, KY 40203



This version of AIA Document A312–2010 is modified by the Kentucky Department of Education. Publication of this version of AIA Document A312 does not imply the American Institute of Architects' endorsement of any modification by the Kentucky Department of Education. A comparative version of AIA Document A312–2010 showing additions and deletions by the Kentucky Department of Education is available for review on the Kentucky Department of Education Web site.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

AIA Document A312–2010 combines two separate bonds, a Performance Bond and a Payment Bond, into one form. This is not a single combined Performance and Payment Bond.

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise after

- .1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default;
- .2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and
- .3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and a contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:

- .1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or
- .2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for

- .1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;
- .2 additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Section 5; and
- .3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 14 Definitions

§ 14.1 **Balance of the Contract Price.** The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

§ 14.2 **Construction Contract.** The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 **Contractor Default.** Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a material term of the Construction Contract.

§ 14.4 **Owner Default.** Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 14.5 **Contract Documents.** All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

§ 16.1 Surety Company shall be licensed to conduct business in the Commonwealth of Kentucky.

§ 16.2 Insurance Agency and Agents issuing bond shall be registered and licensed to conduct business in the Commonwealth of Kentucky with the appropriate Power of Attorney included.

§ 16.3 Bond shall comply with all statutory requirements of the Commonwealth of Kentucky including the Kentucky Unemployment Insurance Law.

§ 16.4 No suit, action or proceeding by reason or any default whatever shall be brought on this bond after two (2) years from the date on which final payment of the contract fall due and provided further that if any alterations or additions which may be made under the contract or in the work to be done under it, or the giving by the Owner of any extension of time for the performance of the contract or any other forbearance on the part of either the Owner or the Principal shall not, in any way, release the Principal and Surety, or either of them, their heirs, executors, administrators, successors, or assigns for their liability hereunder. Notice to the Surety of any such alterations, extensions, or forbearance being expressly waived.

This obligation shall remain in force and effect until the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become null and void.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

SURETY

Company:

(Corporate Seal)

Company:

(Corporate Seal)

Signature:

Name and Title:

Address

Jeff Steever
JEFF STEEVER U.P.

4307 progress hill
Way. Ny. 40218

Signature:

Name and Title:

Address

Kentucky Department of Education Version of AIA Document A312™ – 2010

Bond #4406596

Payment Bond

CONTRACTOR:

(Name, legal status and address)

WPC Company, Inc.

4307 Progress Blvd

Louisville, KY 40218

SURETY:

(Name, legal status and principal place of business)

SureTec Insurance Company

1330 Post Oak Blvd. Suite 1100

Houston, TX 77056

OWNER:

(Name, legal status and address)

Bullitt County Board of Education

1040 Highway 44 East

Shepherdsville, KY 40165

CONSTRUCTION CONTRACT

Date: April 23, 2019

Amount: Thirty One Thousand Three Hundred Eleven Dollars (\$31,311.00)

Description:

(Name and location)

Security Upgrades - Bullitt Alternative Center

381 High School Drive Shepherdsville, KY 40165

BOND

Date: April 23, 2019

(Not earlier than Construction Contract Date)

Amount: Forty Two Thousand One Hundred Eighty One Dollars (\$42,181.00)

Modifications to this Bond: ☒ None ☐ See Section 18

CONTRACTOR AS PRINCIPAL

Company: (Corporate Seal)

WPC Company, Inc.

Signature:

Name: Jeff Steever

and Title:

V.P.

(Any additional signatures appear on the last page of this Payment Bond.)

SURETY SureTec Insurance Company

Company: (Corporate Seal)

Signature:

Name: Paula J. Teague

and Title:

Paula J. Teague, Atty-in-Fact



This version of AIA Document A312-2010 is modified by the Kentucky Department of Education. Publication of this version of AIA Document A312 does not imply the American Institute of Architects' endorsement of any modification by the Kentucky Department of Education. A comparative version of AIA Document A312-2010 showing additions and deletions by the Kentucky Department of Education is available for review on the Kentucky Department of Education Web site.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

AIA Document A312-2010 combines two separate bonds, a Performance Bond and a Payment Bond, into one form.

This is not a single combined Performance and Payment Bond.

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

L A Surety Solutions, LLC

127 S. Sherrin Avenue

Louisville, KY 40207

(502) 895-9377

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

Studio Kremer Architects, Inc.

1231 S. Shelby Street

Louisville, KY 40203

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety's obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

- .1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim; and
- .2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety's failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney's fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any

Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions

§ 16.1 Claim. A written statement by the Claimant including at a minimum

- .1 the name of the Claimant;
- .2 the name of the person for whom the labor was done, or materials or equipment furnished;
- .3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use in the performance of the Construction Contract;
- .4 a brief description of the labor, materials or equipment furnished;
- .5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the Construction Contract;
- .6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
- .7 the total amount of previous payments received by the Claimant; and
- .8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and all changes made to the agreement and the Contract Documents.

§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

§ 18.1 Surety Company shall be licensed to conduct business in the Commonwealth of Kentucky.

§ 18.2 Insurance Agency and Agents issuing bond shall be registered and licensed to conduct business in the Commonwealth of Kentucky with the appropriate Power of Attorney included.

§ 18.3 Bond shall comply with all statutory requirements of the Commonwealth of Kentucky including the Kentucky Unemployment Insurance Law.

§ 18.4 No suit, action or proceeding by reason or any default whatever shall be brought on this bond after two (2) years from the date on which final payment of the contract fall due and provided further that if any alterations or additions which may be made under the contract or in the work to be done under it, or the giving by the Owner of any extension of time for the performance of the contract or any other forbearance on the part of either the Owner or the Principal shall not, in any way, release the Principal and Surety, or either of them, their heirs, executors, administrators, successors, or assigns for their liability hereunder. Notice to the Surety of any such alterations, extensions, or forbearance being expressly waived.

This obligation shall remain in force and effect until the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become null and void.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

SURETY

Company:

(Corporate Seal)

Company:

(Corporate Seal)

Signature:

Name and Title:

Address

Jeff Steiner
JEFF STEINER J.P.
4307 Progress Blvd.
San Hy. 40218

Signature:

Name and Title:

Address

SureTec Insurance Company

LIMITED POWER OF ATTORNEY

Know All Men by These Presents, That SURETEC INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents make, constitute and appoint Paula J. Teague Louisville, KY

its true and lawful Attorney-in-fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include waivers to the conditions of contracts and consents of surety for:

Surety Bond No.: 4406596

Principal: WPC Company, Inc.

Obligee: Bullitt County Board of Education

Amount: See Bond Form

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolutions of the Board of Directors of the SureTec Insurance Company:

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

Attorney-in-Fact may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached. (Adopted at a meeting held on 20th of April, 1999.)

In Witness Whereof, SURETEC INSURANCE COMPANY has caused these presents to be signed by its President, and its corporate seal to be hereto affixed this 6th day of April, A.D. 2017.

SURETEC INSURANCE COMPANY

By:


John Knox, Jr., President

State of Texas
County of Harris

ss:



On this 6th day of April, A.D. 2017 before me personally came John Knox, Jr., to me known, who, being by me duly sworn, did depose and say, that he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said Company; and that he signed his name thereto by like order.



Jacquelyn Greenleaf, Notary Public
My commission expires May 18, 2021

I, M. Brent Beaty, Assistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Company, which is still in full force and effect; and furthermore, the resolutions of the Board of Directors, set out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this 23rd day of April, 2019, A.D.

M. Brent Beaty, Assistant Secretary

Any instrument issued in excess of the penalty stated above is totally void and without any validity.
For verification of the authority of this power you may call (713) 812-0800 any business day between 8:00 am and 5:00 pm CST.