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Kentucky Department of Education Version of

1

& ATA Document A101 - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of July

in the year 2019
(In words, indicate day, month and year.)

BETWEEN the Owner:
{Name, legal status, address and other information)
Hopkins County Board of Education

320 South Seminary Street
Madisonville, K'Y 42431

and the Contractor:
{(Name, legal status, address and other information)
Scotty's Contracting & Stone LLC

2300 Barren River Road, PO Box 4500
Bowling Green, KY 42102

for the following Project:
(Name, location and detailed description)
Madisonville North Hopkins New Tennis Courts

Madisonville North Hopkins High School

The Architect:

(Name, legal status, address and other information)
Ronald Johnson & Associates, PSC

24 West Center Street
Madisonville, KY 42431

The Owner and Contractor agree as follows.

Kantueky DEPARTMENT toE

f\%} EDUCATION

Fpry Clusist Frofasznd amd Fremetad for SUCEERS

This version of AlA Document
A101=2007 is medified by the
Kentucky Department of Education.
Pubfication of this version of AlA
Document A101 does not imply the
American institute of Architects’
endorsament of any modification by

~ the Kentucky Departmentof

Education. A comparative version
of AlA Document A101.-2007
showing additions and deletions by
the Kentucky Department of
Education is available for review on
the Kentucky Depariment of
Education Web site.

This document has impertant legal
consequences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Owner direct Purchase Orders, Drawings, Specifications, Addenda issued prior to execution of this
Agreement, ofher documents listed in this Agreement and Modifications issued after execution of this Agreement, all of
which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The
Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations,
representations or agreements, either written or oral. An enumeration of the Contract Documents, other than a
Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THiS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents {o be the responsibilify of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below
or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

{Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be
fixed in a notice to proceed.)

Date will be fixed in a notice to proceed
If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the

Owner’s time requirement shall be as follows:
NA

§ 3.2 The Contract Time shall be measured from the date of commencement.
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§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than

{ 90 }days from the date of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.
Either list requirements for earlier Substantial Completion here or refer to an exhibit attached to this Agreement.)

Portion of Work Substantial Completion Date
All 90 days

, subject to adjustments of this Contract Time as provided in the Contract Documents.

Liguidated Damages: As actual damages for delay in completion of Work are impossible to determine, the

Contractor and his Surety shall be liable for and shall pay to the Owner the sum of

Five Hundred Dollars

($ 500.00 y, not as a penalty, but as fixed, agreed and liquidated damages for each calendar day of delay until the
Contract Work is substantially completed as defined in the General Conditions of the Contract for Construction. The
Owner shall have the right to deduct liquidated damages from money in hand otherwise due, or to becorme due, to the
Contractor, or to sue and recover compensation for damages for failure to substantially complete the Work within the
time stipulated herein. Said liquidated damages shall cease to accrne from the date of Substantial Completion.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be

Two Hundred Sixty Seven Thousand Four Hundred Fifteen Dollars

($.8267,415 ), subject to additions and deductions as provided in the Contract Documents.

(List the base bid amount, sum of accepted alternates, total construction cost (the sum of base bid amount plus sum of
accepted alternates), sum of Owner’s divect Purchase Orders. The Contract Sum shall equal the sum of Total Construction
Cost, less Owner direct Purchase Orders. Either list this information here or refer to an exhibit attached to this Agreement,)

Amount
Base Bid b 260,250
Sum of Accepted Alternates § 7.165
Total Construction Cost (the sum of base bid amount plus sum of
accepted alternates) $ 267,415
Sum of Owner’s direct Purchase Orders b 0
Contract Sum {total construction cost less Owner direct Purchase Orders)  § 267,415
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§ 4.2 The Contract Sum is based upon the following altemates, if any, which are desczibed in the Contract Documents
and are hereby accepted by the Owner:

(State the mumbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept
other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for
each and the date when that amount expires. Either list alternates here or refer to an exhibit attached to this Agreement,)

Number Item Description Amount
Electrical Material Price Increase $2023
8 Ft. Double Gate | §700
3 740 feet of 4 inch drain around courts $4440
Trmlo e v
§ 4.3 Unit prices, if any:

(Identify and state the unit price; siate guantity limitations, if any, to which the unit price will be applicable, Either list
unit prices here or refer to an exhibit attached to this Agreement.)

ltem Units and Limitations Price per Unit {$0.00)

§ 4.4 Allowances inctuded in the Contract Sum, if any:

(Identify allowance and state exclusions, if any, from the allowance price, Either list allowances here or refer to an
exhibit attached to this Agreement.)

Item Price
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ARTICLES PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 30th day of
a month, the Owner shall make payment of the certified amount to the Contractor not later than the 15th

day of the following month. If an Application for Payment is received by the Architect after the application date fixed
above, payment shall be made by the Owner not later than thirty { 30 )days after the
Architect receives the Application for Payment.

State law (KRS 371.405) reguires the Owner to pay undisputed Applications for Payment within forty-five (45)
business days following receipt of the invoices. If the Owner fails to pay the Contractor within forty-five (45) business
days following receipt of an undisputed Application for Payment, state law requires the Owner shall pay interest to the

~ Contractor begirming on the forty-sixth business day after receipt of the Application for Payment, computed at the rate -

required by state law,

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall aliocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows:

A1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of vatues, less retainage of
ten percent 10%). Pending final determination of cost to the
Owner of changes in the Work, amounts not in dispute shali be included as provided in Section 7.3.9 of
ATA Document A201™-2007, General Conditions of the Contract for Construction — KDE Version;

2 Add that portion of the Contract Sum properly allocable o materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (o, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less refainage of
ten percent ( 10%);

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of ATA Document A201-2007 — KDE Version.

)

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
foliowing circumstances:

A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work,
retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 — KDE Version requires release of applicable retainage
upon Substantial Completion of Work with consent of surety, if any.)
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2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of ATA Document A201-2007 —
KDE Version.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

When Owner direct Purchase Ovders are used, retainage that would otherwise be held on materials and equipment
shall transfer to the Contractor, and the material suppliers will be paid the full amount of their invoices. The Gwner
shall retain ten percent (10%) from each Application for Payment, and an amount equal o ten percent (10%) of
approved Purchase Order paymenis, up to fifty percent (30%} completion of the Work, then provided the Work is on
schedule and satisfactory, and wpon written request of the Contractor together with consent of surety and the
recommendation of the Architect, the Owner shall approve a reduction in Retainage to five percent (5%) of the current
Contract Sum plus Purchase Orders. No part of the five percent (3%) retainage shall be paid until after Substantial
Completion of the Work, as defined in the General Conditions of the Contract for Construction. After Substantial
Completion, if reasons for reduction in retainage are certified in writing by the Architect, a reduction to a lump sum
amount less than the five percent (5%, retainage may be approved by the Owner when deemed reasonable. The
mininuem lump sum vetainage shall be twice the estimated cost fo correct deficient or incomplete work.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials

or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fulty performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of ATA Document A201-2({7 — KDE Version, and to satisfy other
requirements, if any, which extend beyond final payment;
a final Certificate for Payment has been issned by the Architect; and
3 the Contractor provides the Owner with affidavits that all payrolls, bills for materials, supplies and
equipment, and other indebtedness connected with the Work have been paid or otherwise satisfied, and
with Consent of Surety for final payment.

(X

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007 — KEDE
Version, unless the parties appoint below another individual, not a party to this Agreemen, to serve as Initial Decision
Maker.

(If the parties mutnally agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)
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§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of ATA Document A201-2007 —
KDE Version, the method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

Arbitration pursuant to Section 15.4 of AIA Document A201-2007 — KDE Version
[] Litigation in a court of competent jurisdiction where the Project is located

[0 Other: (Specify)

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document

A201-2007 — KDE Version.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007 — KDE
Version,

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 — KDE Version or another

Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at such rate required
by state law, or in the absence of law, at the legal rate prevailing at the time and place where the Project is located.
(Insert rate of interest agreed upon, if any.)

1.5%

§ 8.3 The Owner’s representative:
(Name, address and other information)
Marty Cline

Hopkins County Board of Education
320 South Seminary Street
Madisonville, K'Y 42431

§ 8.4 The Contractor’s representative:
{Name, address and other information)
Nathan Roberts

Scotty's Contracting & Stone LLC
2300 Barren River Road

Bowling Green, KY 42102
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLES ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the
sections below.

§9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner and
Contractor — KDE Version.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction —
KDE Version.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

(Either list Supplementary and other Conditions of the Contract here or refer to an exhibit attached to this Agreement;} -

Refer to Approved Specifications

Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
Refer to Approved Specifications

Section Title Date Pages
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§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Refer to Approved Drawings

Number Title Date

§9.1.6 The Addenda, if any:
(Either list the Addenda here or refer to an exhibit attached to this Agreement.)

Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Confract Documents:
A AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:
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.2 Other documents, if any, listed below:
{List here any additional documents that are intended to form part of the Contract Documents. AI4
Document A201-2007 — KDE Version provides that bidding requirements such as advertisement or
invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the
Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to
be part of the Contract Documents.)

A. AIA Document A701-1997, Instructions to Bidders — KDE Version
B. Contractor’s Form: of Proposal
C. KDE Purchase Order Summary Form

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of ATA Document
A201-2007 — KDE Version.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AI4 Document
A201-2007 - KDE Version. Either list insurance and bond information here or refer to an exhibit attached 1o this Agreement,)

Bonds and insurance will be supplied at signing

Type of insurance or Bond Limit of Liability or Bond Amount {$0.00)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

{Printed name and fitle) {Printed name and title)
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