

September 8, 2021

TO: Michael Neureither, AIA, LEED AP

FROM: Emma Moore, EIT
RossTarrant Architects, Inc.

RE: New Calvary Elementary School
Lebanon, Kentucky
RTA 2138

RTA has received and reviewed the site survey proposal from S&ME. I have prepared the following in summary:

Company	Total Turn Around Time	Lump Sum Total
S&ME	4 Weeks	\$38,595.75
Endris Engineering	Did not respond to request for proposal	
KWM	Declined to send proposal	

S&ME

S&ME presented a lump sum fee of \$38,595.75 to perform a site survey for the project. Fieldwork may begin immediately once notice to proceed has been sent. S&ME will provide the completed work within four (4) weeks after notice to proceed has been sent.

Endris Engineering

Endris Engineering was contacted by email twice and by phone once as a reminder to send a proposal, however, they never followed up and therefore are being counted as unresponsive.

KWM

KWM responded and declined to send a proposal due to their capacity of work, currently.

Conclusion

Requests for survey proposals were sent to Endris Engineering, KWM, and S&ME. Endris Engineering was non-responsive and KWM declined due to their current workload. Based on cost, the scope of work to be performed and turnaround time, we are recommending S&ME be selected as the preferred firm. It should also be noted that S&ME also performed the site survey for the current Marion County High School project. If you have any questions, please let me know.

END OF MEMORANDUM

Sincerely,

Emma Moore, EIT

Enclosures

MEMORANDUM
September 8, 2021
Page 2

c: Michael B. Mays, PE
Michael Neureither, AIA, LEED AP
Randy S. Brookshire, AIA, LEED AP BD+C
File 2138-1A
ME210908-Survey-summary-2138