BG1 Project Application Form (Revised)
(Ref# 19400)

Form Status: Saved

Tier 1 Project: Hazelwood ES - Phase I HVAC Renovation

BG Number: 22-002 District: Jefferson County (275)
Status: Active Phase: Project Initiation (View Checklist)
Construction Delivery Method General Contractor
Procurement Standard Model Procurement
Reason for Revision Bond Sale
Emergency No

Project Type and Description

Applicable Items

New Building No
Addition No
Major Renovation Yes
Major Renovation Description

Phase | HVAC Renovation

GESC No
Roofing No
HVAC No
ADA Compliance No
Life Safety No
Security No
Water Bottle Filling Stations No
Minor Project No
New Relocatable Classroom No
Equipment / Furnishings Procurement No
Site Acquisitions No

District Facility Plan (DFP)
Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date 6/1/2017
DFP Priority

1c.15 - Hazelwood ES
Estimated Cost: $14,689,804.48
Facility: No Data

Project Not Listed on DFP No

Inventory

Facility Name
Hazelwood Elementary School (B10000919)
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Scope

Provide a Complete Narrative of the Proposed Project

This project will replace the entire HVAC system, electrical switchgear, partial roof
replacement, security, fire alarm, ceilings and lights. Exterior windows and minor
building renovations may occur.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost $17,275,000.00
Construction Contingency $863,750.00
Architect / Engineer Fee $1,085,388.00
Construction Manager Fee

Fiscal Agent Fee $106,883.00
Bond Discount $224,070.00
Equipment / Furnishings $60,000.00

Equipment / Computers
Technology Network System (KETS)
Site Acquisition

Site Survey

Geotechnical Investigations

Special Inspections $80,000.00

Commissioning

Advertising

Printing

Other Probable Costs

Title Amount

Reimbursables/Surveys/Testing/Monitoring$50,862.00

Moving $50,000.00

OFCI Equipment $25,000.00
Total Project Cost $19,820,953.00

Funds Available

Bond Sale - SFCC

Bond Requirement - SFCC

Local FSPK Bond Sale $18,672,529.00
Local General Fund Bond Sale

Cash - SFCC Requirement

Cash - Building Fund

Cash - Capital Outlay

Cash - Investment Earnings

Cash - General Fund

City - County - KYTC Reimbursement
KETS



Federal Funds
External Partner Agreement

Residual Funds

BG Number

No Data

Other Available Funds

Title

Bond Premium
No Data
No Data

Total Funds Available

Fund Source

No Data

Residual Funds Total:

Amount
$1,148,424.00

$19,820,953.00

Amount
No Data

$0.00

District Financial

Superintendent

Finance Officer

Chairman

BG1 Signature Page (Online Form Ref# 19400)

The signing of this financial document certifies the above stated funds are available and
designated for this project during this fiscal year.

Date

Date

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined
school revenue Bond should discuss the financing with the Director/Branch Manager, KDE -




