



rosstarrant architects

architecture · civil engineering · landscape architecture · interior design

May 2, 2022

Mr. Jeff Saylor, Superintendent
Estill County Board of Education
253 Main Street
Irvine, Kentucky 40336

Re: Estill County Middle School Security & Plumbing Upgrades
Estill County, Kentucky
BG 22-175
RTA 2147

Dear Mr. Saylor:

Upon receipt and review of the bids received on May 2, 2022 for the above referenced project, we see no reason not to recommend that a construction contract be awarded to Jarboe Construction, Inc. The base bid amount of \$525,081.95 was higher than the projected construction budget for the project that was set at \$406,750.00.

If acceptable, the Board should make a motion to award a construction contract to Jarboe Construction, Inc. pending KDE approval. The Board should also approve the revised BG1 form.

If you have any questions or comments concerning the bid and this recommendation, please contact us at 859.254.4018.

Sincerely,

Peter Fisher, AIA, LEED AP
Project Manager

/pgf

c: Randy S. Brookshire, AIA, LEED AP
Greg Dunbar, KDE
File 2147-1A
220502-Letter of Recommendation-2147 CNeg



BID-TABULATION
 Estill Co Middle School
 ARP ESSER Renovation
 COMP Negotiation
 RTA PROJECT NO. 2147
 May 2, 2022

BIDDER		BID BOND	ADDENDUM (One Post Bid)	BASE BID	TOTAL
1	Jarboe Construction Inc. 1017 S. Broadway Lexington KY 40504				\$525,081.95
		✓	✓	\$ 525,081.95	