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Consent Agenda Item (Action Item): Consider/Approve Standard Form of Agreement Between
Owner and Architect (RossTarrant) (Trace Creek, CM) for the Emergency Bus Garage
Replacement, pending KDE Approval.

Applicable State or Regulations: 702 KAR 4:160 Emergency Project Process

Fiscal/Budgetary Impact: The initial estimated BG-1 cost is $3,681,350. The cost of
replacement will be covered by insurance.

Historv/Background:

May 3, 2022
Board approved hiring RossTarrant (Order# 20031).

May 13, 2022
Board approved hiring Trace Creek (Order#20036).

Recommended Action: To approve Standard Form of Agreement as presented, pending KDE
Approval.

Contact Person(s): Linda Hackworth
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Kentucky Department of Education Version of
@A A Document B132™ ~ 2009

Standard Form of Agreement Between Owner and Architect, Construction
Manager as Adviser Edition

AGREEMENT made as of the 41h day of November KenTucsy DEPARTMENT OF

in the year 2022, revised from the Agreement dated May 4, 2022 A

(In words, indicate day, month and year.) "3,"«'-\:} EEH?MA,I!R‘!‘,
This version of AA Documnent

BETWEEN the Architect’s client identified as the Owner: B132-2008 Is modified by the

(Name, legal status, address and other information) Kentucky Depariment of

Floyd County Board of Education Education. Pubiication of this
version of AlA Decument B132

442 KY Route 550 does not imply the American

Prestonsburg, Kentucky 41622-6926 Institute of Architects' endorsement
of any modification by the Kentucky
Department of Education, A

and the Architect: comparalive version of AlA

(Name, legal status, address and other information) Document B132-2009 showing

. addiions and deletions by the

RossTarrant Architects, Inc. Kentucky Department of Education

101 Old Lafayette Avenue is available for review on the

Lexington, Kentucky 40502 mfn? Department of Education

This document is intended to be

for the following Project: used In conjunction with KDE
versions of AlA Documents

Name, location and detailed description,
( dd piion) A132™-2009, Standard Form of

Floyd County Emergency Bus Garage Replacement Agreement Between Owner and

Floyd County, Kentucky Contractor, Construction Manager
as Adviser Edition; A232™_-2009,

RTA 2231 General Conditions of the
Contract for Construction,
Construction Manager as Adviser
Edition; and C132™.2009,
Standard Form of Agreement
Betwean Owner and Construction
Manager as Adviser,

AlA Document A232™-2009 —
KDE Version is adopted in this
document by reference. Do not
use with other general conditions
urdess this dacument is modified,

The Construction Manager:
(Name, legal status, address and other information)

Trace Creek Construction, Inc.
127 Market Street, §200
Vanceburg, Kentucky 41179

The Owner and Architect agree as follows.

AlA Documant B132™ — 2008 (formerly B141™CMa —1992), Copyright © 1992 and 2000 by The American Institute of Architects, All rights

ressrved. Kentucky Dopartment of Education Varsion of AIA Document B132™-2009. Capyright © 2014 by The American Instiuts of Architects, All 1
rights reserved, WARNING: This AIA® Document is protected by U.S. Copyright Law and Internationa) Troatles, Unauthorized reproduction or
distribution of this AIA® Document, or any portion of it, roay rosult in severe civil and criminal penalties, and will be prosecuted to the

maximum extent possible under the law, This documentwas creatad on  11/03/2022 10;33;15  underlicense number 2114379709, and is

not for resale. This document is licensed by The American Iastitute of Architects for ene-time usa anly, and may rol be reproduced prior to fts completion,
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1,
(Note the disposition for the following items by inserting the requested information or a statement such as *not

applicable,” “unknown at time of execution™ or “to be determined later by mutual agreement.”)

§1.1.1 The Owner’s program for the Project:
(Identify documentation or state the manner in which the program will be developed,)

The project scope includes the emergency replacement of the Floyd County Bus Garage.

§1.1.2 The Project’s physical characteristics:

(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical
reports; site, boundary and topographic surveys: traffic and uiHity studies; availability of public and private utifities
and services; legal description of the site; etc,)

To be determined.

§ 1.1.3 The Owner’s budpet for the Cost of the Work, as defined in Section 6.1:
{Provide total and, if known, a line item breakdown,)
To be determined.

AlA Documaent B132™ — 2008 (formerly B141™CMa = 1892). Copyright © 1997 and 2008 by The American [nstitute of Architacts, All rights
reserved. Kentucky Dopartment of Educetion Varsion of AJA Document 8132 ™-2009. Copyright © 2074 by Tha American Institite of Architects. Al
rights reservod. WARNING: This AIA® Documentis protectad by U.S, Gopyright Law and Internatlonal Treatles, Unauthorized roproduction or
distribution of this AIA® Document, or any portion of it, may result in severe civil and criminat penalties, and will be prosecuted to the
maximum extent possible undor the law, This document was createdon  11/03/2022 10:33115  under license number 2114375709 .andis
naot for resate. Thix document Is licensed by The American [nstitule of Archilects for one-time use only, and may not be repreduced prior to its completion.




§ 1.1.4 The Owner’s anticipated design and construction schedule:
4 Design phase milestone dates, if any:
To be determined.

2  Commencement of construction:
To be determined.

.3 Substantial Completion date or milestone dates:
To be determined.

4 Other:
None.

§ 1.1.8 The Owner intends to retain a Construction Manager adviser and:
(Note that, if Multiple Prime Contractors are used, the term "Coniractor" as referred to throughout this Agreement will
be as if plural in number.)

[0 OneContractor
4] Multiple Prime Contractors
O  Unknown at time of execution

§ 11,8 The Owner’s requirements for accelerated or fast-track scheduling, multiple bid packages, or phased construction
arc set forth below:

(List number and type of bidiprocurement packages. )

To be determined.

§ 1.1.7 Other Project information:
(Identify special characteristics or needs of the Project not provided elsewhere, such as environmenially responsible
design or historic preservation requirements,}

Not applicable,

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4:
(List name, address and other information.)
To be determined.

AlA Docurent B132™ - 2008 (formerly 8141 ™CMa — 1992). Gopyright © 1992 and 2009 by Tha American Institute of Architacts, ATl rights

init. ressrvod. Kentucky Dopartment of Education Version of AIA Document B1321-2009. Copyright © 2014 by The American [nstifuie of Architects, All
rights reasrved. WARNING: This AIA® Document is protected by U1.8. Copyright Law and International Treaties. Unatthorized reproduction or
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§1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address and other information.)

To be determined.

§ 1.1.10 The Owner will retain the following consultants;
(List name, legal status, address and other information.)

A Construction Manager: The Construction Manager is identified on the cover page. If a Construction
Manager has not been retained as of the date of this Agreement, state the anticipated date of retention:

2  Cost Consultant (if in addition to the Construction Manager):
(If a Cost Consuitant is retained, appropriate references to the Cost Consultant should be inserted in
Sections 3.2.6, 3,2.7,3.3.2, 3.3.3, 3.4.5,34.6,54,63.6.3.1, 6.4 and 11.6)

Not applicable.

3 Land Surveyor:
To be determined.

4 Geotechnical Enginees:
To be determined.

5 Civil Engineer:
RossTarrant Architects, Inc.

.6  Other consultants;
(List any other consultants retained by the Owner, such as a Project or Program Manager, or scheduling
consultant,)
Special Inspections & Testing, Commissioning (if needed), and HVAC Testing and Balancing (if needed)

AJA Document B132™ = 2009 (formerly B141™CMa = 1992). Copyright @ 1992 and 2009 by The American Institute of Architects, All rights

Init. rraerved, Kentucky Departmant of Education Version of AIA Documant B132™-2008, Capyright © 2014 by The American [nstitie of Architacts, Alt a4
rights reserved. WARNING: This AIA® Document is protectad by U.S. Copyright Law and Intamaticnal Treatins, Unauthorized reproduction or
! distribution of this AJA® Document, or any portion of it, may resuit in govere civil and criminal panaitles, and will be prosecutad to the
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§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address and other information.)

To be detenmined.

§1.1.12 The Architect will retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2:
{List name, legal status, address and other information.)

§ 1.1.12.1 Consultants retained under Basic Services:

A Structural Engineer:
Structural Design Group, Inc,
220 Great Circle Road, Suvite 106
Nashville, Tennessee 37223
615,255.5537

2  Mechanical Engineer:
Shrout Tate Wilson Consulting Engineers, PLLC
628 Winchester Road
Lexington, Kentucky 40505-3727
859.277.8177

3 Electrical Engineer:
Shrout Tate Wilson Consulting Engineers, PLLC
628 Winchester Road
Lexington, Kentucky 40505.3727
859.277.8177

4 Civil Engineer:
RossTarrant Architects, Inc.

S5  Landscape Architect:
RossTarrant Architects, Inc,

£  Food Service Designer;
None.

£IA Dogument B132™ - 2005 (formarly B141™CMa — 1582). Copyright © 1892 and 2009 by The American Instituts of Architacts, All rights
reserved. Kentucky Department of Education Varsion of AA Document B132™-2009, Copyright© 2014 by The American instikte of Architacts, Al
rights reserved. WARNING: This AIA® Document Is peotected by .S, Copyright Law and International Traaties. Unauthorizod reproductien ar
distribution of this AIA® Document, or any portion of it, may result in sevars civil and criminal penallies, and will be prosecuted 1o lhe
maximum extent possible under the [aw. This document was created on $1/03/2022 10;33:15  underlicanse number 2114378708 and is
not for resale. This document Is licensed by The Ametican Institute of Architects for ane-time use oaly, and may not be repreduced prior to s campletion,
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§1.1.122 Consultants retained under Additional Services:
None.

§ 1.1.13 Other Initial Information on which the Agreement is based:
None.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect's compensation.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES
§2.1 The Architect shall provide the professional services as set forth in this Agreement. The Architect shalt also
comply with 702 KAR 4:160, pertaining to services and actions required of the Architect.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar citcumstances. The Architect shall perform
its services as expeditiously as is consistent with such professional skill and case and the arderly progress of the Project.

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manrager as described in
AIA Document C132™-2009, Standard Form of Agreement Between Owner and Construction Manager as Advisor—
KDE Version, The Architect shall not be responsible for actions taken by the Construction Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project,

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment
with respect to this Project.

§ 2.8 The Architect shall carry professional liability insurance in addition to insurance to protect themselves from claims
under Worker's Compensation Acts, for claims for damages because of bodily injury, including death, to their employees,
and for other liability normally covered by such insurance and shall furnish evidence of such insurance to the Owner.

§ 2.6.1 During the term of this Agreement, the Architect shall provide evidence of professional liability insurance
coverage in the amounts stated in Section 2.6.2, In addition, the Architect agrees to attempt to maintain continuous
professional liability coverage for the period of design and construction of this praject, and for a period of two years
following Substantial Completion, if such coverage is reascnably available at commercially affordable premiums. For
the purposcs of this Agreement, “reasonably available" and "commercially affordable” shall mean that more than half
the architects practicing in the State are able to obtain such coverage.

§2.8.2 Professional liability coverage shall be provided in the following minimum amounts:

1 Projects $1,000,000 or less $500,600 per claim and
$1,000,000 aggregate per annum.

.2 Projects exceeding $1,000,000 $1,000,000 per claim and
$2,000,000 aggregate per annum.

§2.8.3 The Architect's Consultants shall carry professional liability coverage during the term of the Agreement as stated
in Section 2.6.1, and shall furnish evidence of such insurance to the Owner. The minimum limit of liability for each of
the Architect's Consultants is $250,000 aggregate, except that structural design and mechanical-electrical-plumbing

AlA Document B132™ — 2008 {formorly B141™CMa - $992). Copyright © 1992 and 2009 by Tha Amarican [nstihute of Architects, All rights
resarved. Kentucky Departmant of Education Version of AIA Docurnant B132™-2008, Copyright © 2014 by The Amarican Institute of Architacts, Al
tights reserved. WARNING: This AIA® Document is protestad by LIS, Copyright Law and International Treatles. Unauthorized reproduction or
distribution of this A1A® Document, or any portlon of it, may resultin severa civit and criminal penaltios, and will be prosvcutad to the
maximum extent possible undar the law. This document was creatsd on 1170372022 10:33:15  under ficense number 2114375709, and is
not for resale. This document is heensed by The Amarican Institute of Architects for one-Ume use only, and may not be reproduced prior to its completion,
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cansultants shall carry a minimum amount of $1,000,000 aggregate for projects $1,000,000, or less, and $2,000,000
aggregate for projects exceeding $1,000,000.

§ 2.6.4 The Architect shal) carry Commercial General Liability Insurance with limits of $500,000 per occutrence and
$1,000,000 aggregate. This policy shall be written or endorsed to include the following provisions:

1 The Owner shall be named as an additional insured,

2 Waiver of Subrogation,

3 Severability of Interest (Separation of Insureds), and

4  Cross Liability Endorsement.

§ 2.6.5 The Acchitect shall carry Worker's Com peasation Insurance as required by statute, including Employers
Liability, with limits of

Jd  $100,000 each accident,

2 3500,000 disease—policy limit, and

3 $100,000 disease~—each empioyee.

§ 2.6.6 The Architect shall carry Automobile Liability Insurance, including coverage for hired and leased vehicles, with
limits of $560,000 per eccurrence, and Non-Owned Automobile Liability Insurance, including coverage for hired and
leased vehicles, with limits of $500,000 per occurrence.

§2.8.7 The Architect may use umbrella or excess liability insurance to achieve the required coverage for Commercial
General Liability and Automobile Liability, provided that such umbrella or excess insurance results in the same type of
coverage as required for the individual policies.

§ 2.6.8 The above indicated minimum coverages shall be subject to the terms, exclusions and conditions of the policies.
The Architect shall provide Certificates of Insurance to the Owner upon execution of the Agreement and prior to
commencement of services. The certificates will show the Owner as an additional insured on the Commercial General
Liability, Autemobile Liability, umbrella or excess policies.

§26.8 The Architect and the Architect's Consultants shall provide a notarized non-collusion affidavit on current Kentucky
Department of Education form to the Owner upon execution of the Agreement and prior to commencement of setvices.

ARTICLE3 SCOPE OF ARCHITECT'S BASIC SERVICES

§3.1 The Architect's Basic Services consist of those described in Article 3 and include usual and customary structural,
mechanical, and electrical engineering services, including civil engineering, landscape, and kitchen design services
required for the Project. Services not set forth in this Article 3 are Additional Services.

§3.1.1 The Architect shall manage the Architect’s services, consult with the Owner and the Construction Manager,
research applicable design criteria, attend Project meetings, communicate with members of the Project team and report
progress to thie Owner.,

§3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction Manager
and the Qwner’s other consultants, The Architect shall be entitled to rely on the accuracy and completeness of services
and information furnished by the Qwner, the Construction Manager, and the Ownet’s other consultants. The Architect
shall provide prompt written notice to the Owner if the Architect becomes aware of any ¢érror, omission or inconsistency
in such services or information.

§3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit to the Owner and the
Construction Manager a schedule of the Architect's services for inclusion in the Project schedule prepared by the
Construction Manager, The schedule of the Architect’s services shall include design milestone dates, anticipated dates
when cost estimates or design reviews may occur, and allowances for pericds of time required (1) for the Owner’s
review, (2) for the Construction Manager's review, (3) for the performance of the Ownet’s consultants, and (4) for
approval of submissions by authorities having jurisdiction over the Project,

§3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising
the Project schedule as it relates to the Architect’s services.

AlA Document B1327™ — 2008 {formsry B141™CMa = 1892). Copyright © 1092 and 2009 by The American Institute of Architscts, All rights
raserved. Kentucky Department of Education Version of ALA Document 8132 ™-2002. Copyright © 2014 by The American Instians of Architects. Alj
rights reserved. WARNING: This AIA® Document is protocted by 1.8, Copyright Law and Internationa) Treatiea. Unauthorized reproduction or
distribution of this AIA® Decumant, or any portion of Jt, may reaultin severe clvil and criminal penaitfes, and will be prosocuted to the
maxlmum extent possible under the law. This documentwas createdon 11032022 10:33:15 undar license number 2114379708 , and Is
nat for resale. This document is licansed by The Amerlcan institute of Architacts for cne-Erms use only, and may nai ba reproduced prior ta its complation.
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§3.1.5 Once the Owner and the Architect agree to the time Jimits established by the Project schedule, the Owner and the
Architect shall not exceed them, except for reasonable cause.

§ 3.1.6 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming Work, made without the Architect’s approval.

§3.1.7 The Architect shall, at appropriate times, in coordination with the Construction Manager, contact the
governmental authorities required to approve the Construction Documents and the entities providing utility services to
the Project. In designing the Project, the Architect shall respond to applicable design requirements imposed by such
governmental authorities and by such entities providing utility services.

§ 3.1.8 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility for
filing documents required for the appraval of governmental authorities having jurisdiction over the Project,

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner and Construction
Manager, and shall review laws, codes, and regulations applicable to the Architect's services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner's program, schedule, budget for the Cost of the
Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms of the
other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies discovered
in the information, and {2} other information or consulting services that may be reasonably needed for the Project.

§3.2.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss
with the Owner and Construction Manager alternative approaches to design and construction of the Project, including
the feasibility of incorporating environmentally responsible design approaches. The Architect shall reach an
understanding with the Owner regarding the requirements of the Project,

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present to the
Owner and Construction Manager, for the Owner's approval, a preliminary design illustrating the scale and relationship
of the Project components.

§3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Designt Documents
for the Owner’s approval and the Construction Manager's review. The Schematic Design Documents shall consist of
drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and elevations;
and may include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing. For school
Projects on new sites, the Architect shall provide a campus master plan with the Schematic Design Documents.,

§3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner's program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§3.2.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials,
building systems and equipment, together with other considerations based oy program and aesthetics in developing a
design for the Project that is consistent with the Owner's schedule and budget for the Cost of the Work. The Architect
shall revise the scope of Work to be within the approved BG-1 estimate of Construction Cost, or advise the Owner to
submit to the Kentucky Department of Education a revised BG-1 financial page requesting approval of additional
financial support.

§3.2.8 The Architect shall submit the Schematic Design Docurments to the Owner and the Construction Manager. The
Aschitect shall meet with the Construction Manager to review the Schematic Design Documents.

§3.2.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the
Schematic Design Phase, the Architect shall take action as required under Section 6.4, identify agreed upon adjusiments
to the Project’s size, quality or budget, and request the Owner’s approval of the Schematic Design Documents. If
revisions to the Schematic Design Documents are required to comply with the Owner’s budget for the Cost of the Work

AIA Document B132™ - 2009 ({formerly B141™CMa - 1932). Copyright © 1982 and 2008 by The American Institaute of Architects, Al rights
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at the conclusion of the Schematic Design Phase, the Architect shall incorporate the required revisions in the Design
Development Phase.

§3.2.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the
Architect shali be entitled to rely on the accuracy of the estimates of the Cost of the Wark, which are to be provided by
the Construction Manager under the Construction Manager's agreement with the Owner.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Desi gn Documents, and on the Owner's authorization of any
adjustinents in the Project requirements and the budget for the Cost of the Work pursuant to Section 5.4, the Architect
shall prepare Design Development Documents for the Owner's approval and the Construction Manager’s review. The
Design Development Documents shall be based upon information provided, and estimates prepared by, the Construction
Manager and shail illustrate and describe the development of the approved Schematic Design Documents and shall
consist of drawings and other documents including plans, sections, elevations, typical construction details, and
diagrammatic layouts of building systems to fix and describe the size and character of the Project as to architectural,
structural, mechanical and electrical systems, and such other elements as may be appropriate. The Design Development
Documents shall also include outline specifications that identify major materials and systems and establish in general
their quality levels.

§3.3.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Design Development Documents.

§3.3.3 Upon receipt of the Construction Manager's information and estimate at the conclusion of the Design
Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s
approva) of the Design Development Documents.

§ 3.4 Construction Documents Phase Sarvicas

§3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s autharization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shail prepare
Construction Documents for the Owner's approval and the Construction Manager's review. The Construction
Documents shall jtlustrate and describe the further development of the approved Design Develepment Documents and
shall consist of Drawings and Specifications setting forth in detail the quality levels of materials and systems and other
requirements for the construction of the Work, The Owner and Architect acknowledge that in order to construct the
Work the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, if requested by the Owner, the Architect shal] advise
the Owner and the Construction Manager in the development and preparation of (1) bidding and procurement
information that describes the time, place and conditions of bidding, including bidding or proposal forms; (2) the form
of agreement between the Owner and Contractor; and (3) the Conditions of the Contract for Construction (General,
Supplementary and other Conditions); and (4) compile a project manual that includes the Conditions of the Contract for
Construction and may include bidding requirements and sample forms.

§ 3.4.4 Prior to the conclusion of the Construction Documents Phase, the Architect shail submit the Construction
Documents to the Owner and the Construction Manager, The Architect shall meet with the Construction Manager to
review the Construction Dosuments,

§ 3.4.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Constructien
Documents Phase, the Architect shall take action as required under Section 6.7 and request the Owner’s approval of the
Construction Documents. The Architect shall prepare the appropriate application forms and submit them with the
required Construction Documents ta the applicable governmental authorities having jurisdiction over the Project.
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§ 3.5 Bidding or Negotiation Phase Services

§ 3.5.1 General

The Architect shall assist the Owner and Construction Manager in establishing a list of prospective contractors. Following
the Owner’s and the Kentucky Department of Education’s approval of the Construction Documents, the Architect shall
assist the Owner and Construction Manager in {1) obtaining either competitive bids or negotiated proposals; (2) confirming
responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; and (4) awarding and preparing
contracts for construction. The Architect shall prepare the Advertisement for Bids and give it to the Owner for placement
in the newspaper having the largest local circulation.

§ 3.5.2 Competitive Bidding
§3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner and Construction Manager in bidding the Project by
1 facilitating the reproduction of Bidding Documents for distribution to prospective bidders,
.2 paricipating in a pre-bid conference for prospective bidders,
3 preparing responses to questions from prospective bidders and providing clarifications and interpretations
of the Bidding Documents in the form of addenda, and
4  providing a written evaluation of bids received and recommendations regarding an award of Contract(s)
for Construction.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and shalt
consult with the Construction Manager and prepare and distribute addenda identifying approved substitutions to ail
prospective bidders,

§ 3.5.3 Negotiated Proposals

§ 3.5.3.1 Negotiated proposal procedures may only be utilized for emergency construction, for construction estimated to
cost no more than 320,000, or, for those Owners who have adopted the Kentucky Model Procurement Code, under the
terms and conditions of KRS 45A.370, KRS 45A.375, KRS 45A.380, and KRS 45A.385. Proposal Documents shall
consist of proposal requirements, and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner and Construction Manager in obtaining proposals by
A facilitating the reproduction of Praposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
2 participating in selection interviews with prospective contractors;
3 participating in negotiations with prospective contractors: and
4  providing a written evaluation of proposals received and recommendations regarding an award of
Contract(s) for Construction.

§3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall consult with the Construction Marager and prepare and distribute addenda identifying approved substitutions 10 all
prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§3.6.1.1 The Architect shall provide administration of the Contract batween the Owner and the Contractor as set forth
below and in AIA Document A2327_2009, General Conditions of the Contract for Construction, Construction
Manager as Adviser Edition -— KDE Version. if the Owner and Contractor modify AIA Document A232-2009— KDE
Version, those modifications shall not affect the Architects services under this Agreement unless the Owner and the
Architect amend this Agreement.

§3.6.1.2 The Acchitect shall advise and consult with the Owner and Construction Manager during the Construction
Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this
Agreement. The Architect shall not have control over, charge of, or responsibility for the consltuction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor's failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Construction Manager, or the
Contractor or of any other persons or entities performing portions of the Work.
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§3.6.1.3 Subject to Section 4.3, the Architect's responsibility to provide Construction Phase Services commences with the
award of the Contract for Construction and termtinates on the date the Architect issues the final Certificate for Payment,
except for the Architect’s obligation 10 conduct an inspection of Work and report prior to the expiration of one year from
the date of Substantial Completion per Section 3.6.6.4.

§ 3.6.2 Evaluations of the Work

§3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as atherwise required in
Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be inn accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and report to the Owner and the Construction Manager (1) known deviations from the Contract Documents
and from the most recent construction schedule, and {2) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents and shall
notify the Construction Manager about the rejection, Whenever the Architect considers it necessary or advisable, the
Architect, upon written authorization from the Owner and notification to the Construction Manager, shiall have the
authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not such Work is fabricated, installed or completed, However, neither this authority of the Architect nora
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
of the Architect to the Contractor, Subcontractors, materizl and equipment suppliers, their agents or employees or other
persons or entities performing portions of the Work,

§3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents in consultation with the Construction Manager, Owner, or Contractor through the Construction
Manager. The Architect’s response to such requests shail be made in writing within any time limits agreed upon or
otherwise with reasonable promptness,

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show
partiality to either, and shatl not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents,

§ 3.8.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term is
defined in AIA Document A232-2009 — KDE Version, the Architect shall render initial decisions on Claims between
the Owner and Contractor as provided in the Contract Documents.

§3.6.3 Certificates for Payment to Contractor
§3.6.3.1 The Architect shall review and certify an application for payment not more frequently than monthly. Within
seven days after the Architect receives an application for payment forwarded from the Construction Manager, the
Architect shall review and certify the application as follows:
A Where there is only one Contractor responsible for performing the Work, the Architect shall review the
Contractor’s Application and Cestificate for Payment that the Construction Manager has previgusly
reviewed and certified. The Architect shall certify the amount due the Contractor and shall issue a
Certificate for Payment in such amount,
2 Where there are Multiple Prime Contractors responsible for performing different portions of the Project,
the Architect shall review a Project Application and Project Certificate for Payment, with a Summary of
Contractors’ Applications for Paymeant that the Construction Manager has previously prepared, reviewed
and certified, The Architect shall certify the amounts due the Contractors and shall issue a Project
Certificate for Payment in the total of such amounts,

§3.6.3.2 The Architect’s certification for payment shall constitute a representation to the Owner, based on {1) the
Architect’s evaluation of the Work as provided in Section 3.6.2, (2) the data comprising the Contractor’s Application
for Payment or the data comprising the Project Application for Payment, and (3) the recommendation of the
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Construction Manager, that, to the best of the Architect's knowledge, information and belief, the Work has progressed
to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The foregoing
representations are subject (1) to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, (2) to results of subsequent tests and inspections, {3) to correction of minor deviations from the
Contract Documents prior to completion, and (4) to specific qualifications expressed by the Architect.

§ 3.6.3.3 The issuance of a Certificate for Payment or a Project Certificate for Payment shall not be a representation that
the Architect has {1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2)
reviewed construction means, methods, technigues, sequences or procedures, (3) reviewed copies of requisitions
received from Subcontractors and material suppliers and other data requested by the Owner to substantiate the
Contractor’s right to payment, or {4) ascertained how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§3.8.3.4 The Architect shall maintain a record of the applications and certificates for payment.

§ 3.6.4 Submittals

§3.6.4.1 The Architect shall review the Construction Manager's Project submittal schedule and shall not unreasonably
delay or withhold approval. The Architect’s action in reviewing submittals transmitted by the Construction Manager shall
be taken in accordance with the approved submittal schedule or, in the absence of an approved submittal schedule, with
reasonable promptness while allowing sufficient time in the Architect's professional judgment to permit adequate review,

§ 3.6.4.2 In accordance with the Architect-approved Project submittal schedule, and after the Construction Manager
reviews, approves and transmits the submittals, the Architect shall review and approve or take other appropriate action
upon the Coniractor’s submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpase of
checking for conformance with information given and the design concept expressed in the Contract Documents. Review
of such submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor's
responsibility. The Architect's review shall not constitute approval of safety precautions or, unless otherwise
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor that
bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitied to rely upon
the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by such
design professionals.

§3.8.4.4 After receipt of the Construction Manager’s recommendations, and subject to the provisions of Section 4.3, the
Architect shall review and respond to requests for information about the Contract Documents. The Architect, in
consultation with the Construction Manager, shall set forth in the Contract Documents the requirements for requests for
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable
prompiness, If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response
1o requests for information,

§3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals transmitted by the Construction
Manager in accordance with the requirements of the Contract Documents.

§3.6.5 Changes in the Work

§3.6.5.1 The Architect shall review and sign, or take other appropriate action, on Change QOrders and Construction
Change Directives prepared by the Construction Manager for the Owner’s approval and execution in accordance with
the Contract Documents,
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§ 3.6.5.2 The Architect may authorize minor changes in the Work that zre consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time, Such changes
shall be effected by written order issued by the Architect through the Construction Manager.

§ 3.6.5.3 The Architect shall maintain records relative to changes in the Work,

§ 3.6.6 Project Completion

§ 3.6.6.1 The Architect, assisted by the Construction Manager, shall conduct inspections, after certification of
Substantial Completion by the Construction Manager, to determine the date or dates of Substantial Completion and the
date of final completion; issue Centificates of Substantial Completion prepared by the Construction Manager; receive
from the Construction Manager and review written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and, after receipt of a final Contractor’s Application and Certificate for
Payment or a final Project Application and Project Certificate for Payment from the Construction Manager, issue  final
Certificate for Payment based upon a final inspection indicating the Work complies with the requirements of the
Contract Documents,

§ 3.6.8.2 The Architect’s inspections shall be conducted with the Owner and Construction Manager to check
conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and
completeness of the list submitied by the Construction Manager and Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete by the Construction Manager and Architect, and after
certification by the Construction Manager and the Architect, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work,

§3.6.6.4. Prior to the expiration of one year from the date of Substantial Completion, the Architect shall, without
additional compensation, conduct an inspection with the Owner o review the facility operations and performance, and
record any nonconforming Work, and shall submit a written report of nonconforming Work to the Cantractor, Owner
and the Kentucky Department of Education. At the discretion of the Owner and for Reimbursable Expenses, the
Architect may be the Owner's agent duting the one-year period after Substantial Completion.

§3.6.6.5 As a record of the Work as constructed, the Architect shall prepare and deliver to the Owner a set of drawings
showing significant changes in the Work during construction, based upon the drawings maintained by the Construction
Manager at the site during construction, other data furnished by the Construction Manager to the Architect, Addenda,
Construction Change Directives and Change Orders.

ARTICLE4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
services described under this Article shall only be provided if authorized and confirmed in writing by the Owner and
accompanied by a written Board of Education Order. The Architect shall provide the listed Additional Services only if
specifically designated in the table below as the Architect’s responsibility, and the Owner shall compensate the
Architect as provided in Section 11.2,

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibi,

identify the exhibit,)

Services Responsibility Locetion of Service Description
(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this doctiment and
Not Provided) identified below}

§4.1.1  Programming (B202T™-2009) Architect

§4.1.2 Multiple preliminary designs Not Provided

§41.3 Measured drawings Not Provided

§4.14 Existing facilities surveys Not Provided

§4.1.5 (NotUsed)

§4.1.6 Building information modeling Not Provided
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Services Responsibility Location of Service Description
(Architect, Owner | (Section 4 2 below or in an exhibit
or attached to this document and
Not Provided) identified below}

§4.1.7  (Not Used)

§4.1.8  (Not Used)

§4.9.9 Architectural interior design (B252™.2007) Not Provided

§4.1.10_Value analysis {B204¥4-2007) Not Provided

§4.1.11 Detailed cost estimating Net Provided

| §4.1.12 On-site project representation {B2077-2008) Not Provided

§4.1.13 Conformed construction documents Not Provided

§4.914 As-designed record drawings Not Provided

§4.1.15 (Not Used)

§4.1.16 Post occupancy evaluation Not Provided

§ 4117 Facility support services (B210™-2007) Not Provided

§ 4118 Tenant-related services Not Provided

§4.1.19 Coordination of Owner's consultants Not Provided

§4.1,20 (Not Used)

§4.1.21 Security evaluation and planning (B206™-2007) |  Not Provided

§41.22 Commissioning (B211™.-2007) Not Provided

[ §4.1.23 Extensive environmentally responsibie design Not Provided

§4.1.24 LEED® cedtification (B2147-2012) Not Provided

§4.1.25 Historic preservation (B2057-2007) Not Provided

§4.1.26 Fumniture, furnishings, and equipment design

{B253TM2007) Not Provided

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.
4.2.1 Programming: Architect shall provide development of project scope requirements as a part of Basic Services,

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement,
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasanable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:
<1 Services necessitated by a change in the Initial Information, previous instructions or recommendations
given by the Construction Manager ot the Owner, or approvals given by the Owner, or a material change
in the Project including, but not limited to, size, quality, complexity, building systems, the Owner’s
schedule or budget for Cost of the Work, constructability considerations, procurement or delivery
method, or bid packages in addition to those listed in Section 1.1.6;
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2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7},
when such revisions are required becanse the Construction Manager's estimate of the Cost of the Work
exceeds the Owner’s budget, except where such excess is due to changes initiated by the Architect in
scope, capacities of basic systems, or the kinds and quality of materials, finishes or equipment;

3 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

4  Changing or editing previously prepared Instruments of Service necessitated by the enactment or revision
of codes, laws or regulations ar official interpretations;

5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely
manner or any other failure of performance on the part of the Owner, Construction Manager or the
Owner’s other consultants or contractors;

£ Preparing digital data for transmission to the Owner’s consultants and contractors, or 1o other Owner
authorized recipients;

7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or
Construction Manager;

8 Preparation for, and attendance at, 2 public presentation, meeting or hearing;

9  Preparation for, and attendance at a dispute resolution praceeding or legal proceeding, except where the
Architect is party thereto;

A0  Evaluation of the qualifications of bidders or persons providing proposals;

11 Consultation concerning replacement of Work resulting from fire or other cause during construction; or

A2 Assistance to the Initial Decision Maker, if other than the Architect.

§4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Qwner
subsequently determines that all or parts of those services arc not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

1 Reviewing a Contractor’s submittal out of sequence from the initial Project submittal schedule agreed to
by the Architect;

2  Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is avaiiable to the Contractor from a careful study and
comparison of the Contract Documents, ficld conditions, other Owner-provided information, Contractor-
prepared coordination drawings, or prior Project correspondence or documentation;

3 Preparing Change Orders, and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4  Evaluating an extensive number of Claims as the Initial Decision Maker;

5 Evaluating substitutions proposed by the Owner, Construction Manager or Contractor and making
subsequent revisians to Instruments of Service resulting therefrom; or

6 To the extent the Architect’s Rasic Services are affected, providing Construction Phase Services 60 days
after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion, identified in Initial Information, whichever is earlier.

§4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

A Two { 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of
the Contractor

2  Monthly { ) visits to the site by the Architect over the duration of the Project during
construction

3 Two { 2 )inspections for any portion of the Work to determine whether such portion of the
Work is substantially complete in accardance with the requirements of the Contract Documents

4 One { | })inspections for any portion of the Work to determine final completion

ARTICLES OWNER'S RESPONSIBILITIES

§ 5.1 The Owner shall provide full information regarding requirements for the Project, including Educational

Specifications, interior and exterior space requirements and relationships, flexibility and expandability, special

tquipment and systems, site requirements, and the Owner's objectives, schedute and constraints, Within 15 days after
receipt of a written request from the Architect, the Owner shall furnish the requested information as necessary and

relevant for the Architect to evaluate, give notice of or enforce lien rights.
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§ 5.2 The Owner shall retain a Construction Manager to provide setvices, duties and responsibilities as described in AIA
Document C132~2009, Standard Form of Agreement Between Owner and Construction Manager as Adviser — KDE
Version. The Owner shall provide the Architect a copy of the exccuted agreement between the Owner and the
Construction Manager, and any further modifications to the agreement,

§5.3 The Owner shall furnish the services of a Construction Manager that shall be responsible for creating the averall
Project schedule. The Owner shall adjust the Project schedule, if necessary, as the Project proceeds,

§ 5.4 The Owner shall establish and periodically update an overall budget for the Project based on consultation with the
Architect, Construction Manager, and the Owner’s Fiscal Agent, as applicable, which shall include the Construction
Cost, the Owner's other related costs and fees, and reasonable contingencies related to all of these costs. The Owner
shall furnish the services of a Construction Manager that shall be responsible for preparing all estimates of the Cost of
the Work. If the Owner significantly increases or decreases the Qwner’s budget for the Cost of the Work, the Owner
shall notify the Architect and the Construction Manager, The Owner and the Architect, in consultation with the
Construction Manager, shall thereafier agree to a corresponding change in the budget for the Cost of the Work or in the
Project’s scope and quality.

§ 5.4.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries
with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign
portions of the Project affected by procuring or Installing elements of the Project prior to the completion of all relevant
Construction Documents, and costs for the Contractor 1o remove and replace previously installed Work. If the Owner
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient
contingencies to cover such costs.

§ 5.5 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner, through Board Order, shall render decisions and approve the Architect’s submittals in a timely manner in order
to avoid unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.6 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and lega! information shall include, as
applicablc, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands and
flood plain limits as applicable; adjacent drainage; rights-of-way, restrictions, ¢asements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions and necessary data with respect to existing
buildings, other improvements and trees; and information concerming available utility services and lines, both public and
private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a
Project benchmark.

§ 5.7 The Owner shall furnish the services of Geotechnical Engineers when such services are deemed necessary and
requested by the Architect, the Architect’s Consultants, or the Construction Manager, which may inclede but are not
limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous
materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating
subsail conditions, with written reports and appropriate recommendations,

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon
the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and
the Owner’s consultants. The Owner shalt furnish the services of consultants other than those designated in this
Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that its
consultants maintain professional liability insurance and other liability insurance as appropriate to the services provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law, government agencies or the Contract
Documents, such as structaral, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous
materials.

§ .10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project.
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§ 5.1 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect's Instruments
of Service,

§5.12 Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor through the Construction Manager, and shall
contemporaneously provide the same communications to the Architect about matters arising out of or relating to the
Contract Documents. Communications by and with the Architect’s consuitants shall be through the Architect,

§5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect's duties and
responsibilities set forth in the Contract for Construction with the Architect's services set forth in this Agreernent. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.94 The Owner shall provide the Architect access 1o the Project site prior to commencement of the Work and shall
obligate the Construction Manager and Contractor to provide the Architect access to the Work wherever it is in
preparation or progress.

ARTICLE6 COST OF THE WORK

§6.1 The Cost of the Work shall be the total construction cost, or to the extent the Project is not completed, the
estimated total construction cast recorded on the current BG-1 form to the Owner to construct all elements of the Project
designed or specified by the Architect and shall include contractors® general conditions costs, overhead and profit, The
Cost of the Work does include the compensation of the Construetion Manager and Construction Manager’s consultants .
The Cost of the Work does not include the compensation of the Architect, the costs of the land, rights-of-way,
financing, and contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owner"s budget for the Cost of the Wark is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.4 and 6.4. Evaluations of the Owner’s budget for the Cost of the Work represent
the Architect’s judgment as a design professional.

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or
negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled
to rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the
Architect progresses with its Basic Services, The Architect shall prepare, as an Additional Service, revisions to the
Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or
incompleteness in preparing cost estimates. The Architect may review the Construction Manager’s estimates solely for
the Architect's guidance in completion of its services, however, the Architect shall report to the Owner any materiat
inaccuracies and inconsistencies noted during any such review.

§8.3.1 If the Architect is providing detailed cost estimating services as an Additiona] Service, and a discrepancy exists
between the Construction Manager’s cast estimates and the Architect’s cost estimates, the Architect and the
Construction Manager shall work cooperatively to conform the cost estimates to one another.

§ 6.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of
the Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction
Manager, shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget, and the
Owner shall cooperate with the Architect in making such adjustments.

§ 6.5 If the estimate of the Cost of the Work at the conclusion of the Design Development Phase exceeds the Owner’s
budget for the Cost of the Wark, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work and revise the BG-1 form
accordingly;
2 inconsultation with the Architect and Construction Manager, revise the Praject program, scope, or
quality as required to reduce the Cost of the Work; or
3  implement any other mutually acceptable alternative,

§ 6.8 If the Owner chooses 10 proceed under Section 6.5.2, the Architect, without additional compensation, shall
incorporate the required modifications in the Construction Documents Phase as necessary to comply with the Owner's

AlA Dacument B132"™ = 2009 (formerly B141™CMa = 1992). Copyright © 1992 and 2008 by The American Institute of Architects, All rights

ressrved. Kentucky Department of Edugation Verslon of AA Documaent B132™-2009. Copyright © 2014 by Tha American Institirte of Architects. ANl 17
rights resarved, WARNING: This AIA® Dacument is pratacted by LS. Copyright Law and internationat Traatlas. Unauthorized reproduction or
distribution of this AIA® Document, or any portion of it, may result in savers clvil and criminal penalties, and wil ke prosecutsd to the

maximum extent possible under the law, This documenl was created on ~ 11/03/2022 10:33:115  under license number 2114379709, and is

notfar resale, This document is licensed by The American Institute of Architects for cne-time use only, and may not be reproduced prior to its complelion,




init.

budget for the Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted
under Section 6.5.1. The Architect’s modification of the Construction Documents shall be the limit of the Architect’s
responsibility as a Basic Service under this Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any
required revisions to the Drawings, Specifications or other documents necessitated by subsequent cost estimates that
exceed the Owner's budget for the Cost of the Work, except when the excess is due to changes initiated by the Architect
in scope, basic systems, or the kinds and quality of materials, finishes or equipment.

ARTICLE? COPYRIGHTS AND LICENSES

§ 7.4 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such infarmation for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing such
transmissions.

§ 7.2 The Architect and the Architect's consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other
reserved rights, incleding copyrights. Submission or distribution of Instruments of Service to meet official regulatory
requirements or for similar purposes in connection with the Project is not to be construed as publication in derogation of
the reseyved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the Architect’s
Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering and adding to
the Project, provided that the Owner substantially performs its obligations, including prompt payment of all sums when
due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Contractor,
Construction Manager, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the Owner's
consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely and
exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates this
Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shal terminate.

§7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from
such uses, The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and
its consultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted
by any third person or entity to the extent such costs and expenses arise from the Owner's use of the Instruments of
Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this
Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shatl not assign, delegate, sublicense, pledge or otherwise transfer any license granted
herein to another pasty without the prior written agreement of the Architect, Any unauthorized use of the Instruments of
Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

ARTICLEE® CLAIMS AND DISPUTES

§8.1 General

§8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or otherwise,
against the other arising out of or related to this Agreement in accordance with the requirements of the method of
binding dispute resolution selected in this Agreement within the period specified by applicable law, but in any case not
more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims and
causes of action not commenced in accordance with this Section 8.1.1.

§8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they
may have to the proceeds of such insurance as set forth in AIA Document A232-2009, General Conditions of the
Contract for Construction — KDE Version. The Owner or the Architect, as appropriate, shall require of the
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Construction Manager, contractors, consultants, agents and employees of any of them similar waivers in favor of the
other parties enumerated herein,

§8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of
the Architect, its employees and its consultants in the performance of professional services under this Agreement. The
Architect’s duty to indemnify the Owner under this provision shall be limited to the available proceeds of insurance
coverage,

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them
by mediation which, unless the parties mutvally agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement.
A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person
or entity administering the mediation. The request may be made concurrently with the filing of 2 complaint or other
appropriate demand for binding dispute resalution but, in such event, mediation shall proceed in advance of binding
dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing,
unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed
pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a
schedule for later proceedings.

§8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon, Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 [f the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shal] be the following:

(Check the apprapriate box. If the Owner and Architect do not select a methad of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[0 Asbitration pursuant to Section 8.3 of this Agreement

DX Litigation in a court of competent jurisdiction where the Project is located

O Othes: (Specifi)

§ 8.3 Arbitration

§8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement any claim,
dispute or ather matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation
shall be subject to arbitration which shall be administered by the American Arbitration Association in accordance with
its Construction Industry Arbitration Rules in effect on the date of the Agreement, unless the parties mutually agree
otherwise. A demand for arbitration shalf be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the arbitration,

AlA Document B132™ — 2008 (formerly B141™CMa — 1992), Copyright @ 1992 and 2009 by The American Insttute of Architacts, All rights

resurved. Kentucky Depariment of Education Vorsion of ALA Document B132™-2008. Copyright © 2014 by The Amarican instituts of Architscts, All 19
sights resarved, WARNING: This AIA® Document is protected by U.S. Copyright Law and Intermational Treaties, Unauthotized repreduction or
distribution of this AIA® Document, ar any portion of it, may result in savers ¢lvil and criminal penaltles, and will ba prosecuted to the

maximum axtant possible under the faw. This document was created o 11/03/2022 10:33:15  underlicense number 2114379709 . and /s

not for resafe. This documeant iés koensed by The American Instituls of Architects for one-time use only, end may niot be repreduced prior ta its complation,



Init.

§8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
pusposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute
the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§8.3.2 The foregoing agreement 10 arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by pasties to this Agreement shall be specifically enforceable in accordance with applicable law in any
court having jurisdiction thereof,

§8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof,

§ 8.3.4 Consolidation or Joinder

§8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits
consolidation, (2) the arbitrations to be consolidated substantially involve common issues of law or fact, and (3} the
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of fact or law whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described
in the wriften consent,

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agresment.

ARTICLES TERMINATION OR SUSFENSION

§9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement, If the Architect elects to suspend services, the Architect shail give seven
days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect
shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of services.
Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§8.2 If the Owner suspends the Project, the Architect shall be campensated for services performed prior to notice of
such suspension, When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fauit of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice,

§ 9.4 Either party may terminate this Agreement upon not less than seven days” wriiten notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause,

§9.6 In the event of termination not the fault of the Architect, the Architect shatl be compensated for services performed
prior to termination, together with Reimbursable Expenses then due.

§5.7 (Not Used)
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§9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§10.9 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties have
sciected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 2.3,

§ 10.2 Terms in this Agreement shall have the same meaning a5 those in AIA Document A232-2009, General
Conditions of the Contract for Construction, Construction Manager as Adviser Edition -—— KDE Version.

§10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution, If the Owner requests the
Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all
such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for
review at least [4 days prior to execution. The Architect shall not be required to execute certificates or consents that
would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a
third party against either the Owner or Architect.

§ 10.6 Unless atherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or dispasal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given seasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary.

§10.8 Except as provided under the Kentucky Open Records Act, KRS 61.870 to KRS 61.884, if the Architect or Owner
receives information specifically designated by the other party as “confidential” or “business proprietary,” the receiving
party shall keep such information strictly confidential and shall not disclose it to any other person except to (1) its
employees, (2) those who need to know the content of such information in order to perform services or construction
solely and exclusively for the Project, or (3) its consultants and contractors whose contracts include similar restrictions
on the use of confidential information.

ARTICLE11 COMPENSATION
§11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows;

finsert amount of, or basis for, compensation.)

Compensation shall be on a lump sum basis, computed as a percentage of the construction cost in accordance with the
Kentucky Department of Education Fee Schedule, and based upon the BG-1 amount until construction contract award,
and the actual construction cost thereafter.

§11.2 For Additional Services designated in Scction 4.1, the Owner shall compensate the Architect as follows:

{Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.}

Based upon the Architect’s Hourly Rate Schedule, adjusted to reflect the Architect's most current hourly rates at the time
services are provided.
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§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:

{Insert amount of, or basis for, compensation.)

Based upon the Architect's Hourly Rate Schedule, adjusted to reflect the Architect's most current hously rates at the time

services are provided.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Sections 11.2 or 1 1.3,
shall be the amount invoiced to the Architect plus ten percent ( 0%), oras
otherwise stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen percent  (15%)
Design Development Phase Twenty percent  (20%)
Construction Docuntents Phase Forty percent  (40%)
Bidding or Negotiation Phase Five percent  (05%)
Construction Phase Twenty percent  (20%)
Total Basic Compensation one hundred percent  (100%)

The Owner acknowledges that with an accelerated Project delivery or multiple bid package process, the Architect may
be providing its services in multiple Phases simultaneously, Therefore, the Architect shall be permitted to invoice
monthly in proportion to services perfarmed in each Phase of Services, as appropriate.

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the lowest bona fide
bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of the Construction
Cost as recorded on the BG- 3 form approved by the Kentucky Department of Education such portions of the Project.
The Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or
not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below,
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices,
(If applicable, attach an exhibit of hourly billing rates or insert them below.}

Refer to attached Hourly Rate Schedule.

Employee or Category Rate ($0.00)
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§ 11.8 Compensation for Relmbursable Expenszs
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include expenses
incurred by the Architect and the Architect’s consultants directly related to the Project, as follows;
A Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project Web sites,
and extranets;

3 Fees paid for securing approval of authorities having jurisdiction over the Project;

4 Printing, reproductions, plots, standard form documents;

.5  Postage, handling and delivery;

$  Expensc of overtime work requiring higher than regular rates, if authorized in advance by the Owner:

7 Renderings, models, mock-ups, professional photography, and presentation materials requested by the
Owner;

& Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this Project,

or the expense of additional insurance coverage or limits requested by the Owner in excess of that
required to be carried by the Architect and the Architect’s Consultants by the Kentucky Department of
Education;

9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses; and

A1 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent { 0%) of the expenses incurred,

§ 11.8.3 Prior to incurring Reimbursable Expenses, the Architect shall estimate the cost of the reimbursable items, and
obtain approval of the Owner’s representative for the expenditures.

§ 11.9 Compensation for Use of Architect's Instruments of Service

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this Agreement
under Section 9.3, the Owner shall pay a [icensing fee as compensation for the Owner’s continued use of the Architect’s
Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:

Not applicahle.

§ 11.10 Paymants to the Architect
§11.10.1 {Not tsed)

§11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed,
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thirty

{ 30 )days after the invoice date shall bear interest at the rate entered below, ar in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

0.5% monthly

§ 11.10.3 The Owner shall not withhold amounts from the Architect's compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on the
basis of hourly rates shall be available to the Owner at mutually convenient times,

§11.10.5 The Architect shall pay each project Consultant within 10 days after receipt of each payment from the Owner
for services rendered. Consultant's fees shall be based on a typical 80% x total fee for work categories paid to the
Architect for which the Consultant is responsible. If the Architect’s fee is a lump sum, the Consultant shal] receive the
same proportionate amount, If such payments are not made in a timely manner, the Consultant may make a written
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request that the Owner issue joint checks for all subsequent payments to the Architect naming the Architect and the
Consultant as payees.

§ 11.10.5 Prior to final payment, the Architect shall provide the Gwner a written statement of release from each
Consultant stating that all fees up to that point have been paid, {This clause does not apply to Consultants, i.e.,
geotechnical engineers, land surveyors, having direct contracts with the Owner.) The Architect shall be paid his
construction phase fec at the same proportionate percentage as the construction’s completion until final contract
completion as designated by the submission and approval of the BG-4 form by the Owner, to the Kentucky Department

of Education.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows:

12.1 Should the Architect provide programming and schematic design for additional future phases of construction of the
project, the fee for schematic design, will be computed based upon the estimated project construction cost of all phases.
12.2 Should the Architect design additive bid altemates for the project which are not accepted at the time of
construction contract award, the fee for design phases of the project will be computed based upon the construction cost
of the project had ail of the additive bid altemates been accepted,

ARTICLE 13 SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended

only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:
-1 AlA Document B132™4-2009, Standard Form Agreement Between Owner and Architect, Construction

Manager as Adviser Edition — KDE Version
2 Other documents:
(List other documents, {f any, including additional scopes of service forming part of the Agreement.)

Kentucky Department of Education Fee Guidelines
Architect's Hourly Rate Fee Schedule

This Agreement is entered into as of the day and year first written above.

A

OWNER (Signature) ITECT (Signature}
Sarah J. Lamere, AIA, LEED AP BD+C , Sr. Principal
{Printed name and title} (Printed name and title)

nit. AlA Documant B132™ — 2604 (formorly B144™CMa — 1992), Copyright © 1692 and 2003 by The American Instibrte of Architects. All cights
n resorved. Kentucky Department of Education Varaion of AIA Documant B132™-2008. Copyright © 2014 by The Amevican Institute of Architacts. All 24
rights coserved. WARNING: This AIA® Documsnt is pretected by U.$. Copyright Law and Internationa) Yreaties, Unzuthorized reproduction or
} distribution of this AIA® Documant, or 2ny portion of it, may result in severa civil and criminal panalties, and will be prosecuted to the
maximurmn sxtent possible under the law, This document was created o 11/03/2022 10:3%:15  under license numbar 2114379709, and i
not for resale. This document is licensed by The American Institule of Architacts for cne-time use only, and may not be reproduced prior to It completion,




KENTUCKY DEPARTMENT OF EDUCATION ARCHITECT/ENGINEER

702 KAR 4:160 FEE GUIDELINES FOR BASIC SERVICES
Cost of Construction Fee
Up 1o $25,000 15.50%
$25,000 to $50,000 13.40%
$50,000 to $75,000 12.30%
$75,000 to $100,000 11.30%
$100,000 and under $260,000 0.80%
$200,000 and under $300,000 8.70%
$300,000 and under $400,000 ) 8.40%
$400,000 and under $500,000 8.00%
$500,000 and under $600,000 7.70%
$800,000 and under $700,000 7.50%
$700,000 and under $800,000 7.40%
$800,000 and under $900,000 7.30%
$800,000 and under $1,000,000 7.00%
$1,000,000 and under $1,250,000 6.90%
$1,250,000 and under $1,500,000 6.80%
$1,500,000 and under $1,750,000 6.70%
$1,750,000 and under $2,000,009 6.60%
$2,000,000 and under $2,250,000 6.50%
$2,250,000 and under $2,500,000 €.30%
$2,500,000 and under $2,750,000 6.10%
$2,750,000 and under $3,000,000 6.00%
$3,000,000 and under $4,000,000 5.80%
$4,000,000 and under $5,000,000 5.70%
$5,000,000 and under $7,5G0,000 5.65%
$7,500,000 and under $10,000,000 5.60%
$10,000,000 and under $15,000,000 5.50%
$15,000,000 and under $20,000,000 5.45%
$20,000,000 and under $25,000,000 5.40%
$25,000,000 and under $30,000,000 5.35%
$30,000,000 and under $35,000,000 5.30%
$35,000,000 and under $40,600,000 5.25%
$40,000,000 and under $45,000,000 5.20%
$45,000,000 and under $50,0060,000 5.15%
$50,000,000 and under $55,000,000 5.10%
$55,000,000 and under $80,000,000 5.05%
$60,000,000 and over 5.00%

Renovation: 1.25 x Fee Percentage (applicable to renovation only)

Repetitive Design: .75 x Fee Percentage

KDE A/E Fee Guidelines - 2013 Page tof t




zrrosstcrrqn’r
architects

HOURLY RATE SCHEDULE
Updated March 24, 2022

President $200/hour
Senior Principal $180/hour
Principal $130/hour
Project Manager / Senior Professional $115/hour
Licensed Professional $80/hour
Project Coordinator $75/hour
Project Designer Il $70/hour
Project Designer| $45/hour
Drafisperson $45/hour
Technology Manager $115/hour
Clericq) $45/hour

aichitechuse e civil engineeﬁrjg » landscope archlieciure s interdor design

101 old lafayehle ovenue lexinglon, ke;iucky 40502 p 859.254.40181859.231.5044 www.rosstarranl.com
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDONYYYY)
08/08/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE PQLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: f the certificate holder Is an ADDITIONAL INSURED, the policy(ies) musl be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
cartificate holder In lieu of such endorsement(s).

PRODUCER ol
NE FAX
502-244-1343 502-244-1411

The Underwriters Group, Inc. WAIL lm
1700 Eastpoint Parkway
P.C. Box 23790 INSURER(S} AFFORDING COVERAGE NAIC #
Louisville, KY 40223 INSURER A - XL, Specialty Insurance Company 37885
INSURED INSURER B :
Ross-Tarrant Architects, Inc. INSURERC::
101 0ld LaFayette Avenue :
Lexington, 40502 INGURER D

INSURERE :

INSURER F:
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OVHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POUCIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

[AGDLBUBK
RS TYPE OF INSURANCE s v PouCY NuMBER P e s
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE Py
I DAMAGE 10 RENT|
I CLAMSMADE D OCCUR PR - 3
] MED EXP {Any ooe person} 3
|| PERSONAL & ADVINJURY | 3
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
| |eoucy]__ | 5ES Loc PROBULTS - COMPIOP AGG | '3
OTHER: $
AUTOMOBILE LIABILITY g mffsﬁms’"ﬁi el E
ANY AUTO BODILY INJURY (Pes porsor) | §
ﬂ:l'i gs‘;“"ED SCHEDULED BODILY INJURY (Per accident) | $
] L.OWNED [ PROPERIY DAMAGE
HIRED AUTOS ?3?02 E (Per mm‘:q £ b
s
|| UMBRELLALUB OCCUR EACH QUCURRENCE s
EXCESSLIAB CLAIMS-MADE AGGREGATE H
DED l | RETENTION 3 _ s
WORKERS COMPENSATICN PER OfTH-
AND EMPLOYERS' LIABILTTY YIN l STATUT & I £R
ANY PROPRIEF ORIPART NER/EXECUTIVE E.L. EACH ACCIDEN: 3
OFFICER/MEMBER EXCLUDED? NIA
(Mandxtory In NH) E.L. DISEASE «EA EMPLOYEEH 3
If yes, duscriba under
CESCRIDHON OF OPERATIONS belaw E.L. OISEASE - POLICY LIMIT l 3
A professional Liability DPR9997555 08/10/2022 | 08/10/2023 | Per Claim 2,000,000
Aggregate 2,000,000

DESCRIPTIGN OF OPERATIONS / LOCATIONS I VEHICLES (ACORD 101, Additional Remarks S¢hedute, may be sttached if mors space Is required)
#2231 - Floyd Counzy Bus Garage Replacement

CERTIFICATE HOLDER
Floyd County Board of Education

CANCELTATION _

442 KY Route 550

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISION

Prestonburg, KY 41622-6926 AUTH menm? WV
! 1?: t
] 198&2014&¢0RD CORPORATION. All rights reserved.
ACCRD 25 (2014/01) The ACORD name and logo are reglstered marks of ACORD

DE#7TE22122
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CERTIFICATE OF LIABILITY INSURANCE

DATE [MWDDAYYY)
4712212022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder !s an ADDITIONAL INSURED, the policy{les} must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION 1S WAIVED, subjact to the terms and conditions of the pollcy, certain pollclas may require an endorsement. A stalement on
this cartificate doss nat confar rights to the certificate holder In lleu of such endorsement(s).

PRODUCER SSNIACT  Harlana McFarland
Lexington Insurance Agency, Inc. PHONE e 8592536570 Ext 108 | FB% v
485 E High St | RobHEgs: harlens@lexingloninstranceagency.com
Suite 101 INSURER(S) AFFORDING COVERAGE NRICZ
Lexington KY 40507 NsURER A: Frankenmuth Mulval Insurance Co. 13986
INSURED INSURER B:

Ross-Tarrant Architects, Inc. INSURERC ¢

101 Old Lafayetlte Ave INSURER ©:

INSURER E:
Lexlngton KY 40502 INSURERE :
_COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS I5 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICK THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIEBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REOUCED BY PAID CLAIMS.

weR TYPE OF INSURANCE ook POLICY NUMBER B Er Yoy | RABRPrYL LTS
X | comMERTIAL GENERAL LinBILITY EACH OCCURRENCE s 2,000,000
| ctamsmace | X} occum s 500,000
| MED EXP (Any one person) s 5,000
Al | 6501302 72212022 | 72212023 | personaLaapvisuRY  [s 2,000,000
| GENY AGGREGATE LIMIT APPLIES PER; GENERAL AGGREGATE s 4.000,000
[ Jrouer X158 [ Jeoc PRODLCTS - COMPIOP AGG | 54,000,000
OTHER: $
AUTONOBILELIABIITY CONBINEDSHGLE UM | 5 2 000,000
ANY AUTO BODILY INJURY {Per parton) | §
Al | men vy [ ] 3SHeRUeD 6601302 712212022 | 7/22/2023 | BODRY INJURY (Per accident)| §
X | s oy ADTGR ALY e poconty oE s
5
| X| mmaretauas | X| oocur EACH OCCURRENCE 52,000,000
A EXCESS LIAB CLAIMS MADE 6801303 72212022 | TI2212023 | AGGREGATE s 2,000,000
ogin reTenmons 10,000 _ 5
AN EMPLOTERS' LIABILITY vin X Efrure IX[0R™
A | EREXECUTIVE NIA 6601301 712212022 | 712212023 [EL-EACHACCIDENT s 500.000
(Kzndatory In NH) EL. DISEASE - EAEMPLOYEE] s 506,000
géum d'ﬁ"'r:fhgt_imgs GPERATIONS beiow EL DISEASE . PoucY LmiT | 5 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS ['VEHICLES (ACORD 101, Additional Remarks Scheduls, may be attached if more spaca ia required)

CERTIFICATE HOLDER

CANCELLATION

Floyd Ceunty Board of Education

442 KY Route 550
Prestonsburg
1

KY 41622-8928

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Larry Retsmans

ACORD 25 {2016/03)

©1988-2015 ACORD CORPORATION. Allrights reserved.

The ACORD name and {ogo are registoered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE pNDONYYYY)
11/16/2022

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMIATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

cortificate holdar in liau of such endorsement(s].

[IMPORTANT: I the certificate hoider Is an ADDITIONAL INSURED, the policy(ies) must be endorsed, 1 SUBROGATION 1S WAIVED, subject to
the terms and conditions of the poficy, certuin policias muy require an erdorsemant. A statement on this cartificate does not confer rights ta the

PRODUCER

The Underwriters Group. Imc.
1700 Bastpoint Parkway

P.0O. Box 23790

Louisville, XY 40223

G

mm“z-au-uu | % ey 502-240-1411
AL
| AborEss:

INSURER(S) AFFORDING COVERAGE NAG #

INSURER A ; XL Specialty Insurance Company 37885

INSURED

Shrout Tate Wilson Consulting Enginears
£28 Wincheater Romd

faxington, KY 40805

INSURER B :

| INGURER G ¢

INSURER D +

INSURER E -

COVERAGES CERTIFICATE KUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED YO THE INSURED RAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

LTR TYPE OF INSURANCE mmt mm POLICY KUMBER EFF MM“W inare
COMMERGIAL GENERAL LIABILITY EACH CCCURRENCE 5
| cuanssauoe [ ocoum | PrEMaes (P pocurecs) | 8
|| MED EXP {Asry ons persgn) $
| PERSONAL S ADVINIURY | §
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE H
Pa.ml::lﬁocf 1oc PRODUCTS « COMPIOPAGG | §
QTHER: s
AUTOMOBILE UABILITY CREREDSIRIETIT |5
._] ANY AUTC BODRLY INJURY {Parpersoa) | $
| ALL OWNED SCHEDULED
| A ‘.:gm BODILY INJURY (Par xecident]} §
|| HREDAUTDS AUTOS Lot acextont) d
)
- UMCARELLA LIAB OCCUR | EACH DCCURRENGE s
EXCESSLIAR CLAIMS-MADE AGGREGATE $
pep || revenmions __ s
TION [ﬂ 1 ‘o N
AND EUPLOYERS' LIABILITY vin
ARTNER/EXECHT
ANY NE NIA EL. EACH ACCIDENT s
MMI;NHI EL. DISEASE - EA $
@_mzmm.fw _ N E—L-m-mmwﬂi s
A | Profesalonal Liability DPR9906089 1171472021 | 1171472022 | Pex Claim 2,000, 000
Aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEMICLEE (ACORD

Project: Ceorge Rogers Clark Cempetitlen Gym & Athletic Flalds
2745 Boonepboro Road

Ninchamter, KY 40391

184, Addiions! Ramarks Schadule, may by stischad I mom zpace is raguired)

CERTIFICATE HOLDER

CANGELLATION

Roga-Tarrant Axchitects
101 0ld ILafayetts Avenue

Lexcington, XY 40502

!

SHOULD ANY OF THE ABOVE DESCRIBED PQLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE Wil BE DELIVERED N
ACCORDANCE WITH THE POLICY PROVISIONS.

B S Fecogor—

ACORD 25 {2014/01)
DS#73a16417

© 1983-2044 ACORD CORPORATICN. Al rights reservad,

The ACORD name and logo are ragistered marks of ACORD

-
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CERTIFICATE OF LIABILITY INSURANCE

DATE {MMDDVYYY)
06/23/2022

REFRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY DR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER({S), AUTHORIZED

this certificate does not confer rights to the cortificate holder In Heu of such

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the poiﬁ(-hs) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject {o the terms and conditions of the palicy, certaln policies may require an endorsemant. A statemant on

endorsamant(s},

PRODUCER SONIACT  David Brenner
RSC Insurance Brekerage, Inc. PHONE i ff,cx_,m
104 Woadmoni Bivd, %ﬁfs{téss: DBrennen@risk-strategies,com
Euite 400 INSURER(S) AFFORDING COVERAGE NaIC s
Nashville TN 37205 INSURERA : Phoenix Insurance Co 25823
INSURED msureras: ravelers Property Casually Company of Amenca 26874
Structural Design Graup, Inc. surErc: 1ravelers Commercial Casuvalty Co 40282
220 Greai Circle Rd wsurerp: XL Speciefty Insurance Company
Ste 108 INSURERE :
Nashyille TN 37228 INSURERF ¢
COVERAGES CERTIFICATE NUMBER:  22-23 Al Lines REVISION NUMBER:
THIS 18 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS QF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,
Lre TYPE OF INSURANCE I Wvp POLICY NUMBER gp%é% gnmmE nmm: o LTS
D¢| COMUERCIAL GENERAL LIABRITY EACH OCCURRENCE 5 2.000.000
| cuanss mace OCCUR | PREMISES (Ea ocoumercer [ 3 1,000,000
| MED EXP (Anyone persory | 3 5,000
A || 6802374339 06/29/2022 | 08/28/2023 | pepsomar & a0y WIRY s 2.000,000
| GEN1 AGGREGATE LIMIT APPUES PER: GENERALAGGREGATE s _4.000,000
| [rouer | | 558 Loc PROOUCTS . compropaca | s 4,000,000
OTHER; DEENC s
COMBINED SINGLE LIVIT
| AUTouoBLELIABLITY Rk $ 1,000,000
D ANY AUTO BODILY INJURY (Perporsont | §
| =) SCHEDULED
Al oy D BABR750308 06/29/2022 | 08/20/2023 | BOCRY INJURY (Per sccklent) | §
HIRED -OWNED "PROPERT Y DAMAGE "
.| AaUTOS ONLY AUTOS ONLY | (Por socident)
XNUCL 3
K] umeRELLA UAR oceUR EACH OCCURRENGE s 3.000.000
8 EXGESS LIAB CLAIME MADE CUPIBTT1381 08/26/2022 | 08/29/2023 | A canecate s 5.000,000
pep | X< revenmion s 10,000 s
WORKERS COMPENSATION PER oI
AND EMPLOYERS® LIABILITY vin ATUTE, 99500
G A R O AR INERIEXECUTIVE [ )juea UBBK782032 06/2012022 | 08/20/2023 |EL EACHACCIDENT 8 g
(Mendioey b NH) EL DiSEASE . sAEMmoveE | 3 1,000,
CESERIPTION OF GPERATIONS beiow Et Dsease-poucviner | 1,000,000
Professional Liabiity Each Claim $3,000,000
D DPRS694611 08/22/2022 | 08/22/2023 | Aggregate $5,000.000

Evidence of insurance only.

DESCRIFTION OF OPERATIONS f LOCATIONS [ VEHICLES [ACORD 101, Additiona! Remarks Scheduls, may ba sitached If rore 1pace Ix required)

CERTIFICATE HOLDER

CANCELLATION _

Ross Tarrant Architects

EHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS,

101 Old Lafaystte Avenue

Lexington KY 40502

AUTHORIZED REPRESENTATIVE

@ T T T

ACORD 75 (2016/03)

©1988-2015 ACORD CORPORATION. All cights reserved.

The ACORD name and logo ara registered marks of ACORD




KENTUCKY DEPARTMENT OF EDUCATION

NON-COLLUSION AFFIDAVIT
702 KAR 4:160

The undersigned agent, being duly sworn states that neither he/she nor his/her firm has any relationship
{financial or through kinship) to:

X Any school board member or the supenntendent;
Any or all prime contractors or material suppliers when using the construction management
method of construction.
The undersigned further states that he/she has not entered into any agreement or collusion with any person

relative to the price bid by anyone nar has he/she attempted to induce anyone to refrain from bidding.

Explain below any kinship or financial relationship you may have to any parties as mentioned above on this
project.

This affidavit is subject to KRS 45A.455 prohibition against conflict of interest, and gratuities and kickbacks.

2 A
= -/
’TZ\M’\ %‘L_.: Senior Principal

Name l ! Title
rmant Architects, Inc.

Name of Company

Subscribed and Sworn to Me this
b_d' day of ‘

20 2O .
“‘“.qnnnr,,”“"'
%90: /{V»—t- ;‘\4 -B; A \!\ o« ,L_“_”f‘_’{v's,'»,,'

Notary ngnat:lj 7 - R I e
£ A0Tq,70 01
My Commission expires: St g 3
s g 4‘3.. ) 3
/4 .02y “Notary Saal 1C .
., "- & . ‘F‘E- .;t“ \.-

_“
Non-Collusion Affidavit — 2013 Page 1 of 1 BG #




KENTUCKY DEPARTMENT OF EDUCATION

NON-COLLUSION AFFIDAVIT
702 KAR 4:160

The undersigned agent, being duly sworn, states that neither hefshe nor his/her firm has any relationship
(financial or through kinship) to:

&~ Any school board member or the superintendent;
B Any or all prime contracters or materiat suppliers when using the construction management
method of canstruction.
The undersigned further states that he/she has not entered into any agreement or coliusion with any persan
relative to the price bid by anyone nor has hefshe attempted to induce anyone to refrain from bidding.

Explain below any kinship or financial relationship you may have to any parties as mentioned above on this
project.

This affidavitis subject to KRS 45A.455 prohibition against conflict of interest, and gratuities and kickbacks,

Rues WAIMey  powcipAL
Name Title

S

Name of Company

Subscribed and Swomn to Me this

e day of m&x\\)

20_ 2\ _
oo b,

Notary Signature

My Commission expires:

S ~-\D 20_2.3. Notary Seal

Wiy,

ad 4

ST Y
W 0@5..----.,,. ?,

Non-Collusion Affidavit —~ 2013 Page 1 of 1 BG #




KENTUCKY DEPARTMENT OF EDUCATION NON-COLLUSION AFFIDAVIT
702 KAR 4:160

The undersigned agent, being duly sworn, states that nsither hefshe nor hismer firm has any relationship
{financial or through kinship) to:

X3 Any school board member or the superintendent;
XL Any or all prime contractors or material suppliers when using ihe conslruction management

method of construction.

The undersigned further stales that he/she has not entered into any agreement or coflusion with any
person reiative to the price bid by anyone nor has heishe attempted to induce anyone {o refrain from
bidding.

Explain below any kinship or tinancial relationship you may have to any parties as mentioned above on
this project.

This affidavit is subject to KRS 45A.455 prohibition against conflict of interest, and gratuities and
kickbacks.

ﬂ %ﬂﬁ’/{ ,A‘é;h'—-——— Charles A. Havnss, Principal

Name Titls

Structural Daesign Group

Name of Company

Subscribed and Sworn to Me this
P ’
3 day of A Uj{

20 2i

—ler U e

Notary Signature
My Cormmission axpires:
s e -
/{—* é)“' 20 e

Nan-Collusion Affidavit - 2013 Page 1 of 1 BG#




Special Called Meeting
May 03, 2022 4:30 PM
Central Office
Drs. Chandra and Mahendra Media Center
Eastern, KY

Attendance Taken at : 4:30 PM
Present Board Members:

Ms. Linda Gearheart

Mr. William Newsome

Dr. Chandra Varia

Mr. Steve Slone

Mr. Keith Smallwood

Anna Shepherd, Board Secretary was in attendance and Board Attorney was absent.

1. Call to Order - Roll Call
2. Consider/Approve Declaring an Emergency and proceed with corrective actions as needed for the loss of the
Bus Garage to a fire, pending KDE Approval

Order #20030 - Motion Passed: Approval of Declaring an Emergency and proceed with corrective actions as
needed for the loss of the Bus Garage to a fire, pending KDE Approval passed with a motion by Dr. Chandra
Varia and a second by Mr. Keith Smallwood.

5 Yeas - 0 Nays

Ms. Linda Gearheart Yes
Mr. William Newsome Yes
Dr. Chandra Varia Yes
Mr. Steve Slone Yes
Mr. Keith Smallwood Yes

Order #20031 - Motion Passed: Approval of choosing RossTarrant Architects as the Architect to do the work
on the bus garage after the insurance adjuster completes their findings passed with a motion by Ms. Linda
Gearheart and a second by Mr. Keith Smallwood.

5 Yeas - 0 Nays

Ms. Linda Gearheart Yes
Mr. William Newsome Yes
Dr. Chandra Varia Yes
Mr. Steve Slone Yes
Mr. Keith Smallwood Yes

3. Adjournment




5. Consider/Approve rebuilding the transportation department bus garage on the current site used by
transportation

Order #20035 - Motion Passed: Approval of rebuilding the transportation department bus garage on the
current site used by transportation passed with a motion by Mr. Keith Smallwood and a second by Mr. Steve

Slone.

5 Yeas - 0 Nays

Ms. Linda Gearheart Yes
Mr. William Newsome Yes
Dr. Chandra Varia Yes
Mr. Steve Slone Yes
Mr. Keith Smallwood Yes

6. Receive report from RossTarrant and Trace Creek on the Bus Garage Project
7. Consider/Approve hiring Trace Creek as the contractor for the demolition and rebuild of the Bus Garage

Order #20036 - Motion Passed: Approval of hiring Trace Creek as the contractor for the demolition and
rebuild of the Bus Garage passed with a motion by Dr. Chandra Varia and a second by Mr. Keith Smallwood.

5 Yeas - 0 Nays

Ms. Linda Gearheart Yes
Mr. William Newsome Yes
Dr. Chandra Varia Yes
Mr. Steve Slone Yes
Mr, Keith Smallwood Yes

8. Consider/Approve authorizing the Superintendent to sign all necessary documents in relation to the
construction process for rebuilding the transportation department/bus garage after receiving update on the bus
garage fire with discussion and approval of procedures to move forward with the demolition and rebuilding of
a new transportation department/bus garage

Order #20037 - Motion Passed: Approval of authorizing the Superintendent to sign all necessary documents
in relation to the construction process for rebuilding the transportation department/bus garage after receiving
update on the bus garage fire with discussion and approval of procedures to move forward with the demolition
and rebuilding of a new transportation department/bus garage passed with a motion by Mr. William Newsome
and a second by Dr. Chandra Varia.

5 Yeas - 0 Nays

Ms. Linda Gearheart Yes
Mr. William Newsome Yes
Dr. Chandra Varia Yes
Mr. Steve Slone Yes
Mr. Keith Smallwood Yes

9. Consider/Approve the following for FY 2023: Workers Compensation Re-insurance with aggregate excess
through Liberty Mutual, Third Party Administrator Claims Administration with Alternative Service Concepts,
and Annual Loss Control Program with Houchens Insurance Group




