

March 28, 2023

APPROVAL OF BID
HARTSTERN ELEMENTARY SCHOOL

The following resolution was offered by _____ and seconded by _____, that;

WHEREAS, plans and specifications were prepared by Kerr-Greulich Engineers, Inc. for Boiler Replacement at Hartstern Elementary School and;

WHEREAS, by authorization of the Director of Facility Planning, bids were received, publicly opened and read aloud on February 21, 2023 and;

WHEREAS, two (2) contractors bid for one prime contract which includes the furnishing of all labor, materials and related work to complete this project, and;

WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;

WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:

Walker Mechanical Contractors, Inc.	65,800
4500 Robards Lane	
Louisville, KY 40218	

WHEREAS, this work is to be financed by the Cash – Building Fund.

Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidder.

Respectfully,
Martin A. Pollio
Superintendent

Secretary, Board of Education

Chairman, Board of Education

After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on March 28, 2023 and the following voted:

VOTING AYE: _____

VOTING NAY: _____

PASSED AND APPROVED: _____

BID TABULATION

BOILER REPLACEMENT

AT

HARTSTERN ELEMENTARY SCHOOL

MARCH 28, 2023

BIDDER	BASE BID
Walker Mechanical Contractors, Inc.	65,800
Cochran Mechanical	84,500

Participation by Minority/Women Business

Walker Mechanical Contractors, Inc. 73.2% Self-Performed

Amount Available to Subcontract \$17,634.40	
Minority	0%
Women	0%

BG1 Project Application Form (Revised)

(Ref# 20310)

Form Status: Saved

Tier 3 Project: Hartstern ES - Boiler Replacement

BG Number: 23-013

District: Jefferson County (HB678)

Status: Active

Phase: Project Initiation ([View Checklist](#))

Construction Delivery Method

General Contractor

Procurement Standard

Model Procurement

Reason for Revision

Post bid revision

Emergency

No

Project Type and Description

Applicable Items

New Building	No
Addition	No
Major Renovation	Yes
Major Renovation Description	
Boiler Replacement	
GESC	No
Roofing	No
HVAC	No
ADA Compliance	No
Life Safety	No
Security	No
Minor Project	No
New Relocatable Classroom	No
Equipment / Furnishings Procurement	No
Site Acquisitions	No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date 6/1/2022

DFP Priority

2c.10.7 -

Estimated Cost: \$1,232,621.00

Facility: No Data

Project Not Listed on DFP No

Inventory

Facility Name

Scope

Provide a Complete Narrative of the Proposed Project
This project consists of the replacement of the school's boiler.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$65,800.00
Construction Contingency	\$3,290.00
Architect / Engineer Fee	\$11,323.00
Construction Manager Fee	
Fiscal Agent Fee	
Bond Discount	
Equipment / Furnishings	
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	
Commissioning	
Advertising	
Printing	

Other Probable Costs

Title	Amount
Reimbursables	\$5,338.00
OFCI Boiler	\$61,749.00
No Data	
Total Project Cost	\$147,500.00

Funds Available

Bond Sale - SFCC	
Bond Requirement - SFCC	
Local FSPK Bond Sale	\$0.00
Local General Fund Bond Sale	
Cash - SFCC Requirement	
Cash - Building Fund	\$147,500.00
Cash - Capital Outlay	

Cash - Investment Earnings
Cash - General Fund
City - County - KYTC Reimbursement
KETS
Federal Funds
External Partner Agreement

Residual Funds

BG Number	Fund Source	Amount
No Data	No Data	No Data
Residual Funds Total:		\$0.00

Other Available Funds

Title	Amount
No Data	
No Data	
No Data	
Total Funds Available	\$147,500.00

BG1 Signature Page (Online Form Ref# 20310)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

Superintendent	Date
Finance Officer	Date
Chairman	Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial