

## POST-BID FORM OF PROPOSAL

### REJECTED ITEMS

Item	Description	Amount (+/-)
1	Provide cost savings for the deduction of all work related to the construction and installation of batting cages at both the baseball and softball field. Work should include but is not limited to the netted cages, cage support structures, lighting, electrical, concrete foundations, concrete slabs, and sidewalks.	-\$7,600
5	Provide cost savings for the deduction of all work related to the asphalt surface on the farm drive beyond the gas line, where the curb and gutter ends as shown on C205.	-\$34,980
9	Provide cost savings for the deduction of all work related to modifying the baseball and softball fields from sod to seeded.	-\$35,000
12	Provide cost savings for the deduction of all work related to removing the sidewalk along the east side of the parking lot/practice field.	-\$7,525
14	Provide cost savings for the deduction of all work related to the main building digital monument sign including but not limited to sign, foundations, and electrical requirements.	-\$104,992
17	Provide cost savings for the deduction of all work associated with the 7'x10' Illuminated 3 Color Custom Shape Panel Signage as noted on Building Elevation D/A201.	+\$5,393
18	Provide cost savings for the deduction of all work associated with the modifying door frames, doors, hardware, and openings at CR115, CR116 and CR118 from Aluminum Curtain Wall to 6'-0" x 7'-0" hollow metal frame and flush hollow metal door openings with no sidelights, remainder of each wall opening to be filled with CMU.	-\$3,150
20	Provide cost savings for the deduction of all work associated with phenolic lockers as noted in Home Locker Room CR12 and First Aid/Officials CR22 on A101.	-\$69,050
21	Provide cost savings for the deduction of all work associated with phenolic lockers as noted in Locker Room BB22 and Locker Room SB22 on A102. Note that SB22 (Building H) drawing does not appear on A102 but is a duplicate of BB22 (Building E).	-\$48,750
22	Provide cost savings for the deduction of all work associated with the materials and installation to provide multiple wall panel types as noted on A202 Metal Wall Panel Profiles. Where drawings denote Pattern 'A', Pattern 'B' or Pattern 'C' assume that all metal panel profiles within each pattern are HWPF16.	-\$28,082
23	Provide cost savings for the deduction of all work related to the construction and installation of Maintenance Shed MS01 as denoted on the A102 as Building 'K' and throughout the drawings where shown. Work should include but is not limited to the building foundations, slab, wall and roof system, doors, door hardware, and associated sidewalks. Irrigation system components currently denoted on the	-\$207,267

	drawings to be placed with the Maintenance Shed will need to be relocated and all trades associated with that work shall provide appropriate cost to locate controls, back flow preventors and other components for each sports field in their appropriate home dugout storage rooms (BB21 or SB21).	
25	Provide cost savings for the deduction of all work associated with specification 13 12 70 – Visitor Grandstand. This deduct only pertains to Bid Package 07.01 Bleachers.	-\$276,920
28	Provide cost savings for the deduction of all work related to the modification of specification 11 66 43 – Scoreboards 2.04 from a 13mm row and column spacing to a 15mm row and column spacing.	-\$18,368
29	Provide cost savings for the deduction of all work related to the modification of the Football score board sound system from SS-1500HD to SS-500.	-\$16,000
30	Provide cost savings for the deduction of all work related to the modification of football, baseball, and softball scoreboard decorative truss system to aluminum signage panels.	-\$10,916
31	Provide cost savings for the deduction of all work related to the construction and installation of the football scoreboard (digital display) and components required in specification 11 66 43. This deduct only pertains to Bid Package 07.02 Scoreboards.	-\$188,390
35	Provide cost savings for the deduction of all work related to the construction and installation of the main roadway and bridge as shown on the drawing beginning at Crab Orchard Road and extending up to Match Line B as shown on the drawings. Work should include but is not limited to the asphalt paving, stone, concrete curb, gutters, pavement under drainage, associated road signage, bridge, bridge foundations and walls, erosion control and related storm drainage that is associated with this area of work within this project. Backfill area of work with topsoil and seed.	-\$404,980

[END OF DOCUMENT]