

May 10<sup>th</sup>, 2023

TO: Beth Bauer, AIA, LEED AP

FROM: Emma Moore, EIT

RE: New Mercer County ES Site Selection  
Harrodsburg, Kentucky  
RTA 2229

RTA has received and reviewed the geotechnical proposals from S&ME, CSI, and LE Gregg in summary:

Company	Turnaround Time	Total (base bid)
S&ME	6-9 Weeks	\$34,000
CSI	7-9 Weeks	\$22,075
LE Gregg	6-9 Weeks	\$14,780

**S&ME**

S&ME provided an estimated price of \$34,000 for the project. Geotechnical reports will be made available in 6-9 weeks after notice to proceed.

**CSI**

CSI presented a lump sum fee of \$22,075 for the project. Geotechnical reports will be made available in 7-9 weeks after notice to proceed.

**LE Gregg**

LE Gregg presented a lump sum fee of \$14,780 for the project. Geotechnical reports will be made available in 6-9 weeks after notice to proceed.

**Conclusion**

Based on the cost, personnel proposed, and the scope of work to be performed, we are recommending that **LE Gregg** be awarded the Geotechnical work for the project. If you have any questions, please let us know.

END OF MEMORANDUM

Sincerely,

Emma Moore, EIT

Enclosures

c: Michael B. Mays, PE  
File 2229-1A  
ME230510-SPIN-summary-2229