



7 Earthmovers, LLC  
 PO Box 188  
 E Bernstadt, Ky 40729

July 23, 2024

Mr David Milam  
 Trace Creek Construction  
 127 Market St,  
 Vanceburg, KY 41179

RE: Garrard Co HS Practice Road

David;

We offer the following prices on the redesign of the road extension around the Football Practice Field.

This design moves the road onto the football the minimal amount needed to insure the road will not infringe on the adjacent property, while, hopefully allowing use of the field without major work. These prices also reflect the minor modifications of topsoil placement as per discussions in the meeting on July 12, 2024.

We estimate the time required to execute this work at 15 working days or 20 calendar days, from start to topsoil spread and ready for seeding. Time estimate is contingent upon continuous availability for the work to progress.

		BASE BID	
MOBILIZATION & ENGINEERING	1 L.S.	\$ 1,250.00	\$ 1,250.00
TEMPORARY SILT FENCE	450 L.F.	\$ 3.00	\$ 1,350.00
CLEARING AND GRUBBING	1 L.S.	\$ 2,250.00	\$ 2,250.00
STRIP TOPSOIL	1,007 C.Y.	\$ 7.00	\$ 7,049.00
RE-SPREAD TOPSOIL	638 C.Y.	\$ 8.00	\$ 5,104.00
TOPSOIL FURNISHED OFFSITE	247 C.Y.	\$ 40.47	\$ 9,996.09
ROADWAY EXCAVATION	1,958 C.Y.	\$ 10.53	\$ 20,617.74
EMBANKMENT IN PLACE	2,210 C.Y.	\$ 3.98	\$ 8,795.80
BORROW EXCAVATION ON-SITE	252 C.Y.	\$ 10.53	\$ 2,653.56
FINE GRADING ROAD & SITE	1 L.S.	\$ 4,000.00	\$ 4,000.00
8" DGA COMPACTED IN PLACE	1,206 TON	\$ 32.07	\$ 38,676.42
Category Total:			
		<b>BASE BID</b>	<b>\$101,742.61</b>

Tom L Caudel  
 7 Earthmovers