PRIVATE 

KENTUCKY DEPARTMENT OF EDUCATION
BG-3, MAY 1993

DIVISION OF FACILITIES MANAGEMENT
ESTIMATE OF PROBABLE CONSTRUCTION COST


702 KAR 4:160




 District
     
Facility


           



    
District __Nelson County         Code__451___     
Name___Thomas Nelson High School Phase II
Project Phase:     Design Development   (              Completed Plans and Specifications    X
1.
Site Development((((((((((((((((.$__463,287.00_________________

2.
General Construction ((((((((((((((..$__2,637,513.00__________________
3.
Heating, Ventilation & Air Conditioning ((((((..$__  810,990.00____________________
4.
Plumbing (Include Sprinkler System)((((((((.$__included in line 3______________
5.
Electrical Work.((((((((((((((((..$__815,300.00___________________
6.
Sewage Disposal System ((((((((((((($__included in line 3_____________
7.
Total Construction Cost 
$__4,727,090.00
8.
Site Cost (Purchase Price)((((((((((((..$__not required    ______________
9.
Legal Services(((((((((((((((((.$__N/A______________________

10.
Fiscal Agent Fee((((((((((((((((.$__30,000.00______________________

11.
Capitalized Interest/Bond Discount((((((((($__82,425.00______________________

12.
Architect/Engineer Fee(((((((((((((..$__264,717.00__________________

13.
Construction Manager Fee (If Applicable)(..((((..$__177,266.00__________________

14.
Equipment and Furnishings (Not Fixed)((((((($__0.00___________________
15.
KETS (Technology Network Systems) (..(((((($____________________________

16.
Contingency - Minimum 5%(((((((((((.$__236,355.00___________________

17.
Other Cost (Describe): printing, survey reimburs., etc.    


                                    bank and rating fee                      $____62,147.00_______________________    
18.
Total Other Cost (8-17)
$__852,910.00 ___

                        GRAND TOTAL COST                                                                           
            $__5,580,000.00 __
Kentucky Registered Architect/Engineer_________________________________________ Date__13 October 2010__
Construction Manager_______________________________________________________ Date________________

NOTE:  Construction Manager shall submit a separate BG-3.   If BG-3 Construction Cost does not agree with 

Architect's BG-3, the Owner shall be notified and appropriate measures taken to bring both parties into agreement.
_________________________________________________________________________________________________________________________
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