
[enlucky Department of Education Version of
'WAIA óocument B 132TM - 2009
Standard Form of Agreement Between Owner and Architect, Construction
Manager as Adyrser Edition

AGREEMENT ¡nade as of the 2nd
in the year 2024
(ln words, indicate day, month and year,)

day of December

t,"Þ
K6Hrucxv l)Ëp¡nrueHr o¡
EDUGATION
l.{ t..ì | rt, \.4il..1t tr¡11

BETWEEN the Architect's client identifìcd as the Owner:
(Name, legal status, address and other information)

Hcnderson County Board of Education

1805 Second Street

Hcndcrson, Kentucky 42420

and the Architect:
(Name, legal ,stalus, address and olher inJitrmation)

RossTarrant Architects, lnc.

l0l Old Lafayette Avenr¡e

Lcxington, Kentucky 40502

for the following Projcct:
(Nane, localion and detailed description)

South Middle School HVAC Rcnovation

Henderson County, Kentucky

RTA 24039

The Construction Manager:
(Name, legal slatus, address and olher i4þrrnalion)
To bc dctcrmined

To bc dctcrmined

To be dctermined

The Owner and Architect agrec as follows.

Thle verglon of AIA Documont

8132-2009 ls modllled by lhe
Kenlucky Dopartmont of
Educatlon. Publlcatlon of lhig
version of AIA Document 8132
does nol lmply lhe American

lnstltute of Archllecls' ondorsomont

of any modillcalion by tho Kentucky
Deparlment of Educallon. A
comparallvo vorslon of AIA
Document 81 32-2009 showlng

addllions and deletlons by lhe
Kentucky Dopartment of Education
ig availabls for revi€w on the

Kontucky Departmont of Educallon
Web site.

Thls document is intendod to bo
used ln conJunctlon wlth KDE
vergiong of AIA Documents
4132'M-2009, Standard Form of
Agroement Between Owner and
Conlraclor, Conslructlon Managor
ae Adviser Editiou A232rM-2009,
Genoral Condlllons of lhe
Contract for Constructlon,
Conslructlon Manager as Advisor
Edlllon; and C1 32rn-2009,
Standard Form of Agreemont
Betwosn Owner and Constructlon
Managor as Advlser.

AIA Document A232tÁ-2009 -
KDE Version is adopted in this
documonl by reference, Do not

use with other general condlllons
unless lhls document ls modifiod,

lnlt. AIA Document Bl32't - 2000 (formo'ly Bl4l rmcMt - 19021, Copyrloht O 1992 ând 2OOO by Tho Amerlcan tnstttuto of Archttoct!, All rlghtt
ro¡erved. Kontucty Dop¡rlmont ot ECucatlon Voltlon of AIA Oocumont Bl32tt-2000. Copyrlght @ 20l4 by The Americen tnstltute ol Arõhttocts, All
rlOhb rotervod. WARNING: Thle AlAo Documont lr protoctod by U.S. Copyrlght Law onä'lniornotlonol Trootloo. Unruthorlzed reproductlon or
dlotrlbutlon ol lhlo AIA* oocumont, or ¡ny portlon of lt, m¡y ro¡ult ln rovoro clvll ¡nd crlmlnal peneltloe, and wlll be prooocutod to tho
moxlmum oxtent poeelblo undor tho hw. Thir documont wâs croatod on 1112512024 09i04i11 undor liconsc numbcr 2i i4sgBlOS , and ls
nol lor rosalo. Thic documcnt ig liccnsed by The Amerlcan lnstltuto ol Architocts for onc-t¡me uB€ only, and may not bo toproducod prior to itE complrtion.

1



TABLE OF ARTICLES

1 INITIAL INFORMATION

2 ARCHITECT'S RESPONSIBILITIES

3 SCOPE OF ARCHITECT'S BASIC SERVICES

4 ADDITIONAL SERVICES

5 OWNER'S RESPONSIBILIT]ES

6 COSTOFTHEWORK

7 COPYRIGHTS AND LICENSES

8 CLAIMS AND DISPUTES

9 TERMINATION OR SUSPENSION

10 MISCELLANEOUS PROVISIONS

11 COMPENSATION

12 SPECIAL TERMS AND CONDITIONS

13 SCOPEOFTHEAGREEMENT

ARTICLE I INITIAL INFORMATION

$ 1'1 This Agreement is bascd on the lnitial Information set forth in this Section LL
(Note the dispositionfitr lhefollowing items by inserting the rec¡uested information or a statement such qs "not
applicable, " "unknown qt t¡me of execution" or "k¡ he detarmined later by mutual agreement, ")

$ 1.1.1 The Owner's program for the Projcct:
(ldenliJy documentation or stqle thc manner in which the program witt he developed,)

The project scope includcs thc cornplete l-IVAC renovation at thc cxisting South Middle School,

$ 1.1.2'Ihe Projcct's physical characteristics:
(ldenliþ or descrihe, iJ'appropriate, size, location, dimensions, or other pert¡nent inrttrmation, such as geotechnical
reporls; site, houndary and topog,raphic surveys; traffic and utility studies; avaitahilìty oJ'pubtic ancl private utilities
and services; legal description of thu sile; etc.)
'Ihe project is located at 800 South Alves Strcct, Henderson, Kentucky 42420

$ 1.1.3 The Owner's budget fbr the Cost of the Work, as dcfìned in Section 6,1
(Provide totaland, it'known, a line item hreakdown.)
To be deterrnined.

AIA Documont 8l32rM - 2000 (lor,11o.rly Bl4lrtCMr - 1002), Copyrlght@ lgg2 and 2OOg by The Amerlcan tnstituto of Architocts, Alt rlghtr
rotorvod, Kontucky Doptrtmont ot Eduortlon Vonlon of AIA Documont Bl32tM-2000. Copyrlght O 20't4 by The Amer¡c€n tnsiltuto ol Arõhltocts, All
rlghtt ro¡orvod,Wnf.!$_O: Thls AIAæ Docr¡mont ls ptotoctod by U.S. Copyrlght Lsw onä'tn[ornatlon¡l Troatleo. Unauthorlzed roproducÙon or
dl¡trlbutlon of thlo AIA- oocumont, or âny portlon of lt, m0y rooult ln eovõro clvll and crlmlnal ponaltlos, ond wlll bo prorocutod to tho
moxlmum oxtont pos8lble under tho law. Thls documont was cro€tGd on 1112512024 0S:04:11 undor licrnso number 21 l4588lOS , and is
nol for re88le, Thls documont ls llccnscd by The Amerlcan lnsllluto ol Architocts for onc-tlme uee only, end may not bo roproducod prior to its completlon.
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$ 1.1.4 The Owner's ant¡cipatcd design and construction schedule:
.1 Design phase milestone dates, if any:

To be determíned,

Commcncement of construction :

To be determined.

Substantial Completion date or milestone dates:

To be determined.

.4 Other:

None.

$ 1.1.5 The Owner intends to retain a Construction Manager adviser and:
(Note that, if Multiple Prime Contraclors are used, lhe lerm "Contraclot"' as referred to throughoul this ,4greement will
be as if plural ìn number,)

tr One Contractor

A Multiplc Prime Contractors

tr Unknown at time of execution

$ 1.1.0 The Owner's rcquirements for accelerated or fast-track scheduling, multiplc bid packagcs, or phased construction
are set forth bclow:
(Lisl number and type of bid/procurement packages)

To be determined.

$ 1.1.7 Other Project information:
(ldentify special characterìslìcs or needs ofthe Project nol prov¡ded elsewhero, such as environmentally responsible
design or hislorìc preservalion require ments,)

None.

$ 1.1,8 The Owner identifìcs the following representative in accordance with Section 5.4:
(Lisl name, address and other ìnformation,)
To be determined.

AIA Document Bl32tr - 2000 (lorm.rly 8141YilCM. - 10021. Copydght O 1902 end 2009 by Thr Amrrlcan lnrtltutc ot Archlt€cts. All rlghb
rc..ry.d.K.ntuclyOop¡rtnentolEd-üa¡tlonVonlonolAlAOocumontBl32ti'-2000.Copyrlghto2014byThcAmcrlcenln¡tltutcolArohlt cb.All
rlghb rr..ryod. WÃRH¡t¡O: thl. AlAo oocument l. protoctod by U,s, Copyrlght Lew ¡nä'lniãrn¡tlon¡l t'ro¡tle¡. Unauthorlzed reproducflon ôr
dl¡trlbutlon ot thlr AIA- Documont, or ¡ny poñlon ot lt, mry rcault ln .evaro clvll tnd crlmlnrl pone ltle!, ¡nd wlll be prorocutod þ thc
mo,(lmum extent poaatbla under tho lew. fht¡ dooum.nt was crcalrd on 1112612024 0gi04t1't undcr llccnrc numbcf 21 14606105 , and l¡
ñot for rue|., Thls documcnt 18 llcon¡cd by Thc Amülcan lntlltutc ot Archltocl¡ for on}'llmc urc only, snd may not bc rcproducrd prlor to ll0 complcllon,
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$ 1.1.9 The persons or entitics, in addition to the Owner's representâtive, who ârc required to review the Architect's
submittals to the Owncr are as follows:
(Lisl name, address and olher inþrmation,)
To be determined.

S f .f .10 The Owner will rotain the following consultants:
(Lisl name, legal stalus, address and other inþrmation.)

.1 Construction Managar: The Construction Manager is identified on thc covcr pagc. If a Construction
Manager has not been retained as of the date of this Agrcomcnt, state the anticipated date of retention:
It is antic¡pated that a Construction Manager will be in place on or before thc complction of the
Schcmatic Design Phase.

,2 Cost Consultant (if in addition to the Construction Manager):
(lf a Cost Consullanl is retained, appropriate references to lhe Cost Consullant should be inserled in
Seclions 3,2,6, 3,2,7, 3,3,2, 3,3,3,3,4,5, 3.4.6,5.4,6.3,6.3.1,6,4 and I L6.)
None.

.3 Land Surueyor:

None

Ccotcchnical Engineer:

None

Civil Engineer:

None

.0 Other consultants:
(l,isl any olher consultanls retained by lhe Owner, such as a Projecl or Program Manager, or scheduling
consuhanl,)
HVAC Test & Balance

Commissioning (if required)

AIA Document Bl32rt - 2000 (lomorly Bl4lilCMr - lt92). Copyrlghto 1902 and 2009 by Ths Amcrlcan ln.tltutc olArchltcct.. All rlght¡
r...w.d. K.ntuoty_Doprrtnont of Ed^uaotlon Vor.lon otAlA Docuñrnt Bf 32tiL2008. CopyrlghtO 2014 by Thc Am.rican lnstltutc olArchltcctc. All
{gt¡Q rurervolrWÃnNi¡tO: ttrlr AlAo Oocument lr protected by U,8. Copyrlght Law ¡nä'lniôrn.tlonrt Trettter. Un¡uthortzed rcproduotlòn or
dlatrlbutlon of thl¡ AIA* Documont, or rny portlon ol ll, mty roault ln revore clvll snd crlmlnol peneltlo!, rnd wlll bo pro¡ccutcd to tha
m0¡(lmumoxtontpoaalblounderthelrw.Thi!dooum.ntwarcrcatedon 11Æ, 1202400i04i11 undcrllccn¡cnumbcr 2114õ88106,ondlg
not for rulolc. Thlr dooumcnt l¡ llc.nscd by thc Amcrlcrn lnttltutc of Archlþcts for onlllmo usc only, and may not bc rcproduccd prlor lo lb complctlon.
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S f .f .1l The Architect identifies the following representative in accordance with Section 2.3:
(Lisl name, address and other inþrmation.)
Laith M. Ross, PE, Sonior Principal

Beth Bauer, AlA, LEEP AP, Project Manager I Associate

$ 1.1.12 The Architect willretain the consultants identified in Sections Ll.l2.l and 1.1.12.2:
(Lisl name, legal slatus, addre,çs and olher informalion.)

S 1.1.12,1 Consultants retained under Basic Services:

Structural Engineer:

Bacon Farmer Workman Engineering & Testing, Inc.

500 South lTth Street

Paducah, Kentucky 42002

270.443.1995

Mechanical Engineer:

Marcum Engineering, LLC
500 South lTth Street

Paducah, Kentucky 42002

270.443.t99s

.3 ElectricalEngineer:

Marcum Engineering, LLC
500 South lTth Street

Paducah, Kentucky 42002

270.443,t995

,4 Civil Engineer:

None.

Landscape Architect:

None.

.8 Food Service Designcr:

None.

AIA Document Bl32rt - 2000 (lormorly 8l4l rtcMr - 1002). Copyrlght @ 1992 ând 2009 by Thc Amrricen lnrtllutr of Architrct!, All rlohb
ro..n.d, Kontucky Dep.rüîrent ot Ed,uc.tlon Veðlon of AIA Ooaument 8132w-2000, Copyrleht@ 2014 by Tho Amorlcan ln0tltuto ol Archltoclr. All
rlghb rororvod, WÃnHt¡O: Thl¡ AlAo Document lo protoctod by U,9. Copyrlght L¡w anà-lniern¡tlon¡l fre¡tle¡. Unåuthorlzod roproductlon or
dlltrlbutlon of thlr AlAe Documont, or ¡ny portlon of lt, msy rosult ln rovoro clvll ¡nd crlmlnal ponaltlor, ¡nd wlll t o protocutod to tho
mrxlmum oxtent po¡rlble undor tho lrw, fhlg document was crcatod on 1112512024 00:04:11 undcr llcen¡e number 21 14589,105 , and ls
not for rcralc. ThlB documcnt is llc.nard by Thc Amrricen lnslitutc of Architcct8 for onc-tim6 usc only, ând mey not bc rcproducrd prior to its complrtlon.
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$ 1.1.12.2 Consultants retained under Additional Services:
None.

S 1.1.13 Other Initial Information on which the Agreement is based:

None.

$ 1.2 The Owner and Architect may rely on the lnitial Information, Both parties, however, recognize that such
information may materially change and, in that event, the Owner and thc Architect shall appropriatcly adjust thc
schedule, the Architect's services and the Architcct's compcnsation.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

$ 2.1 The Architect shall provide the professional services as set forth in this Agrcemcnt. The Architect shall also
comply with 702 KAR 4:160, pertaining to scrvices and actions required of the Architect.

$ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform
its servíces as expeditiously as is consistent with such professional skill and carc and the orderly progress of the Project.

$ 2.3 The Architect shall provide its services in conjunction with the services of o Construction Manager as described in
AIA Document C l32rM-2009, Standard Form of Agreement Between Owner and Construction Manager as Advisor -KDE Version. The Architect shall not be responsible for actions taken by thc Construction Manager.

$ 2.4 The Archítcct shall ídentify a representative authorized to act on behalf of the Architect with respect to the Project.

$ 2.5 Except with the Owner's knowledge and consent, the Architect shall not engâge in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromisc the Architcct's profcssional judgment
with respect to this Project.

$ 2.6 The Architect shall carry professional liability insurance in addition to insurance to protect themselves from claims
under Workeds Compensation Acts, for claims for damages because of bodily injury, including death, to their employees,
and for other liability normally covered by such insurance and shall furnish cvidence of such insurancc to thc Owncr.

$ 2,6,1 During the term of this Agreement, the Architect shall provide evidence of professional liability insurance
coverage in the amounts stated in Section 2,6,2, ln addition, the Architect âgrees to attempt to maintain continuous
professional liability coverage for the period of design and construction of this project, and for a period of two ycars
following Substantial Completion, if such coverage is reasonably available at commercially affordable premiums. For
the purposes of this Agrcemcnt, "reasonably available" and "cornmercially affordable" shall mean that more than half
thc architccts practicing in the State are able to obtain such coverage.

$ 2.6.2 Professional liability coveroge shall be providcd in thc following minimum amounts:

.1 Projects $1,000,000 or lcss $500,000 per claim and
$ 1,000,000 aggregate per annum.

.2 Projects exceeding $ 1,000,000 $ 1,000,000 per claim and

$2,000,000 aggregate per ânnum,

$ 2.0.3'fhe Architect's Consultants shall carry professional Iiability coverage during the term of the Agreement as stated
in Section 2.6.1, and shall furnish evidence of such insurance to the Owner. The minimum limit of liability for each of
thc Architect's Consultants is $250,000 aggregate, except that structural design and mechonical-electrical-plumbing

AIA Document Bls2rm - 2000 (lormoÍly Bl4l rMCMr - 1002). Copyrlght @ 1992 and 2009 by Tho Amorlctn hstituto of Archlloctr, All rlghtr
rotorvod, Kentucky Doprrt¡ont of ECucstlon Vonlon of AIA Document Bl32rr-2000. Copyrlght O 2014 by The Amorlcan lnstllute ol Archltects. All
ilghtr roaorved. wÃnHt¡C: Thlt AlAo Documont lr protoctod by U.S. Copyrlght Law anà-lntirnatlonal Tro¡tles. Unauthorlzod reproductlon or
dlltrlbutlon ofthls AIA* Documont, or any portlon ol lt, msy ro¡ult hl sovoro clvll and crlmlnal pon¡ltlo0, rnd wlll bo pforocutod to tho
moxlmum oxtont poctlblo undor lho l¡w, This documrnt wâ8 crrâtrd on 1112512024 00:04:11 undcr llcense numbcr 21 14586105 , end ls
not for resale. Thls document 18 llcon8od by The Amorlcan ln¡tltuto ol Archltocß lor ono.llmo uto only, tnd may not bo roproducod prior to llt complotlon,
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lnlt,

consultants shall carry a minimum amount of $1,000,000 aggregate fol projects $1,000,000, or less, and $2,000,000
aggregate for projects exceecling $ 1,000,000,

$ 2.6.4 The Architect shall carry Commcrcial General Liability Insurance with lirnits of $500,000 per occurrence and
$ I,000,000 âggrcgate. This policy shall be written or endorsed to include the following provisions:

,1 The Owner shall be named as an additional insured,
,2 Waiver of Subrogation,
.3 Severability oflnterest (Separation oflnsureds), and
.4 Cross Liability Endorsement.

$ 2.0.5 The Architect shall carry Worker's Compcnsation tnsurancc as required by statute, including Employers
Liability, with limits of

.1 $100,000 each accident,
,2 $500,000 disease-policy limit, and
.3 $ 100,000 discase-each cmploycc.

$ 2.6.6 The Architect shall carry Automobile Liability lnsurance, including coverage for hired and leased vehicles, with
lirnits of $500,000 per occurrence, and Non-Owned Automobile Liability lnsurance, including coverâge for hircd and
leased vehicles, with limits of $500,000 per occurrence.

$ 2.6.7 The Architect may use umbrella or excess liability insurance to achieve the required coverage for Commercial
General Liability and Automobile Liability, provided that such umbrella or cxccss insurance results in the same typc of
coverage as required for the individual policies.

$ 2.6.8 The above indicated minimum coverages shall be subject to the terrns, exclusions and conditions of the policies.
The Architect shall provide Cer-tificates of lnsurance to the Owner upon execution of the Agreement and prior to
cornmencement of services. The certificatcs will show thc Owncr as an additional insurcd on thc Commcrcial Gsneral
Liability, Automobile Liability, umbrclla or sxcess policies.

$ 2.6.9 The Architect and the Architect's Consultants shall provide a notarized non-collusion afÏìdavit on current Kentucky
Depaftment of Education form to the Owner upon execution of the Agreement and prior to commencement of serviccs.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

$ 3.1 Thc Architcct's Basic Services consist of those described in Article 3 and include usual and customary structural,
mechanical, and electrical engineering services, including civil engineering, landscape, and kitchen design services
required for the Project. Services not set forth in this Article 3 arc Additional Scrvices.

$ 3.1.1 The Architcct shall manage the Architect's services, consult with the Owner and the Construction Manager,
research applicable design criteria, attend Project meetings, communicate with members of the Project team and report
progress to the Owner.

$ 3,1.2 The Architect shall coordinatc its scrviccs with those services provided by the Owner, the Construction Manager
and the Owner's othcr consultants. The Architect shall be entitled to rely on the accuracy and completeness of services
and infbmtation furnished by the Owner, the Construction Manager, and the Owner's other consultants, l'he Architect
shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission or inconsistcncy
in such services or information.

$ 3.'1.3 As soon as practicable aflel the date of this Agreernent, the Architect shall submit to the Owner and the
Construction Manager a schedule of the Architect's services for inclusion in the Project schedule prepared by the
Construction Manager.'the schedule of the Architect's scrvices shall include dcsign milcstonc datcs, ânticipated datcs
when cost estimates or design revicws may occur, and allowanccs for pcriods of time required ( I ) for the Owner's
rcvicw, (2) for thc Construction Manager's review, (3) for the performance of the Owner's consultants, and (4) for
approvalof subrnissions by authorities having jurisdiction over the Project,

$ 3.1.4 The Architect shall submit information to the Construction Manager and participatc in devcloping and revising
the Project schedule as it relates to the Architcct's scrvices.

AIA Oocumont Bl32rt - 2000 (formorly Bl4l rtcMa - 1092), Copyrlght @ 1902 and 2009 by Thc Amcricân lnslitutc of Architects. All rlghtr
ro¡erved. Kontucky Deparùnont ot Eqücrtlon Vor.lon ol AIA Documont Bl32rM-2000, Copyrlght @ 2014 by Tho Amorlcan lnltltuto ol Archlloclc. All
rl0hb rotoilod. WARNq.IG: Thls AIA@ Documont lB protocted by U.S, Copyrlght Law anà'lntãrnatlonal ireatle¡. Unauthorlzod reproductlon or
dlstrlbutlon olthli AlA" Oocumonl, or 0ny portlon ot lt, mûy rotult ln rovoro clvll and crlmlnol pone ltlo!, and wlll bo prorocutod to tho
moxlmum oxtont posolblo undor the lsw. This document wes croãted on 1112512024 00:04:11 undoÍ llcenso numbor 21 ,14588105 

, and lg
not for ro0ale. Thlc documont 13 llcon¡od by Tho Amorlcan lnrtltuto of Architrcts for onc-time uso only. and may not bc roproduc€d prior to its complotion,
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$ 3.1.5 Once the Owner and the Architcct agreo to the tinre limits established by the Project schedule, thc Owner and the
Architect shall not exceed them, cxccpt f'or reasonable cause.

$ 3.1.8 The Architcct shall not be responsible for an Owncr's dircctivc or substitutiolr, or for the Owner's acceptance of
non-confornling Work, made without the Architect's approval.

$ 3.1.7 The Architect shall, at appropriate times, in coordination with the Construction Manager, contact the
governmental authorities required to approve the Construction Documcnts and the entities providing utility services to
thc Project. In designing the Project, the Architcct shall respond to applicable design requirements imposcd by such
governrnental authorities and by such entities providing utility services.

$ 3.1.8 The Architect shall assist the Owner and Construction Manager in connection with the Owner's responsibility for
fìling documents required for the approval of govcrnmental authorities having jurisdiction over the Project.

$ 3.2 Schematlc Deeign Pha¡e Servlcee

$ 3.2.1 Thc Architect shall review the program and othcr information furnished by the Owner and Construction
Manager, and shall review laws, codes, and rcgulations applicable to the Architect's services,

$ 3.2.2 The Architect shall prepare a prelirninary evaluation of the Owncr's program, schedule, budget for the Cost of the
Work, Projcct sitc, and the proposed procurement or delivery mcthod and other lnitial Information, each in terms of the
othcr, to ascertain the requirements of the Project. Thc Architect shall notifi the Owner of ( I ) any inconsistencies discovcred
in the infonnation, and (2) other information or consulting seryices that may be reasonably needcd for the Project.

$ 3.2.3 The Ar'chitect shall present its preliminary evaluation to thc Owner and Construction Manager and shall discuss
with thc Owner and Construction Manager alternativc approaches to design and construction of the Project, including
thc feasibility of incorporating environmcntally rcsponsible design approaches. The Architect shall reach an
understanding with the Owner regarding the requirements of the Project,

$ 3.2.4 Bascd on the Project requirements agreed upon with thc Owner, the Architect shall prepare and present to the
Owncr and Construction Manager, for thc Owncr's approval, a prelirninary design illustrating the scale and rclationship
of the Project components,

$ 3.2.5 Based on thc Owner's approval of the preliminary design, thc Architect shall prepare Schematic Design Documents
for the Owncr's approval and the Construction Manager's review. Thc Schematic Design Documents shall consist of
drawings and other documents including a sitc plan, if appropriate, and prelirninary building plans, sections and elcvations;
and may include some combination of study models, perspective sketches, or digital modeling, Preliminary sclcctions of
rnajor building systems and construction materials shall be noted on the drawings or describcd in writing. For school
Projects on new sitcs, thc Architect shall provide a campus master plân with thc Schcmatic Design Docurnents.

$ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in diveloping a dcsign that is
consistent with thc Owncr's program, schedule and budget for the Cost of thc rvVork. Thc Owner may obtain other
environmentally rcsponsible design services under Article 4.

$ 3.2.5.2 The Architect shall consider with thc Owner and the Construction Manager the value of altcrnativc materials,
building syste¡ns and equipmcnt, together with other considerations based on progrâm and acsthctics in developing a
design for the Projcct that is consistent with the Owner's schedule and budgct fbr the Cost of the Work. The Architect
shall rcvisc thc scope of Work to be within the approvcd BG- I cstimats of Construction Cost, or advise the Owner to
submit to the Kentucky Department of Education a rcviscd BG- I fìnancial page requesting approval of additional
financial support.

$ 3.2.6 Thc Architect shall submit the Schematic Design Documents to thc Owner and the Construction Manager. The
Architcct shall rneet with the Construction Managcr to rcvicw the Schematic Design Documents,

$ 3.2.7 Upon receipt of thc Construction Manager's review colnments and cost estimnte at thc conclusion of the
Schetnatic Design Phasc, thc Architect shall take action as required under Section 6.4, idcntify agreed upon adjustments
to the Project's sizc, quality or budget, and request the Owner's approval of thc Schematic Design Documents, lf
rcvisions to thc Schematic Design Documents are requircd to comply with the Owner's budget for the Cost of the Work

AIA Document Bl32't - 2009 (formerly Bl4l rrCM¡ - 1002). Copyrlght @ 1992 and 2OOO by Tho Amcrican lnstituto of Architoctg. All rlght¡
re¡erved, Kentucky Doparlmont of Educ¡tlon vorrlon of AIA Document Bl32rM-2009. copyfght @ 2014 by Tho Amorican tnstituto of Afchitccts. All
rlghtr rerervod. WARNING: Thls AIA@ Documont lr protoctod by U.S, Copyrl0ht Law and-lniãrnatlonal Treatleo. Unauthorlzod roproducilon or
dl8trlbutlon of thls AIA* Documont, or ony portlon of lt, may reeult ln ¡ovoro clvll ûnd crlmlnol penoltle!, rnd wlll bo proúocutod to tho
m0xlmum oxtent posslblo undor tho low. thlr documont was croatod on 1112512024 09i04i11 under llcenso number 21 1458€105 , and is
not for rosalo, ThlE documont is liconaed by Th€ Amerlcan lnstltute ol Archltocts lor ono.llmo uco only, and may not bc rcproduced prlor lo lts complellon.
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at thc conclusion of the Schematic Design Phase, the Architcct shall incorporate the required revisions in the Design
Development Phase,

$ 3.2.8 ln thc further developrnent of the Drawings and Specifications during this and subsequent phases of design, the
Architcct shall be entitled to rely on the accuracy of the estimatcs of the Cost of the Work, which are to be provided by
the Construction Manager under the Construction Manager's agreelnent with the Owner,

$ 3.3 Derlgn Development Phage Servlces

$ 3.3.1 Bascd on the Owner's approval of the Schematic Dcsign Documcnts, and on the Owner's authorization of any
adjustments in the Project requircmcnts and the budget for the Cost of the Work pursuant to Section 5,4, thc Architcct
shall prepare Design Devclopment Docurnents for the Owner's approval and the Construction Managcr's review. The
Design Developmcnt Documents shall be based upon information provided, and cstimates prepared by, the Construction
Manager and shall illustrate and describe the developmcnt of the approved Schematic Design Docutnents and shall
consist of drawings and other documcnts including plans, sections, elevations, typical construction details, and
diagrammatic layouts of building systerns to fìx and describe the size and character of the Project as to architectural,
structural, mechanical and e lectrical systems, and such other elements as mây be appropriatc. The Design Development
Documents shall also include outline specifications that idcntify major materials and systems and establish in general
their quality levels.

$ 3.3.2 Prior to thc conclusion of the Design Developrnent Phase, the Architect shall submit the Design Development
Documcnts to the Owner and the Construction Manager, The Architect shall meet with the Construction Manager to
review the Design Development Documents.

$ 3.3.3 Upon reccipt of the Construction Manager's information and estimate at thc conclusion of the Design
Developmcnt Phase, the Architect shall take action as required undcr Scctíons 6.5 and 6.6 and request the Owner's
approval of the Design Development Documents.

$ 3.4 Conohuction Documentc Phase Servlcee

$ 3.4.1 Bascd on the Owner's approval of the Design Development Documcnts, and on the Owner's authorization of any
adjustmcnts in the Project requirements and the budget for thc Cost of thc rWork, the Architect shall prepare
Construction Documents for the Owner's approval and thc Construction Manager's review. The Construction
Documents shall illustrate and describc thc furthcr dcvelopment of the approved Design Development Documents and
shall consist of Drawings and Specifications setting forth in detsil the quolity levels of materials and systems and other
requirements for thc construction of the Work. The Owner and Architect acknowlcdge that in order to construct the
Work thc Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall rcvicw in accordance with Section 3.6.4.

$ 3.4,2 T'he Architect shall incorporate into the Construction Documents the design requirements of governmental
authoritics having jurisdiction over the Project.

$ 3.4.3 During the development of thc Construction Documents, if requested by the Owner, the Architect shall advisc
the Owner and the Construction Manage r in the development and preparation of ( I ) bidding and procurcmcnt
information that describes the time, place and conditiorrs of bidding, including bidding or proposal forms; (2) the form
of agreement bctwecn the Owner and Contractor; and (3) the Conditions of thc Contract for Construction (General,
Supplementary and other Conditions); and (4) compile a project manual that includes the Conditions of the Contract for
Construction and may include bidding rcquircmcnts and sample forms.

$ 3.4.4 Prior to thc conclusion of the Construction Docr¡ments Phase, the Architcct shall submit the Construction
Documcnts to the Owner and the Construction Manager. The Architcct shall mect with the Construction Manager to
review the Construction Documents.

$ 3.4.5 Upon rcccipt of the Construction Manager's inforrnation and estimate at the conclusion of thc Construction
Documcnts Phase, the Architect shall take action as required under Section 6.7 and rcquest the Owner's approval of the
Construction Documents. The Architect shall prepare the appropriatc application fbrms and submit thern with the
rcquired Construction Documents to the applicablc govcrnmental authorities having jurisdiction over the Project.

AIA Oocument Bl3zre - 2009 (formerly Bl4l rMCMa - 1002). Copyrlght O 1902 and 2009 by Tho Amorican lnstitutc of Anhitocts. All rlghtr
roloruod. Kontucky Ooptrtmont of Educ0tlon Vorllon of AIA Oocumont Bl32rt-2009, Copyrlght @ 2O't4 by The Amorlcan ln0tltuto ol Archttoctr. Alt
rlghb rererved, WARNING: ThlB AIA@ Oocumont ls protoctod by U.S, Copyrlght Law onàlniãrnatlonal Treatles. Unouthorlzed reproductlon or
dlotrlbutlon ol thl¡ AIA* Oocumont, or sny portlon of lt, may result ln sovoro clvll rnd crlmlnrl ponoltlos, ond wlll bo prorocutod to tho
m¡xlmum oxtent posslblo undor tho lûw. Thls documont wa8 croatod on 1112512024 09t04i11 under llcense number 21 14586105 , and l0
not lol ro8olo, Thls documcnt is liccneed by The Amerlcan lnslltute ol Archltecls for ono.llmo uso only, and may not bc rcproducrd prior to its completion.

9
lnlt.



$ 3.5 Blddlng or Negotlation Phase Serulces

$ 3.5.1 General
The Architect shall assist thc Owner and Construction Manager in cstablishing a list of prospective contractors. Following
the Owner's and thc Kentucky Depaftment of Education's approval of the Constrt¡ction Documents, thc Architect shall
assist the Owner and Construction Manager in ( l) obtaining either cornpetitive bids or negotiatcd proposals; (2) confirrning
responsívcness of bids or proposals; (3) detcrmining the successfr¡l bid or proposal, if any; and (4) awarding and preparing
contracts for construction. Thc Architect shall prepare the Advertisemcnt for Bids and give it to the Owner for placement
in the newspaper having the largest local circulation.

s
$

3.5.2 Competltlve Blddlng
3'5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

$ 3.5.2.2 Thc Architect shall assist the Owner and Construction Manager in bidding the Project by
.l facilitating thc rcproduction of Bidding Documents for distribution to prospective bidders,
.2 participating in a pre-bid conference for prospcctive bidders,
.3 preparing responses to questions from prospective bidders and providing clarifìcations and interpretations

of the Bidding Documents in the form of addenda, and

'4 providing a written evaluation of bids received and rccommendations regarding an award of Contract(s)
for Construction.

$ 3.5.2.3 The Architect shall consider rcqucsts for substitutions, if the Bidding Documents permit substitutions, and shall
consult with the Construction Manager and prepare and distribute addenda idcntifiing approved substitutions to all
prospective bidders.

$ 3,5.3 Negotlated Propoeale

S 3.5.3.1 Negotiated proposal proccdures may only be utilized for emergcncy construction, for construction estimated to
cost no ¡nore than $20,000, or, for those Owners who have adopted thc Kentucky Model Procurement Code, undcr thc
terms and conditions of KRS 45A.370, KRS 454.375, KRS 454.380, and KRS 454.385, Proposal Documcnts shall
consist of proposal requirernents, and proposed Contract Docunlents,

S 3.5'3.2 The Architect shall assist the Owner and Construction Managcr in obtaining proposals by
.1 facilitating the reproduction of Proposal Documcnts for distribution to prospective contractors, and

requcsting theír rett¡rn upon completion of the negotiation process;
,2 participating in selection intervicws with prospective contractors;
.3 participating in ncgotiations with prospective contractors; and
,4 providing a written evaluation of proposals receivcd and recommendations regarding an award of

Contract(s) for Construction.

S 3.5.3.3 Thc Architect shall consider requcsts for substitutions, if the Proposal Documcnts permit substitutions, and
shall consult with the Construction Manager and prepare and distribute addcnda identifying approved substitutions to all
prospective contractors.

$ 3.6 Conetructlon Phase Services

$ 3.6.1 General

$ 3.6'1.1 The Architect shall providc adnrinistratiorr of the Contract bctwccn the Owner and the Contractor as set forth
below and in AIA Documcnt A232rM-2009, Ceneral Conditions of thc Contract for Construction, Construction
Manager as Adviscr Edition - KDE Version. lf thc Owncr and Contractor rnodify AIA Documcnt A232-2009 - KDE
Version, thosc modifications shall not affect thc Architect's services under this Agrccmcnt unless the Owner and the
Architcct arnend this Agreement.

$ 3.6.1.2 The Architcct shall advise and consult with thc Owner and Construction Manager during thc Construction
Phase Services. The Architect shall have authority to acton behalf of the Owneronly to thc cxtent provided in this
Agrccmcnt. The Architect shall not havc control over, charge of, or responsibility for thc construction tneans, methods,
tcchniqucs, sequences or procedurcs, or for safety precautions and progrâms in conncotion with the Work, nor shall the
Architect be responsiblc for the Contractor's failure to perform thc Work in acco¡dance with the requiremcnts of thc
Contract Documents. Thc Architect shall be responsible for thc Architect's negligent acts or omissions, but shall not
have control ov(rr or charge of, and shall not be rcsponsiblc f'or, acts or omissions of the Construction Manager, or the
Contrâctor or of any other persons or entitics pcrforming portions of the Work,

AIA Documont B132rt - 2000 (fo11erly Bl4l rmCM. - li92). Copyrlght @ 1 902 and 2009 by The Amorlcan tnsttuto of Architocts. Ail rtghtr
ro¡erved. Kontucly Doplrtnont of Ed-ucatlon Vor¡lon of AIA Documont Bl32tm-2000. Copyrlght @ 20l4 by The American lnstltuto ol Arõhttocts, All
dghb rotorvod. wnf.!tlQ: ThlE AlAo Documont lr protoctod by U,S. Copyfght Law ¡nä'lniornrttonrt Troâtt06, Unauthorlzed reproducttòrr ôr
dlstrlbutlon ot thl¡ AIA* Document, or eny portlon ol lt, mty rooult ln ¡overe clvll ¡nd crlmlnal pensltlos, rnd wlll bo prorocutod to the
maxlmumoxtontposslbloundortholûw, lhrsdocumcntwa8croatedon 111251202409t04t11 undcrliccnsrnumber 2114586105,andlg
not for resalo, Thl! documcnl ¡s lic€nsod by The Amorlcan lnstltuto of Archltocts for one.llme use only, and may not bo roproducod prior to its completlon.
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S 3.6.1.3 Subject to Section 4.3, thc Architect's responsibility to providc Construction Phase Scrviccs comntences with the
award of the Contract for Construction and terminates on the datc the Architect issues the final Cenificate for Payment,
except for the Architect's obligation to conduct an inspcction of Work and report prior to the expiration of one ycar from
the date of Substantial Cornpletion per Section 3.6.6.4.

$ 3.0.2 Evaluatlons of the Work

S 3.6.2.1 The Architcct shall visit the site at intervals appropriate to the stage of construction, or as otherwise requircd in
Section 4.3.3, to becotne generally familiar with thc progress and quality of thc portion of the Work completcd, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, whbn fully
completed, will be in accordance with the Contract Documcnts. However, the Architõct shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis ôf the sitc visits,
the Architect shall keep the Owner reasonably infonned about the progress and quality of the portion of the Work
completcd, and report to the Owncr and the Construction Manager ( l) known deviatións from thc Contract Documents
and from the tnost recent construction schedule, and (2) dcfccts and deficiencies observcd in the Work.

S 3,6.2.2'I'he Architect has the authority to rcjcct Work that does not conform to the Contract Documents and shall
notiry the Construction Manager about thc rejection. Whenever the Architect considers it necessary or advisable, the
Architect, upon written authorization from the Owner and notification to the Construction Manager, shall have the
authority to require inspcction or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not such Work is fabricated, installed or completed. l-lowever, neithcr this authority of the Architcct nor a
decision madc in good faith either to cxercise or not to exercise such authority shall give rise io a duty or responsibility
of the Architect to the Contractor, Subcontractors, material ancl cquipment suppliersftheir agcnts or ernployees or othõr
pcrsons or entities performing por.tions of the Work.

S 3.0.2.3 Thc Architect shall interprct and dccide matters concerning perfornrance under, and requircmcnts of', the
Contract Docurnents in consultation with the Construction Managcr, Owner, or Contractor throtigh the Construction
Manager. The Architect's rcsponse to such requests shall bc made in writing within any timo limits agr.eed upon or
otherwise with reasonablc promptness.

S 3.6'2.4 lntcrpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from thc Contract Documents and shall be in writing or in the form of drawings, When making such interpretations ancl
decisions, the Architect shall endeavor to secure faithful perfornrance by both Owner and Conìractor, shail not show
partiality to either, and shall not be liable for results of interpretations or decisions rcndered in good faith. The
Architect's decisions on matters relating to acsthetic effect shall be final if consistent with the intent exprcssed in the
Contract Documents.

$ 3.6.2.5 Unless the Owncr and Contractor designate anothcr person to serve as an lnitial Decision Maker, as thât term is
defìned in AIA Document A232-2009 - KDE Vcrsion, the Architect shall rendcr initial decisions on Claims bctwccn
the Owner and Contractor as provided in thc Contract Documents,

$ 3.6.3 Certlflcatos for Payment to Contractor
$ 3.6'3.f The Architect shall review and certify an application for payrnent not morc frcqucntly than rnonthly, Within
seven days after thc Architect receives an application for payment forwarded from thc Construction Managôr, thc
Architect shall review and certify the application as follows:

'1 Where there is only onc Contractor responsible for pcrfbrrning the Work, the Architcct shall review the
Contractor's Applicatíon and Certifìcatc for Payment that the Construction Manager has previously
revicwed and certified. The Architect shall certify the amount due thc Contractor ãnd shail issuc a-
Ccrtificate for Payment in such amount.

,2 Where there are Multiplc Prime Contractors responsible for performing different portions of the Project,
the Architect shall review a Project Application and Project Certifìcate for Paymcnt, with a Surnmary of
Contractors' Applications for Payment that thc Construction Manager has prcviously prepared, reviewed
and ccrtifìed. The Architect shall ccrtiþ the amounts due the Contractors and shall issue a Projcct
Ccrtificate for Payment in thc total of such alnounts,

S 3.6.3'2 The Architect's certifìcation for payment shall constitutc a representation to the Owncr, based on ( l) the
Architect's evaluation of thc Work as provided in Section 3.6.2,(2) the data comprising thc Contractor's Application
for Payment or the data conrprising the Project Application for Payment, and (3) thc rcðonrmendation of the'
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Construction Manager, that, to thc best of the Architect's knowledge, information and beliefl the Work has progressed
to the point indicated and that the quality of the Work is in accordance with the Contract Docurnents, The foregoing
represcntations are subject ( I ) to an evaluation of thc Work for confonnance with the Contract Documents upon
Substantial Cotnpletion, (2) to results of subsequcnt tests and inspections, (3) to correction of minor dcviations from the
Contract Documents prior to conrpletion, and (4) to specific qualifications exprcsscd by the Architect,

S 3.6.3.3 The issuance of a Certificate for Payment or a Project Certificate for Payment shall not be a reprcscntation that
thc Architect has ( I ) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2)
reviewed construction mcans, mcthods, techniques, sequences or procedures, (3) rcvicwed copies of requisitions
received from Subcontractors and material suppliers and other data rcqucstcd by the Owner to substantiate the
Contractor's right to payment, or (4) ascertained how or for what purpose the Contractor has used money prcviously
paid on account of the Contract Sum.

S 3.6.3.4 The Architcct shall maintain a record of the applications and ccÉificates for payrnent,

$ 3.0.4 Submlttale

$ 3.6.4.1 The Architect shall rcvicw the Construction Manager's Project submittal schcdulc and shall not unreasonably
delay or withhold approval. The Architect's action in reviewing submittals transmittcd by the Construction Manager shall
be takcn in accordance with the approved submittal schcdule or, in the absence of an approved submittal schedulc, with
rcasonable promptness while allowing sufficicnt tíme in the Architectos professionaljudgment to permit adcquatc review.

S 3.6.4.2 In accordance with the Architect-approved Project submittal schcdulc, and after the Construction Manager
reviews, approvcs and transmits the submittals, the Architcct shall review and approve or take other appropriate action
upon the Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for thc limited purpose of
checking for conformance with information given and the design concept expressed in thc Contract Documents. Review
of such submittals is not for thc purpose of determining the accurocy and complctcncss of other inforrnation such as
dimensions, quantitíes, and installation or performonce of equipmcnt or systerns, which are the Contractor's
responsibility. The Architect's review shall not constitutc approval of safety precautions or, unless otherwise
specifÌcally stated by the Architect, ofany construction means, methods, techniques, sequences or proccdurcs. Thc
Architect's approval of a specifìc item shall not indicate approval of an assembly of which thc itern is a cornponent,

$ 3.6.4.3 lf the Contract Documents specifically require thc Contractor to provide professional design services or
certifìcations by a design professional related to systenìs, materials or equiprnent, the Architect shall specify thc
appropriate performance and design criteria that such services must satisfy, The Architect shall rcvicw shop drawings
and other submittals relatcd to the Work designed or certif'¡ed by the design profcssional retained by the Contractor thr¡t
bear such professional's scal and signature when submitted to thc Architcct, The Architect shall be entitled to rely upon
the adequacy, accuracy and completeness ofthe services, ccrtifìcations and approvals per.fonned or provided by such
dcsígn prof'essionals.

S 3.6.4.4 After receipt of the Construction Manager's recommendations, ancl subjcct to thc provisions of Section 4.3, the
Architect shall review and respond to requests for information about thc Contract Documents. The Architect, in
consultation with the Construction Manager, shall sct forth in the Contract Documents the requirements for requests for
information. Requests for information shall includc, at a minimum, a detailed written str¡tement that indicatcs thc
spccifìc Drawings or Specifìcations in nccd of clarifìcation and the nature of the clarification rcqucstcd. The Architect's
response to such requcsts shall be rnade in writing within any time limits agrccd upon, or otherwise with reasonable
promptness. lf appropriate, the Architect shall prepare and issuc supplcmental Drawings and Specifìcations in response
to requests for information.

$ 3.6.4.5 The Architect shall maintain a record of subrnittals and copies of submittals trânsmittcd by the Construction
Manager in accordance with thc requirements of the Contract Documents.

$ 3.6.5 Changes ln the Work

$ 3.6.5.1 The Architect shall review and sign, or take other appropriate action, on Changc Ordcrs and Construction
Change Directives prepared by thc Construction Manager for the Owner's approval and cxccution in accordance with
the Contract Documents.

AIA Document Bl32rm - 2000 (lomorly Bl4l 'tCM! - 1092r, Copyrlght O 1092 and 20og by Tho Amorlcan tnctltuto ol Archttoctr. All rlghtr
rororvod' Kontucky Doparùnent of Êducatlon Vor.lon of AIA Oocument Bl32rt-2009, Gopyrlght O 2014 by The Amerlcan lnstltute of Arõhltocts, All
rlghb reoerved. WARNING: Thlt AlAo Document lð protected by U.3. Copyrlght Lrw ûn¿r-lniornrtlonol Trootloc, Unouthorlzed reproductlon or
dlttrlbutlon of thlg AIA* Documont, or any portlon ol lt, may reoult ln sevoro clvll and crlmlnel penaltles, rnd w¡lt bo prosocutod to tho
mtxlmum oxtont pomlblo under the low, Thle document was created on 1112512024 09i0411 undcr llcrnsc numbor 21 14580.|05 , and le
not for rcsâle. Thig documenl ls llconsod by Tho Amorican lnslitulo of Archilgct8 lor one-tlme use only, and may not bo toptoducod prior to its complction.
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S 3.6.5.2'l'he Architect may authorizc minor changcs in the rvVork that are consistent with the intent of the Contract
Documents and do not involve an adjustrnent in the Contract Suln oran extension of the Contract Tirne. Such changes
shall be cffccted by written order issued by the Architect through the Construction Mnnager.

$ 3.0.5.3 The Architect shall maintain records relativc to changes in the Work.

$ 3.6.6 Project Completlon

$ 3.6.6.f The Architect, assisted by the Construction Manager, shall conduct inspcctions, aftcr ccrtification of
Substantial Cornpletion by the Construction Managcr, to determine the date or dates of Substantial Cornpletion and the
date of fìnal complction; issue Certificates of Substantial Completion prepared by the Construction Manager; receive
from the Construction Manager and review written warranties and related documents required by the Contract
Documents and assenrbled by the Contractor; and, after receipt of a final Contractor's Application and Ccrtificatc for
Payment or a final Project Application and Projcct Ccrtificate for Payment from the Construction Manager, issue a fìnal
Certifìcate for Payment bascd upon a fìnal inspection indicating the Work complies with the requirernents of the
Contract Documcnts.

S 3.6.6.2 The Architect's inspections shall bc conducted with the Owner and Construction Manager to check
conformance of the Work with thc requirenrents of the Contract Documents and to verify the accuracy and
complctcncss of the list subrnitted by the Construction Manager and Contractor of Work to be completed or corrected

$ 3.6.6,3 When the Work is found to be substantially complctc by thc Construction Manager and ¿\rchitect, and after
certification by the Construction Managcr and the Architect, the Architect shall inform the Owner about the balance of
thc Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final cornpletion or correction of the Work.

S 3.8.0.4. Prior to the expiration of onc ycar from thc date of Substantial Completion, the Architect shall, without
additional compensation, conduct an inspection with the Owner to review the facility operations and performance, and
record any nonconforming Work, and shall submit a written report of nonconforming Work to the Contractor, Owner
and the Kentucky Depaftment of Education. At the discretion of the Owner and for Rcimbursablc Expcnscs, thc
Architect may be the Owner's agent during the one-year period aftcr Substantial Completion.

S 3.8.6.5 As a rccord of thc tvVork âs constructed, the Architect shall prepare and deliver to the Owner a set of drawings
showing significant changes in the Work during construction, based upon the drawings maintained by the Construction
Manager at the site during construction, other data furnished by thc Construction Manager to the Architect, Addenda,
Construction Change Directives and Change Ordcrs.

ARTICLE 4 ADDITIONAL SERVICES

$ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
services descríbed under this Article shall only be provided if authorized and confìrmcd in writing by thc Owner and
accompanied by a written Board of Education Order. The Architcct shall provide the listed Additional Services only if
specifically designated in thc tablc below as the Architect's responsibility, and the Owner shall cornpensate the
Architect as provídcd in Section I 1.2.
(Designala the lddìtional Services the Árchitect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Seclion 4.2 or in an altached exhihil, A'¡n an exhihit,
ide n t i.fy t he e xh i b it. )

AIA Oocument Bl32rt - 2000 (formorly Bl4l rmCM¡ - lg02l. Copyrlght @ 1992 and 2009 by Tho Amorican lnstituto of Archltocts, All rlghtt
rotoruod, Kentuaky Oopertnont of Educrtlon Verllon of AIA Oocument Bl32rM-2000, Copylght O 2014 by The Americ€n lnstltuto ol Archltocts, All
rlght¡ rororvod. WÃnHtHG: Thl¡ AlAo Documont lr protoctod by U,S, Copyrl0ht Law ¡nà-lniãrn¡tlonal ireotles. Unauthorlzed reproductlon or
dlltrlbutlon of thl¡ AIA* Oocumont, or any portlon of lt, mey result ln ¡evero clvll rnd crlmlnal ponoltlos, rnd wlll bo prorocutod to tho
maxlmum oxtont pooslblo undor tho lew. Thir documont war croatod on 1112512024 Ogi0411 under llcense number 21 14580105 , and lg
not for rcsalc, Thls document ic lic€nsed by The Amerlcan lnstllute ol Archltocts for ono.llmo uco only, and may not bo roproducod prior to ll! complolion

Servlces Reeponelblllty
(Architect, Owner
or
Not Provided)

Locatlon of Servlce Deecrlptlon
(Section 4,2 below or in an exhibit
allached lo this documenl an¿l
identllìed helow)

S 4.1.1 Prosrammins (B202rM-2009) Architcct

S 4.1.2 Multiple preliminary desisns Not Providcd

e 4.1.3 Measured drawinqs Not Provided

S 4.1.4 Existins facilitics surveys Not Providcd

$ 4.1.5 (Not Used)

C 4.1.6 Buíldinu inforrnation modelinc Not Providcd
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Serulces Recponelblllty
(Archilect, Owner
QT

Nol Provided)

Locatlon of Serulcs Deecrlptlon
(Seclion 4.2 below or in an exhibit
allached lo lhis document and
identilìed below)

e 4.1.7 (Not Used)

S 4.1.8 (Not Used)

S 4.1.9 Architectural intcrior desisn (B252rM-2007) Not Provided

S 4.1.10 Value analysis (B204rM-20071 Not Provided

S 4.1.11 Detailed cost estimatins Not Provided

I 4.1.12 On-site oroiect renresentation lB207rM-2008) Not Provided

S 4.1.13 Conformed construction documents Not Provided

S 4.1.14 As-desicned record drawincs Not Provided

$4.1.15 (NotUsed)

6 4,1.16 Post occuoancv evaluation Not Provided

S 4.1.17 Facilitv suoDort services l82l0rM-2007) Not Provided

S 4.1,18 Tenant-related services Not Provided

S 4.1.19 Coordination of Owner's consultants Not Provided

S 4.1.20 (Not Used)

S 4.1.21 Security evaluation and planning (B206rM-2007) Not Provided

e 4.1.22 Comrnissioninq lB2l lri{-2007) Not Provided

S 4.1.23 Extensive environmentallv resoonsible desiqn Not Provided

0 4.1.24 LEED0 certifìcation ß21 4r[-2}l2l Not Providcd

S 4.1.25 I-listoric Dreservation (B205rM-2007) Not Providcd

$ 4,f .26 Furniture, furnishings, and equipment design
(B253rM-2007) Not Provided

$ 4.2 lnsert a dcscription of each Additional Service desígnated in Section 4.1 as the Architect's responsibility, if not
further dcscribed in an exhibit attached to this document,

4.2. I Programming: Architcct shall provide development of project scope requirernents as a part of Basic Services

$ 4.3 Additional Services may be províded aftcr cxecution of this Agreement, without invalidating the Agreement.
Except for services requircd due to the fault of the Architect, any Additional Services provided in accordance with this
Scction 4.3 shall entitle the Architect to compensation pursuant to Section I I .3 and an appropriate adjustment in the
Architect's schedule.

$ 4.3.1 Upon recognizing thc nccd to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need, The Architect shall not
procccd to provide the following services until the Architect receives the Owner's written authorization:

.1 Services necessitated by a change in the lnitial lnformation, previous instructions or rccommendations
given by the Construction Manager or thc Owncr, or approvals givcn by the Owncr, or a matcrial change
in the Project including, but not limited to, size, quality, complexity, building systems, the Owner's
schedule or budget for Cost of the Work, constructability considerations, procurernent or delivery
method, or bid packages in addition to those listed in Section 1.1,6;

AIA Documont Bl32tM - 2000 (formorly Bl4l rtcMr - 1002). Copyrlght @ 1992 and 2009 by The Amerlcan lnstltute ol Archltects. All rlghtc
ro¡oruod. Kontucky Oeptrlmont of Educ¡tlon Vorrlon of AIA Oocument Bl32rt-2009, Copyrloht @ 2014 by Tho Amrrican lnstitutc of Architrcts, All il a
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,2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7),
when such revisions are required because the Construction Manager's estimate of the Cost of the Work
exceeds the Owner's budget, except where such excess is due to changes initiated by the Architect in
scope, capacities of basic systems, or the kinds and quality of rrraterials, finishes or equipment;

.3 Scrviccs neccssitatcd by the Owner's request for extensive environrnentally responsible design
alternatives, such as unique systern designs, in-depth material research, energy modeling, or LEED@
certification;

,4 Changing or cditing previously prepared Instruments of Service necessitated by the enactnrent or revision
of codcs, laws or regulations or offìcial interpretations;

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely
mnnner or any other failure of performancc on the part of thc Owner, Construction Managcr or thc
Owner's other consultants or contractors;

,6 Preparing digital data for transmission to the Owner's consultants and contractors, or to other Owner
authorized recipients;

,7 Preparation of design and documcntation for altcrnatc bid or proposal requests proposed by the Owner or
Construction Managcr;

.8 Preparation for, and attendance at, a public presentation, meeting or hearing;

.9 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

.10 Evaluation of the qualifìcations of bidders or persons providing proposals;
,11 Consultation concerning replacement of Work resulting from fìre or other cause during construction; or
.12 Assistance to the Initial Decision Maker, if other than the Architect.

$4.3.2 To avoid dclay in thc Construction Phase, the Architect shall províde the following Additional Services, notify
thc Owncr with reasonable prornptness, and explain the facts and circumstances giving rise to the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall givc prompt written notice
to the Architect, and the Owner shall have no further obligation to compcnsâte thc Architcct for thosc scrviccs:

.1 Reviewing a Contractor's submittal out of sequcnce from the initial Project submittal schedule agreed to
by thc Architect;

,2 Responding to the Contractor's requests for information that are not prepared in accordance with the
Contract Docurnents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documcnts, fìeld conditions, othcr Owner-provided infornration, Contractor-
prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of Contractor's
proposals and supporting data, or the preparation or revision of lnstruments of Service;

,4 Dvaluating an extensive number of Claims as thc lnitial Dccision Makcr;
.5 Evaluating substitutions proposed by the Owner, Constructiorr Manager or Contractor and rnaking

subsequent revisions to lnstruments of Service resulting therefrom; or
.6 To the extent the Architect's Basic Services are affected, providing Construction Phase Services 60 days

after ( I ) the date of Substantial Completion of the Work or (2) thc anticipatcd date of Substantial
Completion, identified in lnitial lnformation, whichevcr is earlier.

$ 4.3,3 Thc Architect shall provide Construction Phase Services exceeding the limits set forth below as Adclitional
Services. rWhen the limits below are reached, the Architect shall notify the Owner:

.1 Two ( Z ) reviews of cach Shop Drawing, Product Data itcm, samplc and similar submittals of
the Contractor

.2 Monthly ( ) visits to the site by the Architect over the duration of the Project during
construction

.3 Two ( Z ) inspections for any portion of the Work to dctcrminc whcthcr such portion of the
Work is substantially completc in.accordance with the requirements of the Contract Documents

.4 One ( I ) inspections for any portion of the Work to determine final completion

ARTICLE 5 OWNER'S RESPONSIBILITIES

$ 5.1 The Owner shall provide full information rcgarding rcquircnrcnts for thc Project, including Educational
Specifications, interior and cxtcrior spacc requirernents and relationships, flexibility and expandability, special
equipmentandsystcms,sitcrcquirements,andtheOwner'sobjectives,scheduleandconstraints.Within l5daysafter
rcccipt of a written request from the Architect, the Owner shall furnish the requested information as necessary and
relevant for the Architect to evaluate, give notice of or enforce lien rights.

AIA Documont Bl32rM - 2009 (lorme rly Bl4l rtoMr - 10021. Copyrlght O 1992 and 2009 by Tho Amcr¡can lnstituto of Architocts, All rlghûr
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$ 5.2 The Owner shall rctain a Construction Manager to providc services, dutics and rcsponsibilities as described in AIA
Documcnt Cl32-2009, Standard Form of Agreement Betwccn Owncr and Construction Manager as Adviser - KDE
Version. The Owner shall provide the Architect a copy of the executed agreernent between the Owner and the
Construction Manager, and any furthcr modifìcations to the Bgreetnent.

$ 5.3 The Owner shall furnish the services of a Construction Managcr that shall be responsible for creating the overall
Projcct schcdule. The Owner shall adjust thc Projcct schedule, ifnecessary, as the Project proceeds.

$ 5'4 The Owner shall cstablish and periodically update an overall budget for thc Project based on consultation with the
Architect, Constructiorr Manager, and the Owner's Fiscal Agent, as applicable, which shall include the Construction
Cost, the Owner's other related costs ând fccs, and rcasonable contingencies related to all of these costs, The Owncr
shall furnish the services of a Construction Manager that shall be responsible for preparing all cstimatcs of the Cost of
the Work. lf the Owncr signifìcantly increases or decreases the Owner's budget for thc Cost of thc Work, the Owner
shall notify the Architect and the Construction Managcr. Thc Owner and the Architect, in consultation with the
Construction Manager, shall thereafter âgree to a corresponding change in the budget for the Cost of the Work or in the
Project's scope and quality,

$ 5.4.1 Thc Owncr acknowledges that accelerated, phascd or fast-track schcduling provides a benefìt, but also carries
with it associated risks. Such risks includc thc Owncr incurring costs for the Architect to coordinate and redesign
portions of the Project affected by procuring or installing elements of the Project prior to the complction of all rclevant
Construction Documents, and costs fbr the Contlactor to remove and replace previously installcd Work. If the Owner
selects accclcratcd, phased or fast-track scheduling, the Owner agrccs to include in the budget for the Project suffìcient
contingcncies to cover such costs.

$ 5.5 The Owner shall idcntify a rcpresentative authorized to act on the Owner's behalf with rcspcct to thc Project. The
Owner, through Board Order, shall render decisions and approve the Architect's submittals in a timely manner in order
to avoid unrcasonablc delay in the orderly and sequential progrcss ofthc Architcct's services.

$ 5.6 The Owner shall furnish survcys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site, The surveys and legal information shall include, as
applicable, gradcs and lines ofstreets, alleys, pr¡vements and adjoining proporly and structures; designated wetlands and
flood plain limits as applicable; adjacent drainage; rights-of-way, rcstrictions, easernents, encroachments, zoning, deed
restrictions, boundaries and contours of thc sitc; locations, dimensions and necessary data with respect to existing
buildings, other improvements and trccs; and information concerning available utility services and lincs, both public and
private, above and below gradc, including inverts and depths. All the information on thc survcy shall bc rcfercnced to a
Project benchmark.

$ 5.7 The Owner shall furnish the services of Ccotcchnical Engineers when such services are deemed necessary and
requested by the Architect, the Architcct's Consultants, or the Construction Manager, which may include but arc not
limited to test borings, test pits, determinations of soil bearing vâlues, percolation tcsts, cvaluations of hazardous
materials, scismic cvaluation, ground corrosion tests and resistivity tcsts, including nccessary operations for anticipating
subsoil conditions, with written repor-ts and appropriate rccommendations.

$ 5'8 'I'he Owner shall coordinate the services of its own consultants with those serviccs provided by the Arch itect, Upon
the Architcct's requcst, the Owner shall furnish copies of the scopc of scrviccs in thc contracts between the Owner and
thc Owncr's consultants. The Owner shall furnish thc serviccs of consultants other than those designated in this
Agreement, or authoriz"e the Architect to furnish thcm as an Additional Service, when the Architect requests such
services and clemonstrates thât thcy are reasonably required by the scope of the Project. The Owncr shall rcquirc that its
consultants maintain profcssional liability insurance and other liability insurance as appropriatc to thc services provided.

$ 5.9 Thc Owner shall furnish tests, inspections and rcports rcquired by law, govelnrnent agencies or the Contract
Documents, such as structural, mechanical, and chcmical tests, tests for air and water pollution, and tests for hazardous
materials.

$ 5.10 Thc Owner shall furnish all legal, insurance and accounting scrviccs, including auditing services, that may be
rcasonably necessary at any time for the Project,
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$ 5.11 The Owncr shall provide pronìpt written notice to the Architect and Construction Manager if the Owner becomcs
awarc of any fault or defect in the Project, inclucling errors, omissions or inconsistencies in the Architect's lnstrumcnts
of Service.

$ 5.12 Except as otherwiso providcd in the Contract Docunrents or when direct communications have been specially
authorizcd, thc Owncr shall endeavor to colnrnunicste with the Contractor through the Construction Manager, and shall
contemporaneously provide the same communications to the Architcct about mattcrs arising out of or rclating to the
Contract Docutnents, Communications by and with the Architect's consultants shall be through the Architect,

$ 5.13 Bcfore executing the Contract for Construction, the Owner shall coordinate the Architect's duties and
responsibilities set fofth in the Contract for Construction with thc Architect's services sct forth in this Agrcement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
Ceneral Conditions of the Contract for Construction.

$ 5.14 The Owner shall provide the Architect access to thc Project site prior to commencement of the Work and shall
obligate the Constn¡ction Manager and Contractor to provide the Architect access to the Work wherever it is in
preparation or progress.

ARTICLE 6 COST OF THE WORK

$ 0,1 The Cost of the Work shall bc thc total construction cost, or to the extent the Project is not completed, the
estimated total construction cost recorded on the current BG- I forrn to the Owner to construct all elements of the Project
designcd or spccifìed by the Architect and shall include contractors'general conditions costs, overhead and profit. Thc
Cost of the Work does include the compensation of the Construction Managcr and Construction Manager's consultants .

The Cost of the Work does not include thc compcnsation of the Architect, the costs of the land, rights-oÊway,
financing, and contingencies for changcs in the rWork or other costs that are the responsibility of the Owner.

$ 6.2 Thc Owner's budget for the Cost of the Work is provided in lnitial lnformation, and may be adjusted throughout
the Project as required under Sections 5,4 and 6.4. Evaluations of the Owncr's budget for the Cost of the Work represent
the Architect's judgment as a design profcssional.

$ 6.3 Thc Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or
ncgotiating, price escalation, and market conditions in estimates of the Cost of thc rvVork. The Architcct shall be entitled
to rely on the accuracy and completeness of estimatcs of thc Cost of the Work the Construction Manager prepares as the
Architect progresses with its Basic Scrvices. The Architect shall prepare, as an Additional Service, revisions to the
Drawings, Specifications or other documents required due to the Construction Manager's inaccuracies or
incomplctcncss in prcparing cost estimates. The Architect may review the Construction Manager's estimates solcly for
thc Architect's guidance in cornpletion of its services, however, the Architect shall rcport to thc Owncr any matcrial
inaccuracies and inconsistencies noted during any such revicw.

$ 6.3.1 lf thc Architcct is providing detailed cost estimating services as an Additional Service, and a discrepancy exists
bctwccn thc Construction Manager's cost estimates and the Architect's cost estimâtes, the Architect and thc
Construction Manager shall work cooperatively to conform the cost cstimatcs to onc anothcr.

$ 6.4 lf, prior to the conclusion of the Design Development Phase, the Construction Manager's estimate of the Cost of
the tvVork excccds thc Owner's budget for the Cost of the Work, the Architect, in consultation with the Construction
Manager, shall make appropriate recommendations to the Owner to adjust thc Projcct's sizc, quality or budget, and the
Owner shall cooperate with the Architect in making such adjustmcnts.

S 6.5 lf the estimatc of the Cost of the Work at the conclusion of the Design Development Phase exceeds the Owner's
budgct for thc Cost of the Work, the Owner shall

.1 give written approval of an increase in thc budgct for thc Cost of thc Work and revise the BG-l form
accordingly;

,2 in consultation with the Architect and Construction Manager, revise the Project program, scope, or
quality as required to reduce the Cost of the Work; or

.3 implement any other rnutually acceptable alternative.

S 0.6 lf the Owner chooses to procccd under Section 6.5.2, the Architect, without additional compensation, shall
incorporâte the requircd nrodifications in the Construction Docurnents Phase Bs necessr¡ry to comply with the Owner's
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budget for the Cost of the Work at the conclusion of the Design Developrnent Phase Services, or the budgct as adjustcd
undcr Section 6.5.1. The Architect's modification of the Construction Documcnts shall be the linrit of the Architect's
responsibility as a Basic Service under this Articlc 6.

$ 6.7 After incorporation of rnodifìcations under Section 6.6, the Architect shall, as an Additional Servicc, makc any
requircd revisions to the Drawings, Specifìcations or other documents necessitatcd by subscqucnt cost estimates that
cxceed the Owner's budget for the Cost of the tvVork, except whcn thc cxccss is duc to changes initiated by the Architect
in scope, basic systems, or the kinds and quality of materials, fìnishes or equiprnent,

ARTICLE 7 COPYRIGHTS AND LICENSES

$ 7.1 The Architect and the Owner wârrant that in transmitting lnstruments of Service, or any other information, the
transmitting party is the copyright owncr of such inforrnation or has permission from the copyright owner to transmit
such information for its use on the Project. If the Owner and Architect intend to transmit lnstrumcnts of Scrvice or any
othcr infonnation or documentation in digital form, they shall endeavor to cstablish ncccssary protocols governing such
transmissions.

$ 7.2 The Architcct and the Architect's consultants shall be deemed the authors and owners of their respectivc
Instrumcnts of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other
reserved rights, including copyrights. Submission or distribution of lnstruments of Service to meet official regulatory
requirements or for similar purposcs in connection with the Project is not to be construed as publication in derogation of
the reserved rights of thc Architect and the Architect's consultants.

$ 7.3 Upon execution of this Agreement, thc Architcct grants to the Owner a nonexclusive license to use the Architect's
Instruments of Service solely and cxclusivcly f'or purposes of constructing, using, rnaintaining, altering and adding to
the Project, provided that the Owner substantially performs íts obligations, including prompt payment of all sums when
due, under this Agrccrnent. The Architect shall obtain sirnilar nonexclusive licenses from the Architcct's consultants
consistent with this Agreetnent, The license granted under this scction pcrmits thc Owncr to authorize the Contractor,
Construction Manager, Subcontractors, Sub-subcontractors, and matcrial or cquiprnent suppliers, as well as the Owner's
consultants and separate contractors, to rcproduce applicable portions of the lnstruments of Service solely and
exclusively for usc in pcrfornring services or construction for the Project, If the Architect rightfully terminatcs this
Agrccmcnt for cause as provided in Section 9.4, the license granted in this Section 7.3 shall tcrminatc.

$ 7.3.1 In the event the Owner uses thc lnstrumcnts of Service without retaining the authors of the lnstruments of
Service, the Owner releâscs thc Architect and Architect's consultant(s) frorn all claims and causes of action arising from
such uses. Thc Owncr, to the extent permitted by law, further agrees to indemniS and hold harmless thc Architcct and
its consultants f'rorn all costs and expenses, including the cost ofdefense, relatcd to claims and causcs ofaction asserted
by any third person or entity to the extent such costs and expcnscs arisc from thc Owncr's use of the lnstruments of
ServiceunderthisSectionT.3.l.ThctcrmsofthisSectionT.3.lshallnotapplyiftheOwnerrightfullyterminatesthis
Agreement for cause undcr Scction 9.4.

$ 7.4 Exccpt for the licenses granted in this Article 7, no other license or right shall be dcemcd grantcd or implicd under
this Agreement. The Owner shall not assign, dclcgatc, sublicensc, plcdgc or otherwise transfer any license granted
herein to another party without thc prior writtcn agreement of ths Architect. Any unauthorized use of the lnstruments of
Service shall be at the Owncr's solc risk and without liability to the Architect and the Architect's consultants,

ARTICLE 8 CLAIMS AND DISPUTES

$ 8.1 General

$ 8.1.1 'l'he Owner and Architcct shall co¡nnlence all clairns and causes of action, whether in contract, tort, or otherwise,
against the other arising out of or related to this Agreernerrt in accordance with the requirements of the method of
binding disputc rcsolution selected in this Agreement within the period specified by applicable law, but in any casc not
more than l0 years after the date of Substantial Completion of the Work. The Owncr and Architcct waivc all clainrs and
causes of action not commenced in accordancc w¡th this Scction 8.1.1.

$ 8.1.2'fo tho cxtcnt damages are covered by property insurance, the Owner and Architect waive all rights against cach
othcr and against the contractors, consultants, agents and employees ofthe other for damagcs, cxccpt suoh rights as they
may have to the proceeds of such insurance as set forth in AIA Documcnt A232-2009, Ccncral Conditions of the
Contract for Construction - KDE Version. Thc Owncr or thc Architect, as appropriate, shall require of the
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Construction Manager, contr{¡ctors, consultants, agents and ernployees of any of them similar waivcrs in favor of the
other parties ent¡merated hercin.

$ 8.1.3 The Architect shall indemniS and hold the Owncr and the Owner's officers and employees harmlcss from and
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys' fees and
cxpenses recoverable under applicable law, but only to the extent they are caused by thc ncgligent acts or ornissions of
the Architect, its employees and its consultants in the performance of profcssional services under this Agreement. The
Architect's duty to indernnify the Owner under this provision shall be lirnited to the available proceeds of insurance
coveragc.

$ 8.1.4 The Architect and Owner waive consequential dr¡mages for claims, disputes or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicablc, without limitation, to all consequential damagcs
due to either pafty's termination of this Agreernent, except as specifically provided in Section 9.7.

$ 8.2 Medlatlon

$ 8.2.1 Any claim, dispute or other motter in question arising out of or related to this Agreement shall be subjcct to
mediation as a condition precedent to binding dispute resolution. lf such matter relates to or is thc subject of a lien
arising out of the Architect's serviccs, the Architect may proceed in accordance with applicablc law to cornply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

$ 8.2.2 The Owner and Architect shall endcavor to rcsolve claims, disputes and other mâtters in question between them
by mediation which, unless the partics mutually agree otherwise, shall be administercd by the American Arbitration
Assocíation in accordance with its Construction lndustry Mediation Procedurcs in effect on the date of the Agreement.
A request for medíation shall be made in writing, delivered to thc other party to the Contract, and filed with the person
or entity administering the mediation, The request may bc made concurrently with the fìling of a complaint or other
appropriate demand for binding dispute rcsolution but, in such event, rnediation shall proceed in advance of binding
dispute resolution proceedings, which shall be stayed pending mediation for a pcriod of 60 days from the date of fìling,
unless stayed for a longcr period by agreement ofthe parties or court ordcr. Ifan arbitration proceeding is stayed
pursuant to this scction, the parties may nonetheless proceed to the sclcction ofthe arbitrator(s) and agree upon a
schcdule for later proceedings.

$ 8,2.3 The parties shâll sharc the mediator's fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agrced upon, Agreements reached in mediation shall be
enforceable âs settlement agreelnents in any court having jurisdiction thereof.

S 8.2.4 lf the pafties do not resolvc a dispute through mediation pursur¡nt to this Scction 8.2, the method of binding
dispute resolution shall be thc following:
(Check lhe appropriate box. IJ'the Owner and lrchitect do nol salect a nethod of hinding dispute resolution below, or
do nol suhsec¡uenlly agree in w,'iting to a binding di,rpule resolution melhod other than litigation, the tlispute witt he
resolved in a coutt of competent jurisdiction.)

¡ Arbitration pursuant to Section 8.3 of this Agreement

E Litigation in a court of cornpetent jurisdiction wherc the Project is located

tr Othen (Speciþ)

$ 8.3 Arblhatlon

$ 8.3.1 If the parties hâvc sclcctcd arbitration as the method for binding disputc rcsolution in this Agreernent any claim,
dispute or other mattcr in question arising out of or related to this Agrccmcnt subject to, but not resolved by, mediation
shall be subjcct to arbitration which shall be administered by thc Amcrican Arbitmtion Association in accordancc with
its Construction lndustry Arbitration Rulcs in cffcct on the date of the Agreement, unless the partics mutually agree
otherwise, A demand for arbitration shall bc madc in writing, delivered to the other party to this Agreement, and fìled
with the person or entity âdmin¡stcring the arbitration,
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S 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mcdiation,
but in no event shall it bc made after the date when the institution of legal or cquitablc procecdings based on thc claim,
disputc or other mattcr in question would be barred by the applicablc statutc of limitations. For statutc of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute
the institution of legal or equitable procccdings based on the claim, dispute or other matter in question.

$ 8.3.2 Thc fbregoing agreement to arbitrate and other âgreements to arbitratc with an additional person or entity duly
consented to by parties to this Agreement shall be spccifically enforceable in accordance with applicable law in any
couft having jurisdiction thereof,

$ 0.3.3 The award rendered by the arbitrator(s) shall be fìnal, and judgmcnt may be entered upon it in accordance with
applicable law in any cor¡rt hâving jurisdiction thereof.

$ 8.3.4 Conoolldatlon or Jolnder

$ 8.3,4,1 Either party, at its sole discretion, may consolidatc an arbitration conducted under this Agreement with any
other arbitratíon to which it is a party provided that ( l) the arbitration agreement governing the other arbitration pennits
consolidation, (2) the arbitrations to bo consolidated substantially involve cornmon issues of law or fact, and (3) the
arbitrations employ matcrially similar procedural rules and methods for selecting arbitrator(s).

S 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
cornmon question of fact or law whose prcsence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder, Consent to arbitration involving an additional
pcrson or cntity shall not constitute consent to arbitration of any claim, disputc or other mattcr in question not described
in the written consent.

S 8.3.4.3 The Owner and Architcct grant to any person or entity rnade a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights ofjoinder and consolidation as the Owner and
Architect under this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

S 9.1 If the Owner fails to makc payments to the Architect in accordance with this Agreement, such failure shall bc
considered substantial nonperformarrce and cause for termination or, at the Architect's option, causc for suspcnsion of
performance of services under this Agreement. If the Architect elects to suspcnd services, the Architect shall give seven
days' written notice to the Owner before suspending services. ln the event of a suspension of services, the Architect
shall have no liability to the Owner for dclay or damage caused the Owner because of such suspension of services.
Before resuming services, thc Architect shall be paid all sums due prior to suspension and any expenses incurred in thc
interruption and rcsumption of the Architect's services. The Architect's fees for the remaining services and thc time
schcdules shall be equitably adjusted.

S 9.2 If the Owner suspends thc Projcct, the Architect shall be compensated for services performed prior to notice of
such suspensíon. Whcn thc Project is resunred, the Architect shall be compensated for expenses incumed in the
interruption and rcsumption of the Architect's services, The Architect's fees for the remaining scrvices and thc timc
schcdulcs shall be equitably adjusted.

S 9.3 lf the Owner suspends thc Project for morc than 90 cumulative days for reasons other than the fault of the
Architcct, thc Architcct rnay terminate this Agreernerrt by giving not less than seven days' written notice.

$ 9.4 Either party may terminate this Agrcement upon not lcss than seven days' written notice should the other party fail
substantially to perform in accordancc with the tcrms of this Agreenrent through no fault of the party initiating the
termination.

$ 9.5 The Owner may terminate this Agreement upon not lcss than scvcn days' writtcn noticc to thc Architect for the
Owner's convenience and without cause.

$ 9.6 ln thc cvcnt of tcrmination not the fault of the Architect, the Architect shall be compensated for services pcrfbrmcd
prior to tcrmination, together with Reimbursable Expenses then due,

$ 9.7 (Not Used)

AIA Oocumont Bl32rm - 2009 (formorly Bl4l rmcMa - 1982), Copyrlght @ 1992 and 2009 by Tho Amorican lnstitutc of Archltocts. All rlghtt
rotcrued, Kontucky Doptrtiont of Educatlon Vonlon of AIA Documont Bl32rt-2000. Copylght O 2014 by Tho Amorlcan lnstltuto ol Archltocts. All
rlghb rererved. WÃnf t¡C: Thls AlAo Oocumont lr protoctod by U.S, Copyrlght Law sn¿l-lnforn¡tlonal Tre¡tlee, Unauthorlzed roproductlon or
dlctrlbutlon of thlr AIA* Documont, or sny portlon of lt, mry ro¡ult ln ¡ovoro clvll ond crlmlnrl ponûltlo¡, ond wlll bo prosocutod to tho
maxlmum oxtont potolblo undor tho lûw. Thls documont was cruatcd on 1112512024 0g:04i11 under llcense number 21 14586105 , and l3
nol for r€sal6. This document ls llconsed by The Amerlcan lngtltuto ol Afchitocts for ono.tlmo uro only, ând mây not bc rcproducod prior to its completion.
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$ 9.8'fhe Owner's rights to use the Architect's lnstruments of Service in thc cvcnt of a tcrmination of this Agreement
âre set forth in Article 7 and Section I 1.9.

ARTICLE 1O MISCELLANEOUS PROVISIONS

$ 10.1 This Agreement shall be governed by the law of the place where the Project is located, exccpt that if the parties have
selccted arbitration as the method of binding dispute resolut¡on, thc Federal Arbitration Act shall govern Section 8,3.

$ 10.2 Terms in this Agreemcnt shall have the sarne rneaning as those in AIA Document A232-2009, Gcncral
Conditions of the Contract for Construction, Construction Manager as Adviscr Edition - KDE Vcrsion.

$ 10.3 The Owner and Architect, respectivcly, bind themselves, their agents, successors, assigns and legal
representatives to this Agreemcnt. Ncither the Owner nor the Architect shall assign this Agreement without thc writtcn
consent ofthe other.

$ 10.4 If the Owner requests the Architcct to exccute certifïcates, the proposed language of such certificâtes shall be
submitted to the Architect for rcview at least l4 days prior to the requested dates of execution. If the Owncr requests the
Architect to executc consents reasonably required to facilitate assignment to a lender, thc Architect shall execute all
such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Archítect for
review at least l4 days prior to execution. Thc Architect shall not be required to execute certificates or consents that
would require knowledge, services or rcsponsibilities beyond the scope of this Agreement.

$ 10.5 Nothing contained in this Agreement shall create a contractual rclationship with or a cause of action in favor of a
third party against either the Owner or Architect.

$ 10.8 Unless otherwise rcquircd in this Agreernent, the Architect shall have no responsibility for the discovcry,
presence, handling, rcmoval or disposal of, or exposure ofpersons to, hazardous materials or toxic substances in any
form at thc Project site.

$ 10,7 The Architect shall havc thc right to include photographic or artistic representations of the design of thc Projcct
among the Architect's promotional and professional rnaterials. The Architect shall be given reasonable access to the
completed Projcct to make such representations. Flowever, the Architect's matcrials shall not include the Owner's
confìdential or proprietary information if the Owner has prcviously advised the Architect in writing of the specific
information considered by the Owner to bc confidcntial or proprietary.

$ 10.8 Except as providcd under the Kentucky Open Records Act, KRS 6l ,870 to KRS 61.884, if thc Architect or Owner
receives information specifìcally designated by the other pârty as "confìdential" or "busincss proprietary," the receiving
party shall keep such information strictly confidential and shall not disclose it to any other person except to (l) its
employees, (2) those who need to know the contcnt of such information in order to perfonn services or construction
solely and exclusively for thc Project, or (3) its consultants and contractors whose contracts include similar rcstrictions
on the use of confidential information.

ARTICLE 1I COMPENSATION

$ 11.1 For the Architect's Basic Services describcd under Article 3, the Owner shall compensate the Architect as follows:
(lnserl amount of,, or busisfin', compensation,)

Compensation shall be on a lump surn basis, computed as a percent{¡ge of the construction cost in accordancc with the
Kentucky Dcpartrnent ofEducation Fee Schedule, and based upon thc BG-l amount until construction contract award,
and the actual construction cost thcrcaftsr.

$ 11.2 For Additional Services designated in Section 4,1, the Owner shall compcnsatc thc Architect as follows:
(lnserl amounl oÏ or basis.þr, compensation. I.[necessary, lisl specìJìc services lo which parlìcular methods of
com¡tensalion apply,)

Based upon the Architcct's Hourly Rate Schedule, adjusted to reflect the Architect's most current hourly ratcs at the time
scrviccs arc províded.

AIA Oocument Bl32rt - 2000 (formorly Bl4l rrcMt - 19021, Copyrlght O 1992 ând 2009 by Tho Amcrican lnst¡tut€ of Architoct8, All rlght0
rotorvod, Kontuaky Departnent of E{ucâtlon Vor!lon of AIA Documont Bl32rt-2009. Copylght @ 2014 by Tho Amorlcan lnrtituto of Architocts, All
rlghb rererved, wÃRHll,¡G: Thl¡ AlAo oocumont lr protoctod by U,S, Copyrlght Law anä'lnt-ern¡tlonal Treatles. Unruthorlzod roproducllon or
dlrtrlbutlon of thlt AIA* Documont, or any portlon of lt, moy rosult ln ¡ovoro clvll ûnd crlmlnûl ponoltlor, rnd wlll be prosocutod to tho
maxlmum oxtont po8¡lblo undor tho law, Thlr documont wâs crcâtod on 1112512024 00:04:11 under llcense numbor 21 14588105 , and ls
not for rcselc. Thig document i¡ llceneed by Tho Amorlcan lnttltuto ol Architoctc for ono-timc uso only, and may nol bc reproduced prlor to lls completlon.
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$ ll.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(lnserl amount of, or basisþr, compensation.)
Based upon the Architect's Hourly Rate Schedule, adjusted to reflect the Architect's most current hourly rates at the
time servlces are provided.

$ ll.4 Compensation for Additional Serviccs of thc Architect's consultants when not included in Sections I I.2 or I I.3,
shall be the amount invoiced to thc Architect plus ten percent ( l0 o/o), or as
otherwise stated below:

$ l1'5 Where compensation for Basic Scrvices is based on a stipulated sum or percentage of the Cost of thc Work, the
compensation for each phase of scrvices shall be as follows:

Schematic Design Phasc Fifleen percent (l5o/o)
Design Devclopment Phase Twenty percent (20%)
Construction Documents Phase Forty percent (40o/o\
Bidding or Negotiation Phase Five percent (0S%)
Construction Phase Twenty percent (20%)
Total Basic Compensation one hundred percent (100%)

The Owner acknowledgcs that with an accelerated Project delivery or multiple bid package process, the Architect may
be providing its services in multiple Phases simultaneously. Therefore, the Architect shall be permitted to invoice
monthly in proportion to services performed in each Phase of Services, as appropriate.

$ 11.0 When compcnsation is based on a percentage of the Cost of the Work and any portions of the Project are deleted
or otherwise not constructed, compensation for those portions ofthc Project shall be payable to the extent services are
performcd on those portions, in accordance with the schcdulc set forth in Section I I .5 based on ( I ) the lowest bona fìde
bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of the Construction
Cost as recorded on the BC- 3 form approved by the Kentucky Department ofEducation such portions ofthe Project.
The Architect shall be cntitled to compensation in accordance with this Agreemcnt for all services performed whether or
not the Construction Phase is comlnenced.

$ 11.7 The hourly billing rates for serviccs of the Architect and the Architect's consultants, if any, are set forth bclow.
The rates shall be adjusted in accordance with the Architect's and Architect's consultants' normal review practices.
(lf applicable, attach an exhihit of hourly billing rates or insert them below.)
Refer to attached Hourly Rate Schedule.

Employee or Category Rate ($0.00)

AIA Document Bl32rn - 2000 (formorly 8141rHCMt - 10021, Copyrlght @ 1992 and 2OOO by Tho Amcr¡cân lnstitutr ol Archit€cts, All rlghtt
re¡erved. Kontucky Dcparhent of Educ¡tlon Vonlon of AIA Document Bl32rt-2000. CopyrlghtO 2014 by Tho Amorlcan lnstiluto of Ar¿hitocts. All
rlghb rolorvod. WÃnHt¡C: Thl¡ AIAÓ Documont lo protoctod by U,S. Copyrlght L¡w anä'lnìôrnatlonal Troatleo. Unruthorlzed roproducüon or
dlotrlbutlon ol thlt AIA- Documont, or ony portlon of lt, m¡y rosult ln sovore clvll rnd crlmlnol pon0ltlo!, ond wlll be prosocutod to tho
maxlmum extont posslblo undor tho ltw, Thlr documont rvas croatod on 1112512024 00i04i11 undor llcenso numbor 21 1458S105 , and ig
not lol lo8alo. This documcnt ¡s llccns€d by The Amorlcan lnstllute of Archltocts lor ono-timo uso only, and mãy not be reproduced prlor to lls completlon.
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$ 11.8 Compensatlon for Relmbursable Expensee

S 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include expenses
incurred by the Architect and the Architect's consultants directly related to the Project, as follows:

.1 Transportation and authorized out-oÊtown travel and subsistence;
,2 Long distance services, dedicated data and communication services, teleconfercnccs, Project Web sites,

and extranets;
.3 Fees paid for securing approval ofauthorities havingjurisdiction over the Project;
,4 Printing, rcproductions, plots, standard form documents;
.5 Postage, handling and delivery;
.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
,7 Renderings, models, mock-ups, professional photography, and presentatíon mâteriâls requestcd by the

Owncr;
.8 Architect's Consultant's expense of profcssional liability insurance dedicated exclusively to this Project,

or the expense of additional insurance coverage or limits requested by the Owner in excess of that
required to bc carried by the Architect and the Architect's Consultants by the Kentucky Departmcnt of
Education;

.9 AII taxes levied on professional services and on rcimbursable cxpenses;

.10 Site office expenscs; and
,11 Othcr similar Project-related expenditures.

S 11.8.2 For Reimbursable Expenses the compensation shallbc thc cxpenses incurred by the Archítect and the
Architect's consultants plus zero percent ( 0o/o) ofthe expenses incurred.

$ 1f .8.3 Prior to incurring Reimbursable Expenses, the Architect shall estimate thc cost of the reimbursable items, and
obtain approval of the Owner's representative for thc expcnditures.

$ 11.9 Compensatlon for Use of Archltect's lnstrumentg of Servlce
If the Owner terminâtes thc Architect for its convenience under Section 9.5, or the Architect terminates this Agrecment
under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owncr's continucd use of the Architect's
Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:
Not applicable.

$ 11.10 Paymento to the Archltect

$ 11.10.1 (Not Used)

$ 11.10.2 Unless otherwise agreed, payments for services shall bc madc monthly in proportion to services perfonned.
Payments are due and payable upon presentation of thc Architect's invoice. Amounts unpaíd thirty
( 30 ) days after the invoicc datc shall bear interest at the rate entered below, or in the absence thereofat the legal rate
prevailing from timc to time at the principal place of business of the Architect.
(lnserl rale of monthly or annual interest agreed upon.)

0.05% monthly

$ 11.10.3 Thc Owner shall not withhold amounts from the Architect's compensâtion to imposc a pcnalty or Iiquidated
damagcs on the Architect, or to offset sums requested by or paid to contractors for thc cost of changes in the Work
unless the Architect agrees or has been found liablc for thc amounts in a binding dispute resolution proceeding.

S 11.10.4 Records of Rcimbursable Expenses, expenses pertaining to Additional Services, and services pcrformed on the
basis of hourly ratcs shall be available to the Owner €¡t mutually convenient times.

S 11.10.5 The Architect shall pay cach projcct Consultant within l0 days after receipt of each payment frorn the Owner
for services rendered. Consultant's fees shall be based on a typical 80% x total fee for work categories paid to the
Architect for which thc Consultant is responsible. If the Architect's fee is a lump sum, the Consultant shall receivc the
same proportionatc amount. lf such paylnents are not made in a tirnely mânner, the Consultant may make a writtcn

AIA Documont Bl32rm - 2000 (fonnorly B14l rtcMa - 1902). Copyrlght @ 1092 and 2009 by Th€ American lnstltuto ol Archltocß, All rlghtt
rorerved. Kontucky Doprrünont ot E{ucrtlon Voúlon of AIA Oocumont Bl32rt-2000. Copyrlght @ 2014 by The Amcric€n lnstituts ol Architocts. All
rlehb rotorvod, WÀnnt¡O: Thla AIAæ Documont lo protectod by U.S. Copyrlght Lâw anà'lnìôrnollonol Trootlo¡, Unûuthorlzod roproductlon or
dlütrlbutlon of thlo AIA* Oocumonl, or tny portlon of lt, mey ro¡ult ln rovoro clvll and crlmlnal penaltle¡, and wlll be prosocutod to the
me xlmum oxtont poeclble under the law. Thls documont was croatod on 1112512024 05i04i11 undor llconsc numbcr 21 1458010ö . and ls
not for rosalo, Thlc documont ls liconsod by Thc Amcricân lnstltute of Archlt€cts lor ono'tlme use only, and may not bo roproducod prlor lo lts complotion.
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request that the Owner issue joint checks for all subsequent payments to the Architect naming the Architect and the
Consultant Bs poyees,

$ 11.10.0 Prior to fìnal payment, the Architect shall provide the Owner a written statement of release from cach
Consultant stating that all fees up to that point have been paid. (This clause does not apply to Consultants, i.e.,
geotechnical engineers, land surveyors, having direct contracts with the Owner.) The Architect shall be paid his
construction phase fee at the same propoftionate percentage as the construction's completion until final contract
completion as dcsignated by the submission and approvalof the BO-4 form by the Owner, to the Kentucky Department
of Education.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modiff this Agreement arc as follows:
12.I Should the Architect provide programming and schematic design for additional future phases of construction of the
project, the fee for schematic design, will be computed based upon the estimated project construction cost of all phases.
12.2 Should the Architect dcsign additive bid alternates for the project which arc not accepted at the tirne of
construction contract award, the fee for design phases ofthe project will be computed based upon the construction cost
ofthe project had all ofthe additive bid alternatcs been accepted.

ARTICLE 13 SCOPE OFTHE AGREEMENT

$ 13,1 This Agreement represents the entire and integrated agrecment between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amcnded
only by written instrurnent signed by both Owner and Architect.

$ 13.2 This Agreement is comprised of the following documents listcd below:
.l AIA Document B l32rM-2009, Standard Form Agreement Between Owner and Architect, Construction

Manager as Adviser Edítion - KDE Version
,2 Other documents:

(Lisl olher documents, if any, including additional scopes of .rentìce forming part of the Agreement,)

Kentucky Departmcnt of Education Fee Guidelines
Architect's Hourly Rate Fee Schedule

This Agreement is entered into as of the day and year fÌrst written above.

OWNER (Signature) ARCHITECT (Signature)

L¿tith M. Ross, PE, Senior Principal
(Printed nane and title) (Printed name and title)

AIA Documont B132tt - 2000 (formorly 8l4l rtcMr - 19021. Copyrloht @ 1902 and 2000 by Thc Amerlcan lnstltute of Archfiocls. All rlghtr
re¡ervod. Kontucfty Doprrtment of Equcetlon Vor¡lon of AIA Documont Bl32tt-2009. Copyrlght @ 2014 by Thc Amorlcsn lnstituto ol Archltects. All
rlghtr rotervod. WÂnHt¡C: Thls AlAo oocumont lr protoctod by U,S. Copyrlght Law anä'lniôrnotlonol Trorüo¡, Unauthortzod roproducilon or
dlltrlbutlon of thlt AIA* oocumont, or any portlon ol lt, may rosult ln rovoro clvll rnd crlmlnâl ponaltlo!, and wlll be prorocuted to the
maxlmum extont pocolblo undor tho law, Thlr documcnt was cr.eted on 1112512024 0g:04:11 undor llconro numbrr 21 i45OOl05 , and ig
not l0l rorelo. Thls document ¡s llconsed by The Amorlcan lnrtllulo of Archltccts for on}'timc uee only, and may not be roproducod prlor to lto comploilon.
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KDE A/E Fee Guidelines - 2013 Page 1 of 1  

KENTUCKY DEPARTMENT OF EDUCATION ARCHITECT/ENGINEER 
702 KAR 4:160 FEE GUIDELINES FOR BASIC SERVICES 
  

      
Cost of Construction      Fee               

 
Up to $25,000 15.50%  
$25,000 to $50,000 13.40%  
$50,000 to $75,000 12.30%  
$75,000 to $100,000 11.30%  
$100,000 and under $200,000  9.80%   
$200,000 and under $300,000  8.70%   
$300,000 and under $400,000  8.40%   
$400,000 and under $500,000  8.00%   
$500,000 and under $600,000  7.70%   
$600,000 and under $700,000  7.50%   
$700,000 and under $800,000  7.40%   
$800,000 and under $900,000  7.30%   
$900,000 and under $1,000,000  7.00%   
$1,000,000 and under $1,250,000  6.90%   
$1,250,000 and under $1,500,000  6.80%   
$1,500,000 and under $1,750,000  6.70%   
$1,750,000 and under $2,000,000  6.60%   
$2,000,000 and under $2,250,000  6.50%   
$2,250,000 and under $2,500,000  6.30%   
$2,500,000 and under $2,750,000  6.10%   
$2,750,000 and under $3,000,000  6.00%   
$3,000,000 and under $4,000,000  5.80%   
$4,000,000 and under $5,000,000  5.70%   
$5,000,000 and under $7,500,000  5.65%   
$7,500,000 and under $10,000,000  5.60%   
$10,000,000 and under $15,000,000  5.50%   
$15,000,000 and under $20,000,000  5.45%   
$20,000,000 and under $25,000,000  5.40%   
$25,000,000 and under $30,000,000  5.35%   
$30,000,000 and under $35,000,000  5.30%   
$35,000,000 and under $40,000,000  5.25%   
$40,000,000 and under $45,000,000  5.20%   
$45,000,000 and under $50,000,000  5.15%   
$50,000,000 and under $55,000,000  5.10%   
$55,000,000 and under $60,000,000  5.05%   
$60,000,000 and over  5.00% 
  

 
  
 Renovation:  1.25 x Fee Percentage (applicable to renovation only) 
 

Repetitive Design:  .75 x Fee Percentage 
 



architecture ● civil engineering ● landscape architecture ● interior design 
101 old lafayette avenue  lexington, kentucky  40502  p 859.254.4018 f 859.231.5046  www.rosstarrant.com 

HOURLY RATE SCHEDULE Updated

March 23, 2023

$225/hour

$205/hour 

$155/hour

$125/hour 

 $95/hour 

$85/hour 

$80/hour 

$70/hour 

$50/hour 

$130/hour 

 $50/hour 

President

Senior Principal 

Principal

Project Manager / Senior Professional

Licensed Professional 

Project Coordinator 

Project Designer II 

Project Designer I 

Draftsperson 

Technology Manager

Clerical 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

11/25/2024

Higginbotham Insurance Agency, Inc.
1700 Eastpoint Parkway
Louisville KY 40223

Cheryll Clayton
502-489-6242

CClayton@higginbotham.com

License#: 2081754 Travelers Casualty And Surety Company Of America 31194
ROSSARC-01

RossTarrant, Inc.
RossTarrant Architects, Inc.
101 Old LaFayette Avenue
Lexington KY 40502

239000420

A Professional Liability Y 108105429 8/10/2024 8/10/2025 Per Claim
Aggregate

2,000,000
3,000,000

#24039 - South Middle School HVAC Renovation

Henderson County Board of Education
1805 Second Street
Henderson KY 42420



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

11/25/2024

(859) 253-6570 (859) 253-6577

13986

RossTarrant Architects, Inc.
101 Old Lafayette Ave
Lexington, KY 40502

A 2,000,000

6601302 7/22/2024 7/22/2025 500,000
5,000

2,000,000
4,000,000
4,000,000

2,000,000A
6601302 7/22/2024 7/22/2025

3,000,000A
6601303 7/22/2024 7/22/2025 3,000,000

10,000
A

6601301 7/22/2024 7/22/2025 500,000
500,000
500,000

A Cyber Liability 6601302 7/22/2024 Limit 500,000

Cyber Liability Retroactive Date: 7/22/2015

Henderson County Board of Education
1805 Second Street
Henderson, KY 42420

ROSSARC-01 KHOLLINGSWORTH

Lexington Insurance Agency, Inc.
465 E High St., Ste. 101
Lexington, KY 40507

Frankenmuth Mutual Ins  Co.

XX

7/22/2025

X
X

X

X X

X

X

X



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

COMMERCIAL GENERAL LIABILITY $PREMISES (Ea occurrence)

CLAIMS-MADE OCCUR MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $

$PRO-
POLICY LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
ALL OWNED SCHEDULED BODILY INJURY (Per accident) $
AUTOS AUTOS

HIRED AUTOS
NON-OWNED PROPERTY DAMAGE $
AUTOS (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
WC STATU- OTH-
TORY LIMITS ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2010/05)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Continental Casualty Company

8/23/2023

Peel & Holland (CSG - P&C)
P.O. Box 427
1120 Main Street
Benton, KY  42025-0427

Cindy Davis
270 527-8621 270-538-9158

cdavis@peelholland.com

Bacon Farmer Workman Engineering & Test
P.O. Box 120
Paducah, KY  42002

A Professional
Pollution

AEH591952034 09/07/2023 09/07/2024 Aggregate $5,000,000
Each Claim $5,000,000
Deductible $50,000

** Supplemental Name ** 
First Supplemental Name applies to all policies - Bacon Farmer Workman Engineering & Testing
 : Geotech Engineering & Testing, Inc.  : Marcum Engineering, LLC.  : Trinity Engineering  : Whiting
Structural Engineers : Marcum Energy Management Solutions

RossTarrant Architects, Inc.
101 Old Lafayette Ave
Lexington, KY  40502

1 of 1
#S286968/M286855

BACONFARClient#: 17141

CJD
1 of 1

#S286968/M286855











