

April 15<sup>TH</sup>, 2025

TO: Greg Hosfield, AIA, LEED AP BD+C

FROM: Emma Moore

RE: Simpson Co. CTE Renovation and Addition  
Franklin, KY  
RTA 23066

RTA has sent SPIN proposals to Solid Ground, LE Gregg, S&ME, and UES. RTA has received and reviewed the SPIN proposals in summary:

Company	Notice for site work	Base Bid
Solid Ground	24 Hour	\$36,500
LE Gregg	24 Hour	\$97,940.56
S&ME	24 Hour	\$33,500
UES	Non-Responsive	

**Solid Ground**

Solid Ground presented a lump sum fee of \$36,500 for the project. A minimum of 24-hour notice must be provided to Solid Ground when services are needed.

**LE Gregg**

LE Gregg presented a lump sum fee of \$97,940.56 for the project. A minimum of 24-hour notice must be provided to LE Gregg when services are needed.

**S&ME**

S&ME presented a lump sum fee of \$33,500 for the project. A minimum of 24-hour notice must be provided to S&ME when services are needed.

**UES**

UES was non-responsive.

**Conclusion**

Based on the cost, personnel proposed, and the scope of work to be performed, we are recommending that **S&ME** be awarded the Special Inspections and Construction Materials Testing. If you have any questions, please let us know.

END OF MEMORANDUM

Sincerely,

Emma Moore

Enclosures

c: Michael B. Mays, PE  
File 23066-1A  
250415-SPIN-summary-23066