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Kentucky Department of Education Version of

@ ATA Document B101™ - 2007

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the 19th day of August

in the year 2025
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information)
Powell County Board of Education

691 Breckenridge St.

Stanton, KY 40380

and the Architect:
(Name, legal status, address and other information)

JRA Architects
301 E. Vine Street
Lexington, KY 40507

for the following Project:
(Name, location and detailed description)

Powell County Elementary Schools Secure Vestibules
Powell County, KY
Powell County Elementary Schools Secure Vestibules

Bowen Elementary & Clay City Elementary
Powell County, KY

Bowen Elementary
5099 Campton Rd.
Stanton, KY 40380

Clay City Elementary
4901 Main St.
Clay City, KY 40312

BG 26-023
JRA 202568

The Owner and Architect agree as follows.

& KenTucky DEPARTMENT OF

<> EDUCATION

Ercry Child Profictent amd Prepared fur SUCCESS

This version of AIA Document
B101-2007 is modified by the
Kentucky Department of
Education. Publication of this
version of AIA Document B101
does not imply the American
Institute of Architects’ endorsement
of any modification by the Kentucky
Department of Education. A
comparative version of AlA
Document B101-2007 showing
additions and deletions by the
Kentucky Department of Education
is available for review on the
Kentucky Department of Education
Web site.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial Information:
(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below Initial
Information such as details of the Project’s site and program, Owner’s contractors and consultants, Architect’s
consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated procurement method, and
other information relevant to the Project.)

Two (2) Secure Entry Vestibules for the Clay City Elementary and Bowen Elementary School. Bowen ES will be a new
pass-through window in the current vestibule to the office area. Clay City ES will have a new exterior entry enclosure
constructed under the exterior canopy and a reconfiguration of the front office to move the receptionist to the exterior
wall.

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are set
forth below:
1 Commencement of construction date: Spring 2026

.2 Substantial Completion date: Fall 2026

§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement. The Architect shall also
comply with 702 KAR 4:160, pertaining to services and actions required of the Architect.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform
its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.
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§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment
with respect to this Project.

§ 2.5 The Architect shall carry professional liability insurance in addition to insurance to protect themselves from claims
under Worker's Compensation Acts, for claims for damages because of bodily injury, including death, to their

employees, and for other liability normally covered by such insurance and shall furnish evidence of such insurance to
the Owner.

§ 2.5.1 During the term of this Agreement, the Architect shall provide evidence of professional liability insurance
coverage in the amounts stated in Subparagraph 2.5.2. In addition, the Architect agrees to attempt to maintain
continuous professional liability coverage for the period of design and construction of this project, and for a period of
two years following Substantial Completion, if such coverage is reasonably available at commercially affordable
premiums. For the purposes of this Agreement, "reasonably available" and "commercially affordable" shall mean that
more than half the architects practicing in the State are able to obtain such coverage.

§ 2.5.2 Professional liability coverage shall be provided in the following minimum amounts:

a. Projects $1,000,000 or less $500,000 per claim and
$1,000,000 aggregate per annum.
b. Projects exceeding $1,000,000 $1,000,000 per claim and

$2,000,000 aggregate per annum.

§ 2.5.3 The Architect's Consultants shall carry professional liability coverage during the term of the Agreement as stated
in Subparagraph 2.5.1, and shall furnish evidence of such insurance to the Owner. The minimum limit of liability for
each of the Architect's Consultants is $250,000 aggregate, except that structural design and mechanical-electrical-
plumbing consultants shall carry a minimum amount of $1,000,000 aggregate for projects $1,000,000, or less, and
$2,000,000 aggregate for projects exceeding $1,000,000.

§ 2.5.4 The Architect shall carry Commercial General Liability Insurance with limits of $500,000 per occurrence and
$1,000,000 aggregate. This policy shall be written or endorsed to include the following provisions:

a. The Owner shall be named as an additional insured,

b. Waiver of Subrogation,

Severability of Interest (Separation of Insureds), and

d. Cross Liability Endorsement.
§ 2.5.5 The Architect shall carry Worker's Compensation Insurance as required by statute, including Employers
Liability, with limits of

a. $100,000 each accident,

b. $500,000 disease—policy limit, and

c. $100,000 disease—each employee.
§ 2.5.6 The Architect shall carry Automobile Liability Insurance, including coverage for hired and leased vehicles, with

limits of $500,000 per occurrence, and Non-Owned Automobile Liability Insurance, including coverage for hired and
leased vehicles, with limits of $500,000 per occurrence.

§ 2.5.7 The above indicated minimum coverages shall be subject to the terms, exclusions and conditions of the policies.
The Architect shall provide Certificates of Insurance to the Owner upon execution of the Agreement and prior to
commencement of services.
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§ 2.6 The Architect and the Architect's Consultants shall provide a notarized non-collusion affidavit on current Kentucky
Department of Education form to the Owner upon execution of the Agreement and prior to commencement of services.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary structural,
mechanical, and electrical engineering services, including civil engineering, landscape, and kitchen design services
required for the Project. Services not set forth in Article 3 are Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design criteria,
attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner if
the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once approved
by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by the
Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the Architect
shall respond to applicable design requirements imposed by such governmental authorities and by such entities
providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents required
for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the
Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms of the other,
to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the
information, and (2) other information or consulting services that may be reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative
approaches to design and construction of the Project, including the feasibility of incorporating environmentally
responsible design approaches. The Architect shall reach an understanding with the Owner regarding the requirements
of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for the
Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other documents
including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may include some
combination of study models, perspective sketches, or digital modeling. Preliminary selections of major building
systems and construction materials shall be noted on the drawings or described in writing. For school Projects on new
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sites, the Architect shall provide a campus master plan with the Schematic Design Documents.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with
other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the
Owner’s program, schedule and budget for the Cost of the Work. The Architect shall revise the scope of Work to be
within the approved BG-1 estimate of Construction Cost, or advise the Owner to submit to the Kentucky Department of
Education a revised BG-1 financial page requesting approval of additional financial support.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
such other elements as may be appropriate. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall advise the Owner of any adjustments to the preliminary estimate of Construction Cost, and of
any conflict with the budget established by the BG-1.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the further
development of the approved Design Development Documents and shall consist of Drawings and Specifications setting
forth in detail the quality levels of materials and systems and other requirements for the construction of the Work. The
Owner and Architect acknowledge that in order to construct the Work the Contractor will provide additional
information, including Shop Drawings, Product Data, Samples and other similar submittals, which the Architect shall
review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the development
and preparation of (1) bidding and procurement information that describes the time, place and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work. The Architect shall advise the Owner of any
conflict with the budget established by the BG-1.
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§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval. The
Architect shall prepare the appropriate application forms and submit them with the required Construction Documents to
the applicable governmental authorities.

§ 3.5 Bidding or Negotiation Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s and the
Kentucky Department of Education's approval of the Construction Documents, the Architect shall assist the Owner in
(1) obtaining either competitive bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3)
determining the successful bid or proposal, if any; and, (4) awarding and preparing contracts for construction. The
Architect shall prepare the Advertisement for Bids and give it to the Owner for placement in the newspaper having the
largest local circulation.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

A1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion of
the bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits, if
any, received from and returned to prospective bidders;
organizing and conducting a pre-bid conference for prospective bidders;
preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda;

.5  organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner; and

6 providing a written evaluation of bids received and recommendations regarding an award of Contract for
Construction.

W

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and shall
prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. Negotiated
proposal procedures may only be utilized for emergency construction, for construction estimated to cost no more than
$20,000, or, for those Owners who have adopted the Kentucky Model Procurement Code, under the terms and
conditions of KRS 45A.370, KRS 45A.375, KRS 45A.380, and KRS 45A.385.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by
1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors; and
.3 participating in negotiations with prospective contractors, and subsequently preparing a summary report
of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2007, General Conditions of the Contract for Construction — KDE Version. If
the Owner and Contractor modify AIA Document A201-2007 — KDE Version, those modifications shall not affect the
Architect’s services under this Agreement unless the Qwner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall not
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have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences with the
award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for Payment,
except for the Architect’s obligation to conduct an inspection of Work and report prior to the expiration of one year from
the date of Substantial Completion per Section 3.6.6.5.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in
Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work. The Architect

shall keep the Owner informed of the progress and quality of the Work by a written report each month until time of
Substantial Completion.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the
Work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or
completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material
and equipment suppliers, their agents or employees or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents in consultation with either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show
partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term is
defined in ATA Document A201-2007 — KDE Version, the Architect shall render initial decisions on Claims between
the Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s Application
for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed to the point
indicated and that the quality of the Work is in accordance with the Contract Documents. The foregoing representations
are subject (1) to an evaluation of the Work for conformance with the Contract Documents upon Substantial
Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor deviations from the Contract
Documents prior to completion, and (4) to specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
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means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors
and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4)
ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take
other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only
for the limited purpose of checking for conformance with information given and the design concept expressed in the
Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness of
other information such as dimensions, quantities, and installation or performance of equipment or systems, which are
the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or, unless
otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures.
The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop Drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor that
bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely upon
the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by such
design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests for
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response
to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the
provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the Owner,
for the Owner’s review and records, written warranties and related documents required by the Contract Documents and
assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection indicating the Work
complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.
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§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits,
receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other documentation
required of the Contractor under the Contract Documents.

§ 3.6.6.5 Prior to the expiration of one year from the date of Substantial Completion, the Architect shall, without
additional compensation, conduct an inspection with the Owner to review the facility operations and performance, and
record any nonconforming Work, and shall submit a written report of nonconforming Work to the Contractor, Owner
and the Kentucky Department of Education. At the discretion of the Owner and for Reimbursable Expenses, the
Architect may be the Owner's agent during the one-year period after Substantial Completion.

§ 3.6.6.6 As a record of the Work as constructed, the Architect shall prepare and deliver to the Owner a set of drawings
showing significant changes in the Work during construction, based upon the drawings maintained by the Contractor at
the site during construction, other data furnished by the Contractor to the Architect, Addenda, Construction Change
Directives and Change Orders.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
services described under this Article shall only be provided if authorized and confirmed in writing by the Owner and
accompanied by a written Board of Education Order. The Architect shall provide the listed Additional Services only if
specifically designated in the table below as the Architect’s responsibility, and the Owner shall compensate the
Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,
identify the exhibit.)

Additional Services Responsibility Location of Service Description
(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)

§4.1.1 Programming (B202™-2009) NP

§4.1.2  Multiple preliminary designs NP

§4.1.3  Measured drawings NP

§4.1.4  Existing facilities surveys NP

§4.1.5 (Not Used) 2

§41.6  Building information modeling A

§4.1.7 (Not Used) —

§4.1.8 (Not Used)

§4.19 Architectural Interior Design (B252™-2007)

§4.1.10  Value Analysis (B204™-2007)

§4.1.11  Detailed cost estimating

§4.1.12  On-site project representation (B207™-2008)

§4.1.13  Conformed construction documents

§4.1.14  As-designed Record Drawings

§4.1.15  (Not Used)

§4.1.16  Post occupancy evaluation

§4.1.17  Facility Support Services (B210™-2007)

21315 [>|B|3|5|3]> |

| §4.1.18  Tenant-related services
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Additional Services Responsibility Location of Service Description
(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)

§4.1.19  Coordination of Owner’s consultants NP

§41.20 (Not Used) .

§4.1.21  Security Evaluation and Planning

(B206™-2007) NP

§4.1.22 Commissioning (B211™-2007) NP

§4.1.23  Extensive environmentally responsible design NP

§4.1.24 LEED® Certification (B214™-2012) NP

§4.1.25  Fast-track design services NP

§4.1.26  Historic Preservation (B205™-2007) NP

§4.1.27 Furniture, Furnishings, and Equipment Design

(B253™-2007) NP

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.
The Architect will provide a Building Information Model at no additional costs.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:

A

.6
N
.8

9
10
A1

Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity, the
Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;

Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

Changing or editing previously prepared Instruments of Service necessitated by the enactment or revision
of codes, laws or regulations or official interpretations;

Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
Preparation for, and attendance at, a public presentation, meeting or hearing;

Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

Evaluation of the qualifications of bidders or persons providing proposals;

Consultation concerning replacement of Work resulting from fire or other cause during construction; or
Assistance to the Initial Decision Maker, if other than the Architect.
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§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:
.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the Architect;
.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information, Contractor-
prepared coordination drawings, or prior Project correspondence or documentation;
.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;
4 Evaluating an extensive number of Claims as the Initial Decision Maker;
.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or
.6  To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60 days
after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

A Two ( 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittal of
the Contractor
.2 Eight ( 8 ) wvisits to the site by the Architect over the duration of the Project during construction
3 Two ( 2 ) inspections for any portion of the Work to determine whether such portion of the
Work is substantially complete in accordance with the requirements of the Contract Documents
4  Two ( 2 ) inspections for any portion of the Work to determine final completion
§ 4.3.4 If the services covered by this Agreement have not been completed within Sixteen ( 16 ) months of

the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 The Owner shall provide full information regarding requirements for the Project, including Educational
Specifications, interior and exterior space requirements and relationships, flexibility and expandability, special
equipment and systems, site requirements, and the Owner's objectives, schedule and constraints. Within 15 days after
receipt of a written request from the Architect, the Owner shall furnish the requested information as necessary and
relevant for the Architect to evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update an overall budget for the Project based on consultation with the
Architect and the Owner's Fiscal Agent, as applicable, which shall include the Construction Cost, the Owner's other
related costs and fees, and reasonable contingencies related to all of these costs. If the Owner significantly increases or
decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the
Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner, through Board of Education Order, shall examine and take action in a timely manner regarding approval of
documents submitted by the Architect in order to avoid unreasonable delay in the orderly and sequential progress of the
Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands and
flood plain limits as applicable; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions and necessary data with respect to existing
buildings, other improvements and trees; and information concerning available utility services and lines, both public and

private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a
Project benchmark.
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§ 5.5 The Owner shall furnish the services of geotechnical engineers when such services are deemed necessary and
requested by the Architect.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon
the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and
the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated in this
Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that its
consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law, government agencies, or the Contract
Documents.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or defect
in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially authorized,
the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the Architect
about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the Architect of
any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owmer shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 The Cost of the Work shall be the total construction cost, or to the extent the Project is not completed, the
estimated total construction cost recorded on the current BG-1 form to the Owner to construct all elements of the Project
designed or specified by the Architect and shall include contractors’ general conditions costs, overhead and profit. The
Cost of the Work does not include the compensation of the Architect, the costs of the land, rights-of-way, financing,
contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor the
Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid prices; or
competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not warrant or
represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or from any
estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction are
to be included in the Contract Documents; to make reasonable adjustments in the program and scope of the Project; and
to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work to
meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the Cost of the Work shall be based on
current area, volume or similar conceptual estimating techniques. If the Owner requests detailed cost estimating
services, the Architect shall provide such services as an Additional Service under Article 4.
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§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work
shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget
for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services is
exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2  authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the
Cost of the Work; or
implement any other mutually acceptable alternative.

w»

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall modify
the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion
of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The Architect’s
modification of the Construction Documents shall be the limit of the Architect’s responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any

other information or documentation in digital form, they shall endeavor to establish necessary protocols governing such
transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other
reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory
requirements or for similar purposes in connection with the Project is not to be construed as publication in derogation of
the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the Architect’s
Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering and adding to
the Project, provided that the Owner substantially performs its obligations, including prompt payment of all sums when
due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Contractor,
Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the Owner’s consultants and
separate contractors, to reproduce applicable portions of the Instruments of Service solely and exclusively for use in
performing services or construction for the Project. If the Architect rightfully terminates this Agreement for cause as
provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of Service,
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such
uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its
consultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by
any third person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service
under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this
Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted
herein to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of
Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants,
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ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or otherwise,
against the other arising out of or related to this Agreement in accordance with the requirements of the method of
binding dispute resolution selected in this Agreement within the period specified by applicable law, but in any case not
more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims and
causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they
may have to the proceeds of such insurance as set forth in AIA Document A201-2007, General Conditions of the
Contract for Construction — KDE Version. The Owner or the Architect, as appropriate, shall require of the contractors,
consultants, agents and employees of any of them similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them
by mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement.
A request for mediation shall be made in writing, delivered to the other party to the Agreement, and filed with the
person or entity administering the mediation. The request may be made concurrently with the filing of a complaint or
other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of
binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date
of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is
stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a
schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute
resolution shall be the following:

(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[0 Arbitration pursuant to Section 8.3 of this Agreement

Litigation in a court of competent jurisdiction where the Project is located

[] Other: (Specify)

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim,
dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation

shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this
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Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute
the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described
in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven
days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect
shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of services.
Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.
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§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services performed
prior to termination, together with Reimbursable Expenses then due.

§ 9.7 (Not Used)

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEQUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern
Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2007, General
Conditions of the Contract for Construction — KDE Version.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. The Architect shall not
be required to execute certificates that would require knowledge, services or responsibilities beyond the scope of this
Agreement. :

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a
third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project.

§ 10.8 Except as provided under the Kentucky Open Records Act, KRS 61.870 to KRS 61.884, if the Architect or
Owner receives information specifically designated by the other party as “confidential” or “business proprietary,” the
receiving party shall keep such information strictly confidential and shall not disclose it to any other person except to
(1) its employees, (2) those who need to know the content of such information in order to perform services or
construction solely and exclusively for the Project, or (3) its consultants and contractors whose contracts include similar
restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

(Insert amount of, or basis for, compensation.)
Based upon the KDE Fee Schedule

Per the KDE A/E Fee Guidelines for Basic Services (2013), including the 1.25 Renovation Factor multiplier x Cost of
Construction, following bid opening and award of bid, including any alternates as approved by the Powell County
Board of Education. The Cost of Construction shall be based on all project phases until the conclusion of the project.
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§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Architect povided Additional Services designated in Section 4.1, will be provided at no addditional costs.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation.)

Negotiated lump sum fee or hourly basis per the attached JRA Architects Architect Hourly Rate Schedule, Exhibit "A"

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,
shall be the amount invoiced to the Architect plus fifteen percent ( 15%), or as
otherwise stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase: Fifteen percent (15%)
Design Development Phase: Twenty percent (20%)
Construction Documents Phase (Completed Plans & Specifications): Forty percent (40%)
Bidding or Negotiation Phase: Five percent (05%)
Construction Phase: Twenty percent (20%)
Total Basic Compensation: One hundred percent (100%)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the lowest bona fide
bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of Construction Cost as
recorded on the BG-3 form approved by the Kentucky Department of Education. The Architect shall be entitled to

compensation in accordance with this Agreement for all services performed whether or not the Construction Phase is
commenced.
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§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below.
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Refer to attached hourly rate schedule - Attachment A.

Employee or Category Rate

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include expenses

incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project Web sites,
and extranets;

Fees paid for securing approval of authorities having jurisdiction over the Project;

Printing, reproductions, plots, standard form documents;

Postage, handling and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, models, mock-ups, professional photography, and presentation materials requested by the

Owmer;

.8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this Project, or
the expense of additional insurance coverage or limits requested by the Owner in excess of that required to
be carried by the Architect and the Architect's Consultants by the Kentucky Department of Education;

.9  All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses; and

A1 Other similar Project-related expenditures.

N oW

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants of One hundred ten percent ( 110%) of the expenses incurred.

§ 11.8.3 Prior to incurring Reimbursable Expenses, the Architect shall estimate the cost of the reimbursable items, and
obtain approval of the Owner's representative for the expenditures.

§ 11.9 Compensation for Use of Architect’s Instruments of Service

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this Agreement
under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of the Architect’s
Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:

As negotiated with the Architect as a lump sum fee.

§ 11.10 Payments to the Architect
§ 11.10.1 (Not Used)
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§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid forty-five

( 45 ) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

1.5% per month

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on the
basis of hourly rates shall be available to the Owner at mutually convenient times.

§ 11.10.5 The Architect shall pay each project Consultant within 10 days after receipt of each payment from the Owner
for services rendered. Consultant's fees shall be based on a typical 80% x total fee for work categories paid to the
Architect for which the Consultant is responsible. If the Architect's fee is a lump sum, the Consultant shall receive the
same proportionate amount. If such payments are not made in a timely manner, the Consultant may make a written
request that the Owner issue joint checks for all subsequent payments to the Architect naming the Architect and the
Consultant as payees.

§ 11.10.6 Prior to final payment, the Architect shall provide the Owner a written statement of release from each
Consultant stating that all fees up to that point have been paid. (This clause does not apply to Consultants, i.e.,
geotechnical engineers, land surveyors, having direct contracts with the Owner.) The Architect shall be paid his
construction phase fee at the same proportionate percentage as the construction's completion until final contract

completion as designated by the submission and approval of the BG-4 form by the Owner, to the Kentucky Department
of Education.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows:
The General Terms and Conditions are hereby incorporated and made apart of the agreement (Exhibit "B")

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended
only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:
. ATA Document B101™-2007, Standard Form Agreement Between Owner and Architect — KDE Version
.2 AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect — KDE
Version, Exhibit B, List of Design Consultants
.3 ATA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

4 Other documents:
(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of service, if’

any, forming part of the Agreement.)
Exhibit A: JRA Architects Hourly Rate Schedule, Exhibit B; JRA Architects General Terms and

Conditions; Exhibit C: Certificates of Insurance; Exhibit D: KDE Non-Collusion Affidavits; Exhibit E:
KDE Fee Guidelines for Basic Services.
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This Agreement entered into as of the day and year first written above.

i ey AN

7
OWNER (Signature) ARCHITECT (Signature)
Sarah Wasson, Superintendent D. Robert Deal, AIA President
(Printed name and title) (Printed name and title)

EXHIBIT B — LIST OF DESIGN CONSULTANTS
(Identify Consuitant, Firm, Mailing Address, Telephone and Email Address)

Structural Design:
Poage Engineers

880 Sparta Ct.
Lexington, KY 40504

Mechanical/Electrical Design:
KFI Engineers

2343 Alexandria Dr., #200
Lexington, KY 40504

Landscape/Site Design:
Not Applicable

KETS Consultants:
Not Applicable

Other:

(Identify Consultant and Design Area)
Not Applicable

Professional Liability Insurance Certificates must be attached for consultants covered by KRS 322, 323, and 323A.
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%@AIA Document B101" - 2007 Exhibit A

Initial Information

for the following PROJECT:
(Name and location or address)

Powell County Elementary Schools Secure Vestibules

Powell County, KY

This document has important legal
THE OWNER: consequences. Consultation with
(Name, legal status and address) an attorney is encouraged with

. respect to its completion or
Powell County Board of Education A
691 Breckenridge St.

Stanton, KY 40380

THE ARCHITECT:
(Name, legal status and address)

JRA Architects
301 E. Vine Street
Lexington, KY 40507

This Agreement is based on the following information.
(Note the disposition for the following items by inserting the requested information or a statement such as “not
applicable,” “unknown at time of execution” or “to be determined later by mutual agreement.”)

ARTICLE A1 PROJECT INFORMATION
§ A1.1 The Owner’s program for the Project:
(Identify documentation or state the manner in which the program will be developed.)

§ A.1.2 The Project’s physical characteristics:

(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical
reports, site, boundary and topographic surveys; traffic and utility studies; availability of public and private utilities
and services; legal description of the site; etc.)

Bowen Elementary, 5099 Campton Rd., Stanton, KY 40380

Clay City Elementary, 4901 Main St., Clay City, KY 40312

§ A1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total, and if known, a line item break down.)
Three-hundred-eighty-thousand dollars ($380,000)
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§ A.1.4 The Owner’s other anticipated scheduling information, if any, not provided in Section 1.2:

§ A.1.5 The Owner intends the following procurement or delivery method for the Project:
(Identify method such as competitive bid, negotiated contract, or construction management.)

§ A.1.6 Other Project information:

(Identify special characteristics or needs of the Project not provided elsewhere, such as environmentally responsible
design or historic preservation requirements.)

ARTICLE A2 PROJECT TEAM

§ A.2.1 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address and other information.)

Doug Brewer, COO/Director of Facilities

POwell County Schools

691 Breckenridge St.

Stanton, KY 40380

§ A.2.2 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address and other information.)

§ A.2.3 The Owner will retain the following consultants and contractors:
(List discipline and, if known, identify them by name and address.)
Geo-technical investigation, if needed, will be provided by the owner.
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§ A.2.4 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address and other information.)

Eric P. Steva, AIA, LEED AP BD+C

JRA Architects, Inc.

301 East Vine Street

Lexington, KY 40507

§ A.2.5 The Architect will retain the consultants identified in Sections A.2.5.1 and A.2.5.2.
(List discipline and, if known, identify them by name, legal status, address and other information.)

§ A.2.5.1 Consultants retained under Basic Services:
1 Structural Engineer

Poage Engineers
880 Sparta Ct.
Lexington, KY 40504

.2 Mechanical Engineer
KFI Engineers

2343 Alexandria Dr., #200
Lexington, KY 40504

.3 Electrical Engineer
KFI Engineers

2343 Alexandria Drive., #200
Lexington, KY 40504

§ A.2.5.2 Consultants retained under Additional Services:

§ A.2.6 Other Initial Information on which the Agreement is based:
(Provide other Initial Information.)
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HOURLY RATE SCHEDULE

J RA April, 2021

architects

HOURLY RATE
Senior Principals $250.00
Senior Architects $205.00
Principals $180.00
Senior Associates $160.00
Senior Education Architect $160.00
Associates $150.00
Architects, Designers, Specifications Writers $140.00
Interior Designer $120.00
Production $110.00
Senior Administrative $90.00
Administrative/Secretarial $80.00

REIMBURSABLE EXPENSES

Cost times a multiple of 1.20.

® Out of town travel: automobile mileage, fuel and other means.
° Overnight out of town subsistence
o Expense of duplication of plans and specifications for construction for the Owner’s use,

Contractor bidding, and for agency approvals, including postage

° Consultants for other than basic mechanical and electrical services (as agreed by
Owner)

These rates are subject to adjustment to allow for changes in employee compensation.



JRA

architects

GENERAL TERMS AND CONDITIONS

As part of JRA, Inc. providing professional services to 3.
the project for which a specific proposal has been
prepared, these “General Terms and Conditions” are
incorporated into and made a part of the proposal.

1. All safety means, methods, programs and
training are part of the total and specific
responsibility of the Contractor. JRA wil
never instruct the Contractor as to how the
project is to be constructed nor consider,
evaluate or direct the contractor’s particular
work procedures.

2. Any cost estimates prepared by JRA as part
of our professional service obligation are tobe 4.
considered as architectural estimates. Actual
costs may vary significantly from estimates
due to any, or a combination of the following
factors:

Contractor workload

Site conditions

The general economy

Construction limitations on site 5.
Interest rates

Soil conditions and ground water

Unusual changes in material prices

Cost estimates prepared by JRA are not
guarantees. All construction projects, and the
construction process, involve unknowns and
extras. A reserve or contingency fund on this
project is required and presumed by JRA to
exist.

The providing of professional services
involves exercising professional judgments
with the usual thoroughness and competence
of the architectural professional currently
practicing in these areas under similar time
and budgetary constraints. Noother warranty
or representation, expressed or implied is
intended in JRA proposals, contracts, designs
or reports. It is the Client who ultimately
makes the decisions on matters associated
with the project even if that decision means
accepting our  recommendations and
judgments.

The preparation of specifications, conditions
of the contract (general and supplementary)
and the Agreement itself are done by the
design professional as a service and
convenience. It is the Client and his legal
counsel who are responsible for review,
approval and ultimate acceptance of the
contract.

It is understood that perfection does not exist
in the preparation of plans and specifications
and that the professional services provided to
this project will be accomplished using our
normal judgment and care but the Client
recognizes that some omissions may occur.
This is particularly true if the “fast track”
process is used. The Client agrees that if an
omission results in additional cost for this
project and;



a. The cost relates to providing an item,
element, structure or feature which
is required for the project.

b. The cost is the normal and regular
cost to furnish and install the
particular omitted item;

C. The cost does not provide demolition,
re-work, or removal of previously
installed work;

that the Client will absorb the additional cost
as changeorder tothe project as if the omitted
item has been incorporated into the plans and
specifications at the outset. To enable such
costs to be absorbed into the project it is
understood that the Client will incorporate a
contingency in the project budget specifically
for this situation.

The Supplementary Conditions to the Contract
contain insurance requirements for the
project. They are incorporated therein as a
convenience and service to the Client. It is
understood that the actual requirement for all
project insurance including type, coverage
and amount are the decision of the Client and
his insurance consultant.

It is agreed that if, as a part of the project
agreement, the Contractor is required to
purchase all risk insurance for the project,
then JRA will be a named insured on the

policy.

In the event that the agreement places time
limits for the design phase of the project, it is
understood that such limits do not apply to,
and JRA cannot be responsible for,any delays
which are beyond our direct control.

JRA does not guarantee the completion or
performance of the contractor(s) or other
third parties nor is JRA responsible for the

10.

.

12.

errors or omissions of the contractor(s) or
other third parties.

JRA retains ownership of all documents,
reports, plans, letters, drawings, sketches,
specifications, test data and notes. These
documents may not be reproduced for use in
brochures, sales materials nor used by the
Client for any purpose other than the purpose
for which they were prepared, nor by third
parties, without written consent of JRA.

In the event that the Client or Contractor, as a
part of the Agreement, becomes owner of the
drawings upon completion of the project, JRA
is hereby released from, and indemnified
against, any and all liabilities associated with
the re-use of these documents unless JRA is
involved, as the design professional, in the
project wherein such re-use occurs.

JRA maintains professional liability insurance
along with general liability, auto and worker's
compensation insurance. Endorsements and
listing of third parties as named insured is not
permitted by our insurers. The professional
liability insurance protects JRA against claims
for errors and omissions existent in our work
products. JRA is not a guarantor of the
project for which its services have been
provided and our responsibility is limited to
work performed by us for the Client.

The Client and Architectagree that neither the
Architect nor the Architect's consultants,
agents or employees shall be liable to the
Client or to any persons or entities seeking
contribution or indemnity for loss incurred by
the Client for any indirect, special, reliance,
incidental or consequential damages (other
than damages for personal and bodily injuries
or death) arising out of or in connection with
the performance of services under this
Agreement, whether in an action based on
contract (including breach of representation
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14.

or warranty), delay, negligence (active or
passive), strict tort liability or otherwise. The
parties further agree that the Client shall limit
the Architect's and the Architects
consultants, agents and employees total
liability (other than for damages for personal
and bodily injuries or death) not otherwise
excluded above, to the Client and to any and
all persons or entities seeking contribution or
indemnity for loss incurred by the Client
arising out of or in connection with
performance of services under this
Agreement, so that the Architect’s liability
shall not exceed the total compensation
actually paid to the Architect by the Client for
Basic and Additional Services performed.

JRA, Inc. endeavors to design this project in
compliance with Titles Il and Ill of the
Americans with Disabilities Act (ADA). To
that end, we have studied the law and
attended training sessions held in our area. At
this time, there are no administrative review
agencies to interpret the law. The law may be
codified at a future time. We DO NOT
guarantee that our design will comply with the
law which can only be tested in federal court
on the basis of violations of the building user’s
civil rights. As design professionals, we are
guided by the standard of care, available
construction materials and techniques, and
our understanding of the law. Accordingto
our understanding of this act, the Client is also
required to insure compliance with the act. In
the case of an existing building, the Client
should prepare a barrier removal plan with the
assistance of outside experts including
members of the disabled community.

Authorization to Proceed: Execution of this
Agreement by the CLIENT will be
authorization for JRA to proceed with the
work, unless otherwise provided for in this
Agreement.

15.

16.

17.

Per Diem Rates: JRA Per Diem Rates, when
the basis of compensation, are those hourly or
daily rates charged for work performed on
CLIENT's Project by JRA employees of the
indicated classification. These rates are
subject to annual calendar year adjustments,
include all allowances for salary, overheads
and fee, but do not include allowances for
Reimbursable Expenses.

Reimbursable Expenses: JRA Reimburs-able
Expenses, when part of the basis of
compensation are those costs incurred on or
directly for the CLIENT's Project, including but
not limited to necessary transportation costs,
including current rates for JRA vehicles,
meals and lodging, laboratory tests and
analyses, computer services, word processing
services, telephone, printing, binding and
reproduction charges, all cost associated with
outside consultants, subconsultants, and other
outside services and facilities and other
similar costs.  Reimbursement for these
Expenses will be on the basis of actual
charges times a multiplier of 1.15 when
furnished by commercial services, and when
furnished by JRA.

Termination: This Agreement may be
terminated for convenience on 30 day's
written notice, or for cause, if either party fails
substantiallyto perform through no fault of the
other and does not commence correction of
such nonperformance within 5 days of written
notice and diligently complete the correction
thereafter. On termination, JRA will be paid
for all authorized work performed up to the
termination date plus termination expenses,
such as, but not limited to, reassignment of
personnel, subcontract termination costs, and
related closeout costs.
termination is given, relationships and
obligations created by this Agreement, except
Articles 12,19 through 24, will be terminated

If no notice of



18.

19.

20.

21.

upon  completion  of all
requirements of this Agreement.

applicable

Payment to JRA: Monthly invoices will be
issued by JRA for all work performed under
this Agreement. Invoices are due and payable
upon receipt. Interest at the rate of 1.5% per
month, or that permitted by law if lesser, wil
be charged on all past-due accounts starting
30 days after date of invoice. Payments wil
first be credited to interest and then to
principal.

Severability and Survival: If any of the
provisions contained in this Agreement are
held illegal, invalid or unenforceable, the
enforceability of the remaining provisions
shall not be impaired thereby. Limitations of
liability and indemnities shall survive
termination of this Agreement for any cause.

Indemnification: To the maximum extent
permitted by the law, the CLIENT wil
indemnify and defend JRA and its officers,
employees, subconsultants, and agents from
all claims, damages, losses, and expenses,
including but not limited to, direct, indirect, or
consequential damages and attorney’s fees
arising out of or relating to the presence,
discharge, release or escape of hazardous
substances, contaminants, or asbestos on or
from the Project.

Loan Monitoring Services: When JRA is
providing Project review and/or construction
monitoring services to lenders, the CLIENT
(Lender) will, to the maximum extent
permitted by law, indemnify and defend JRA
and its officers, employees, subconsultants,
and agents from all third party claims,
damages, losses, and expenses, including, but
not limited to, direct, indirect, or consequential
damages and attorneys fees arising out of or
relating to JRA's involvement or presence on
or near the project.

22.

23.

24.

JRA is not responsible for the duties and
responsibilities that belong to the borrower(s),
developer(s), construction contractor(s),
designer(s), testing laboratories, full-time
inspector(s), or other parties associated with
the Project not in the employ of or a
subcontractor to JRA.

Interpretation: The limitations of liability and
indemnities will apply whether JRA's liability
arises under breach of contract or warranty,
tort, including negligence (but not sole
negligence), strict liability, statutory liability, or
any other causes of action and shall apply to
JRA’s officers, employees, and
subcontractors.

The law of the state of Kentucky shall govern
the validity of this Agreement, its
interpretation and performance, and any other
claims related to it.

No Third Party Beneficiaries: This Agreement
gives no rights or benefits to anyone other
than the CLIENT and JRA and has no third
party beneficiaries.

JRA services are defined solely by this
Agreement, and not by any other contract or
agreement that may be associated with the
Project.

JRA, Inc. is an Equal Opportunity Employer.
We do not have, nor will we permit, facilities
in any workplace under our control to be
segregated on the basis of race, creed, color,
sex, national origin, age, disability, or veteran's
status for any reason. We have not
discriminated and will not discriminate on
these aforementioned bases in any of our
employment practices or  procurement
practices with respect to our work force or
procurement services in connection with
clients.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)}
8/11/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies} must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER 52.",'.2?“ Cheryll Claylon
Higginbotham Insurance Agency, Inc. PHONE

1700 Eastpoint Parkway
Louisville KY 40223

. 502-489-6242 (AIE, Noy:

E%Ng'éss-_ CClayton@higginbotham.com

INSURER(S) AFFORDING COVERAGE NAIC #

License#: 2081754) INsurer 4 : Sentine! Insurance Company, Lid 11000

INSURED JRAINCO-01| \ysurer B : Trumbull Insurance Company 27120

gﬁé\éggs Avenue, Suite 3106 INSURER € : XL Specialty Insurance Co. 37885
Louisville KY 40217 INSURER D :
INSURER E :
INSURER F :

COVERAGES

CERTIFICATE NUMBER: 1748809704

REVISION NUMBER:

THIS IS TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TNSR ADDL|SUBR] POLICY EFF | POLICY EXP
LTR TYPE OF INSURANGE 1NSD | WvD POLICY NUMBER {MWDD/YYYY) | (MMDDYYVYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y | Y |33 SBABK&837 7/12/2025 7/12/2026 | EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES {Ea occutrence) $ 1,000,000
MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY | § 1,000,000
GEN't. AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 52,000,000
POLICY 5‘;‘& D LoC PRODUCTS - COMPIOP AGG | § 2,000,000
OTHER: §
A | AUTOMOBILE LIABILITY Y | Y |33 UEC KP1502 71202025 | 7/42/2026 | GOMBINED SINGLELIMIT | 51,000,000
X | ANY AUTO BODILY INJURY {Per person) | §
OWNED SCHEDULED -
D Ly . Sowen BODILY INSURY (Per accident}| §
X | HIRED % | NOM-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY | (Per accident}
X | Heor $
A | X | UMBRELLA LIAB X | occur Y Y | 33 SBA BK&837 7112/2025 7/12/12026 | pACH OCCURRENCE § 3,000,000
EXCESS LIAB CLAMS-MADE AGGREGATE 53,000,000
oeo | X | rerentions 10an0 5
B |WORKERS COMPENSATION 33 WEC BF6393 7M2/2025 | 7M22026 |X | BER oTH-
AND EMPLOYERS' LIABILITY YiN c 22 Stfure | &R
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L EAGH AGGIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? N7A
{Mandatory In NH} E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe undar
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000
C | Professional Liability Y | DPR5044657 6/18/2025 6/18/2026 | PerClaim § 2,000,000
Aggregate $ 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be atlached if mare space is required)
Project: Secure Vestibules at

Bowen Eiementary 5099 Campton Rd., Stanton, KY 40380 and Clay City Elementary 4901 Main Street, Clay City, KY 40312

CERTIFICATE HOLDER

CANCELLATION

Powell County Board of Education
691 Breckenridge Street

Stanton KY 40380

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THERECF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

|

ACORD 25 (2016/03})

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




KENTUCKY DEPARTMENT OF EDUCATION NON-COLLUSION AFFIDAVIT
702 KAR 4:160

The undersigned agent, being duly sworn, states that neither he/she nor his/her firm has any relationship
(financial or through kinship) to:

0 Any school board member or the superintendent;

0 Any or all prime contractors or material suppliers when using the construction management
method of construction.

The undersigned further states that he/she has not entered into any agreement or collusion with any
person relative to the price bid by anyone nor has he/she attempted to induce anyone to refrain from

bidding.

Explain below any kinship or financial relationship you may have to any parties as mentioned above on
this project.

This affidavit is subject to KRS 45A.455 prohibition against conflict of interest, and gratuities and
kickbacks.

: N President

Name Title

JRA Architects

Name of Company

\\\\\““"'””””"I/,

Subscribed and Sworn to Me this "

11th day of August , \s“\\

2025 .

um7 Lussim /%1

Notary Signature

1 \
OIS

My Commission expires:

October 25
, 2027 . Notary Seal

Non-Collusion Affidavit — 2013 Page 1 of 1 BG # 26-023



KENTUCKY DEPARTMENT OF EDUCATION ARCHITECT/ENGINEER

702 KAR 4:160 FEE GUIDELINES FOR BASIC SERVICES
Cost of Construction Fee
Up to $25,000 15.50%
$25,000 to $50,000 13.40%
$50,000 to $75,000 12.30%
$75,000 to $100,000 11.30%
$100,000 and under $200,000 9.80%
$200,000 and under $300,000 8.70%
$300,000 and under $400,000 8.40%
$400,000 and under $500,000 8.00%
$500,000 and under $600,000 7.70%
$600,000 and under $700,000 7.50%
$700,000 and under $800,000 7.40%
$800,000 and under $900,000 7.30%
$900,000 and under $1,000,000 7.00%
$1,000,000 and under $1,250,000 6.90%
$1,250,000 and under $1,500,000 6.80%
$1,500,000 and under $1,750,000 6.70%
$1,750,000 and under $2,000,000 6.60%
$2,000,000 and under $2,250,000 6.50%
$2,250,000 and under $2,500,000 6.30%
$2,500,000 and under $2,750,000 6.10%
$2,750,000 and under $3,000,000 6.00%
$3,000,000 and under $4,000,000 5.80%
$4,000,000 and under $5,000,000 5.70%
$5,000,000 and under $7,500,000 5.65%
$7,500,000 and under $10,000,000 5.60%
$10,000,000 and under $15,000,000 5.50%
$15,000,000 and under $20,000,000 5.45%
$20,000,000 and under $25,000,000 5.40%
$25,000,000 and under $30,000,000 5.35%
$30,000,000 and under $35,000,000 5.30%
$35,000,000 and under $40,000,000 5.25%
$40,000,000 and under $45,000,000 5.20%
$45,000,000 and under $50,000,000 5.15%
$50,000,000 and under $55,000,000 5.10%
$55,000,000 and under $60,000,000 5.05%
$60,000,000 and over 5.00%

Renovation: 1.25 x Fee Percentage (applicable to renovation only)

Repetitive Design: .75 x Fee Percentage

KDE A/E Fee Guidelines - 2013 Page 1 of 1
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