BG1 Project Application Form (Revised)

(Ref# 22517)

Form Status: Saved

Tier 1 Project: South Oldham High School Renovation & Addition PH 3

BG Number: 24-102

District: Oldham County (HB678) (465)

Status: Active

Phase: Project Initiation (View Checklist)

Project Type

Construction Delivery Method

General Contractor

Procurement Standard

Model Procurement

Reason for Revision

Post bid revision

Construction

Emergency

No

Project Type and Description

Applicable Items

New BuildingNoAdditionYesMajor RenovationYes

Major Renovation Description

Renovation of science classrooms and labs, classrooms, gym locker rooms, bathrooms, kitchen including hood replacement, cafeteria, modify existing band, art, and chorus rooms into regular classrooms.

New bleachers, ceilings, auditorium seating & soundproofing.

HVAC renovation, surge suppression, LED lighting, domestic water piping replacement throughout the building.

Site improvements to include campus drive and roadway improvements including widening, rerouting, the addition of turning lanes with all improvements to occur on BOE property.

GESC No Roofing **HVAC** Yes ADA Compliance Yes Life Safety No Security No Minor Project No New Relocatable Classroom No Equipment / Furnishings Procurement No Site Acquisition No Site Disposition No Site Easement No Site Lease (Landlord) No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date

2/1/2023

DFP Priority

1c.1.1 -

Estimated Cost: \$14,295,450.00

Facility: No Data Description: No Data

1c.1.3 -

Estimated Cost: \$1,202,206.00

Facility: No Data Description: No Data

1c.1.4 -

Estimated Cost: \$432,794.00

Facility: No Data Description: No Data

1c.1.5 -

Estimated Cost: \$577,059.00

Facility: No Data Description: No Data

1c.1.6 -

Estimated Cost: \$615,529.00

Facility: No Data Description: No Data

1c.1.7 -

Estimated Cost: \$3,245,956.00

Facility: No Data Description: No Data

1c.1.8 -

Estimated Cost: \$2,163,971.00

Facility: No Data Description: No Data

1c.1.9 -

Estimated Cost: \$2,404,412.00

Facility: No Data Description: No Data

1c.1.10 -

Estimated Cost: \$2,433,265.00

Facility: No Data Description: No Data

1c.1.2 -

Estimated Cost: \$350,000.00

Facility: No Data Description: No Data

Project Not Listed on DFP

No

Inventory

Facility Name

SOUTH OLDHAM HIGH SCHOOL (B10001420)

Scope

Renovation of science classrooms and labs, classrooms, gym locker rooms, bathrooms, kitchen including hood replacement, cafeteria, modify existing band, art, and chorus rooms into regular classrooms.

New bleachers, ceilings, auditorium seating & soundproofing.

HVAC renovation, surge suppression, LED lighting, domestic water piping replacement throughout the building.

Site improvements to include campus drive and roadway improvments including widening, rerouting, the addition of turning lanes with all improvements to occur on BOE property.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$93,091,023.77
Construction Contingency	\$4,654,551.19
Architect / Engineer Fee	\$5,818,188.99
Construction Manager Fee	\$2,225,002.60
Fiscal Agent Fee	\$452,800.00
Bond Discount	\$1,649,250.00
Equipment / Furnishings	\$1,200,000.00
Equipment / Computers	\$150,000.00
Technology Network System (KETS)	\$75,000.00
Site Acquisition/Disposition	\$0.00
Site Survey	\$26,677.50
Geotechnical Investigations	\$39,500.00
Special Inspections	\$267,675.00
Commissioning	\$155,000.00
Advertising	\$16,000.00
Printing	\$10,000.00
<u>.</u>	•

Other Probable Costs

Title	Amount	
Bank & Rating	\$85,355.95	
Plan Review Fee	\$33,975.00	
No Data	\$0.00	
Total Project Cost	\$109,950,000.00	

Funds Available

Bond Sale - SFCC

Bond Requirement - SFCC

Local FSPK Bond Sale

Local General Fund Bond Sale

Cash - SFCC Requirement

Cash - Building Fund

Cash - Capital Outlay

Cash - Investment Earnings

Cash - General Fund

City - County - KYTC Reimbursement

KETS

Federal Funds

\$109,950,000.00

External Partner Agreement

Residual Funds

BG Number

Fund Source

Amount

No Data

No Data

No Data

Residual Funds Total:

\$0.00

Other Available Funds

Title

Amount

No Data

No Data

No Data

Total Funds Available

\$109,950,000.00

BG1 Signature Page (Online Form Ref# 22517)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

Superintendent

Date

Finance Officer

Date

Chairman

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial



architecture · civil engineering · landscape architecture · interior design

August 12, 2025

Ms. Claudette Herald Superintendent Oldham County Schools 6165 W. Highway 146 Crestwood, Kentucky 40014

Re:

Letter of Recommendation

South Oldham High School Addition and Renovation

Oldham County, Kentucky

BG 24-102 RTA 23048

Upon receipt of bids received on July 30, 2025 for the above referenced project, we have reviewed the bids and related documents submitted by the bidders.

After careful consideration we see no reason to disagree with Wehr's recommendations (attached).

Upon selection of the contractor, the Board should make a motion to award a construction contract for both base bid and Alternate 1. The Board should also approve a Revised BG1.

If you have any questions or concerns, please don't hesitate to contact us.

Sincerely,

Beth Bauer, AIA, LEED AP Associate | Project Manager

/mll

Enclosures

C:

Laith Ross, PE, LEED AP Mary Lynne Lange File 23048-1A LOR250812-23048

2517 Plantside Drive Louisville, KY 40299 (p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

CM RECOMMENDATIONS TO OWNER

SOUTH OLDHAM HIGH SCHOOL RENOVATION AND ADDITION

August 12, 2025

After vetting the two low bidders for each Trade Package through our post-bid checklist and interview process, WEHR is pleased to recommend the following contractors for the South Oldham High School Addition & Renovation Project.

Trade Package	Trade Package Name	Amount	Subcontractor
TP 2	DEMOLITION	\$ 720,450.00	HCL Demolition
TP 3	CONCRETE	\$ 5,438,000.00	East & Westbrook Construction
TP 4	MASONRY	\$ 8,917,000.00	Masonomics
TP 5	STRUCTURAL STEEL	\$ 5,077,400.00	Sonne Steel
TP 6	GENERAL TRADES	\$ 12,777,000.00	Wehr Constructors, Inc.
TP 7	ROOFING & METAL PANELS	\$ 3,400,000.00	Kalkreuth Roofing
TP 7.1	JOINT SEALANTS & WATERPROOFING	\$ 252,777.00	Wehr Constructors, Inc.
TP 8	DOORS, FRAMES, HARDWARE	\$ 878,881.00	The Atlas Companies
TP 8.1	GLASS AND GLAZING	\$ 2,727,797.00	Akins Co. Inc.
TP 9	DRYWALL & FRAMING	\$ 2,197,915.00	Leedco Interiors
TP 9.1	CEILINGS	\$ 762,632.00	Leedco Interiors
TP 9.2	RESILIENT FLOORING	\$ 2,055,654.00	CDI Flooring
TP 9.3	CERAMIC TILE & TERRAZZO	\$ 1,138,200.00	Rosa Mosaic
TP 9.5	ATHLETIC FLOORING	\$ 394,026.38	Martin Flooring
TP 9.6	PAINTING & STAINING	\$ 1,122,378.00	Chambers Painting
TP 10	SPECIALTIES	\$ 2,112,901.00	The Atlas Companies
TP 12	CASEWORK	\$ 2,879,000.00	The Atlas Companies
TP 14	CONVEYING EQUIPMENT	\$ 332,975.00	DC Elevator
TP 21	FIRE SUPPRESSION	\$ 1,813,200.00	Midwest Sprinkler
TP 23	MECHANICAL	\$ 14,695,000.00	Intertech Mechanical
TP 23.1	GEOTHERMAL	\$ 1,945,670.00	Geothermal Earthworks
TP 26	ELECTRICAL	\$ 14,601,500.00	Kentuckiana Electrical Services
TP 31	SITEWORK	\$ 6,305,752.20	Flynn Brothers Contracting
TP 32.2	LANDSCAPING	\$ 109,577.58	Outdoor Specialties

Continue for Bid Tabulations

2517 Plantside Drive Louisville, KY 40299 (p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 2.0 - Demolition

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,773,000.00	O'Rourke Wrecking Co	
2	\$ 720,450.00	HCL Demolition	Recommended - Contractor has the scope covered in it's entirety.
3	\$ 1,251,675.00	Green City Demolition	
4	\$ 1,244,000.00	Sunesis Environmental LLC	

Trade Package 3.0 - Concrete

	Base Bid	Contractor	Recommendation Notes
1	\$ 5,438,000.00	East & Westbrook	Recommended - Contractor has the scope covered in it's entirety.
2	\$ 6,980,000.00	Lithko Contracting	

Trade Package 4.0 - Masonry

	Base Bid	Contractor	Recommendation Notes
1	\$ 14,891,000.00	Carmicle Masonry	
2	\$ 8,917,000.00	Masonomics	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 5.0 – Structural Steel

	Base Bid	Contractor	Recommendation Notes
1	\$ 5,075,000.00	Sonne Steel	Recommended - Contractor has the scope covered in it's entirety.
2	\$ 6,377,000.00	East & Westbrook	

2517 Plantside Drive Louisville, KY 40299

Trade Package 6.0 - General Trades

	Base Bid	Contractor	Recommendation Notes
1	\$12,777,895.00	WEHR Constructors, Inc.	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 7.0 - Roofing & Metal Panels

	Base Bid	Contractor	Recommendation Notes:
,1	\$3,650,679.00	American Roofing	
2	\$3,400,000.00	Kalkrueth Roofing	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 7.1 - Joint Sealants & Waterproofing

	Base Bid	Contractor	Recommendation Notes
1	\$ 265,000.00	ABG Caulking & Wtrpring	
2	\$ 252,777.00	WEHR Constructors, Inc.	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 8.0 - Doors, Frames, & Hardware

	Base Bid	<u>Contractor</u>	Recommendation Notes
1	\$ 878,881.00	The Atlas Companies	Recommended - Contractor has the scope covered in it's entirety.
2	\$ 905,955.00	Schiller Hardware	

2517 Plantside Drive Louisville, KY 40299

(p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 8.1 - Glass & Glazing

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,450,291.00	Stanley Schultze	
2	\$ 2,815,277.00	Akins Co. Inc.	Recommended - Contractor is not the low bidder, but recommended as the best contractor for the project.

Trade Package 9.0 - Drywall & Framing

	Base Bid	<u>Contractor</u>	Recommendation Notes
1	\$ 1,007,000.00	HD Construction	Contractor submitted the wrong bid. This base bid amount was intended for Trade Package 9.1
2	\$3,377,137.00	M&M Interiors	
3	\$ 2,197,915.00	Leedco Interiors	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 9.1 - Ceilings

	Base Bid	Contractor	Recommendation Notes
1	\$ 970,000.00	Grayhawk	
2	\$ 1,987,000.00	HD Construction	#
3	\$ 859,737.00	M&M Interiors	
4	\$ 762,632.00	Leedco Interiors	Recommended - Contractor has the scope covered in it's entirety.

2517 Plantside Drive Louisville, KY 40299

(p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 9.2 - Resilient Flooring

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,331,317.00	M&M Interiors	
2	\$ 2,055,654.00	CDI Flooring	Recommended - Contractor has the scope covered in it's entirety.
3	\$ 2,120,000.00	Spectra Flooring	

Trade Package 9.3 - Tile & Terrazzo

	Base Bid	Contractor	Recommendation Notes
1	\$ 1,138,200.00	Rosa Mosaic	Recommended - Contractor has the scope covered in it's entirety.
2	\$ 1,211,196.00	American Tile	

Trade Package 9.5 - Athletic Flooring

	Base Bid	Contractor	Recommendation Notes
			Recommended - Contractor
1	\$ 394,026.38	Martin Flooring	has the scope covered in it's
			entirety.

Trade Package 9.6 - Painting & Staining

	Base Bid	Contractor	Recommendation Notes
1	\$ 1,122,378.00	Chambers Painting	Recommended - Contractor is not the low bidder, but recommended as the best contractor for the project.
2	\$ 642,700.00	Wilson Painting	Based on past issues with quality, we do not recommend using this contractor.

2517 Plantside Drive Louisville, KY 40299 (p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 10.0 - Specialties

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,112,901.00	The Atlas Companies	Recommended - Contractor has the scope covered in it's entirety.
2	\$ 2,985,066.00	US Specialties	

Trade Package 12.0 - Casework & Trim

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,879,000.00	The Atlas Companies	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 14.0 - Conveying Equipment

	Base Bid	Contractor	Recommendation Notes
1	\$ 332,975.00	DC Elevator	Recommended - Contractor has the scope covered in it's entirety.

Trade Package 21.0 - Fire Suppression

	Base Bid	Contractor	Recommendation Notes
1	\$ 998,250.00	Twin Lakes	Contractor withdrew their bid.
2	\$ 1,830,000.00	Dalmatian Fire Protection	
3	\$ 1,813,200.00	Midwest Sprinkler	Recommended - Contractor has the scope covered in it's entirety.

Headquarters 2517 Plantside Drive

2517 Plantside Drive Louisville, KY 40299 (p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 23.0 - Mechanical

	Base Bid	<u>Contractor</u>	Recommendation Notes
			Recommended - Contractor
1	\$ 14,695,000.00	Intertech Mechanical	has the scope covered in
	-		it's entirety.
2	\$15,130,000.00	Walker Mechanical	

Trade Package 23.1 - Geothermal

	Base Bid	Contractor	Recommendation Notes
1	\$ 2,258,000.00	Geothermal Solutions	
2	\$ 1,945,670.00	Geothermal Earthworks	Recommendation - Contractor is not the low bidder, but recommended as the best contractor for the project.
3	\$ 2,594,000.00	MidState Construction	
4	\$ 1,883,000.00	Durbin Enterprises	

Trade Package 26.0 - Electrical

	Base Bid	Contractor	Recommendation Notes
1	\$ 24,832,000.00	Link Electric	4
2	\$ 14,601,500.00	KES	Recommended - Contractor has the scope covered in it's entirety.
3	\$ 15,750,000.00	AES	

Trade Package 31.0 - Sitework

	Base Bid	Contractor	Recommendation Notes
1	\$ 7,466,459.60	Louisville Paving	
2	\$ 6,305,752.20	Flynn Brothers	Recommended - Contractor has the scope covered in it's entirety.

2517 Plantside Drive Louisville, KY 40299 (p) 502.491.9250 (f) 502.495.1018 wehrconstructors.com

Trade Package 32.2 - Landscaping

	Base Bid	Contractor	Recommendation Notes
1	\$ 163,133.37	Green Thumb	
2	\$ 2,740,550.00	MAKK Group	Contractor included all pavers though the permeable pavers are in TP 31.
3	\$ 109,577.58	Outdoor Specialties	Recommended - Contractor has the scope covered in it's entirety.