

April 21, 2026

TO: Laith M Ross, PE

FROM: Anna Claire Mitchell
RossTarrant Architects, Inc.

RE: Mercer County Athletic Improvements- Phase 2
Harrodsburg, Kentucky
BG 25-362
RTA 25012

I have reviewed the special inspection proposals provided by Solid Ground, UES, Terracon, and S&ME. I have prepared the following summary:

Company	Base Bid Not to Exceed Maximum Amount
Solid Ground	Withdrew Proposal
UES	\$200,119.00
Terracon	\$276,514.00
S&ME	Did not submit

Solid Ground

Solid Ground submitted a proposal for the project. However, after submitting and additional evaluation of the their proposal, Solid Ground withdrew their proposal from consideration for the project.

UES

UES presented a Not-To-Exceed Fee for the base bid for the project of \$200,119.00. A minimum of 24-hour notice must be provided to Solid Ground when services are needed.

Terracon

UES presented a Not-To-Exceed Fee for the base bid for the project of \$276,514.00. A minimum of 24-hour notice must be provided to Solid Ground when services are needed.

S&ME

S&ME did not submit a proposal for this project.

Conclusion

Based on the cost, personnel proposed, and the scope of the work to be performed, we are recommending that UES be awarded the Special Inspections and Construction Materials Testing.

If you have any questions, please contact Laith Ross or me.

END OF MEMORANDUM

Anna Claire Mitchell

\acm

MEMORANDUM

April 21, 2026

Page 2

Enclosures

c: Laith M. Ross, PE
File 25012-1A
260421-SPIN-summary-25012