Morel Construction	Century Construction	Contractor						
2,548,000	3,040,000	Base Bid		Architect Bid Du	Owner: Fo	REH	WOODFI	
5,000	6,500	Alternate #1 Matching Products / Finishes	<u>Bid Du</u>					
49,000	64,000	Alternate #3 Alternate #2 Acess Road Landscaping and Parking	Bid Due Date: Friday, May 20, 2011; 1:30 p.m.	Architect: Robert Ehmet Hayes & Associates, PLLC	ort Thomas Ind	REH Project #334-1010; KDE BG# 11-098	WOODFILL ELEMENTARY SCHOOL - PHASE 2 B	BID TA
214,000	232,000	Alternate #3 Acess Road and Parking	, May 20, 201	t Hayes & Ass , May 20, 201	lependent Boa	1010; KDE BG	ARY SCHOOL	BID TABULATION
17,000	8,300	Alternate #5 Wood Gym Flooring	1; 1:30 p.m.	ociates, PLLC	Owner: Fort Thomas Independent Board of Education	# 11-098	- PHASE 2 B	
14,000	No Bid	Alternate #6 Alternate #7		- The Control of the				
500	No Bid	Alternate #7 Clocks			- Count			
No Change	No Change	Alternate #8 EST Fire Alarm Devices				77.7	,	