

BID TAB
PARKING LOT ADDITIONS AND IMPROVEMENTS (MULTIPLE LOCATIONS)
ELIZABETHTOWN INDEPENDENT SCHOOLS
KDE BG#17-190

DATE: WEDNESDAY, MAY 10, 2017 - 10:00 AM EDT

LOCATION: BOARD ROOM OF ELIZABETHTOWN INDEPENDENT SCHOOLS

219 HELM STREET, ELIZABETHTOWN, KY. 42701

	SCOTTY'S CONTRACTING	HALL CONTRACTING	LOUISVILLE PAVING	ENGINEER'S ESTIMATE
ELIZABETHTOWN HIGH SCHOOL	\$556,460.00	\$523,894.00	\$487,147.00	\$472,829.00
HELMWOOD HEIGHTS / TK STONE	\$228,575.00	\$184,186.00	\$153,754.00	\$188,379.90
ALTERNATE 1	\$2,725.78	\$3,605.50	\$2,762.80	\$3,199.50
TOTAL CONSTRUCTION COST	\$787,760.78	\$711,685.50	\$643,663.80	\$664,408.40
TOTAL APPROVED BY BOARD			\$643,663.80	
ENGINEERING FEE				
PER FEE SCHEDULE \$600,000.00 - \$700,000.00 = 7.50%			\$48,274.79	
SCHEMATIC DESIGN PHASE (15%)			\$7,241.22	
DESIGN DEVELOPMENT PHASE (20%)			\$9,654.96	
CONST. DOCUMENTS PHASE (COMPLETED PLANS AND SPECS) (40%)			\$19,309.91	
BIDDING OR NEGOTIATION PHASE (5%)			\$2,413.74	
CONSTRUCTION PHASE (20%)			\$9,654.96	
			\$48,274.79	
ADVERTISING COST	\$339.36			
PLAN REPRODUCTION COST	\$158.08			
SURVEY AT EHS	\$7,665.00			
SURVEY AT TK STONE	\$4,200.00			