

FEBRUARY 25, 2020

APPROVAL OF BID
GEORGIA CHAFFEE TAPP SCHOOL

The following resolution was offered by _____ and seconded by _____, that;

WHEREAS, plans and specifications were prepared by Potter & Associates Architects for Phase I HVAC Renovation at Georgia Chaffee TAPP School and;

WHEREAS, by authorization of the Director of Facility Planning, bids were received, publicly opened and read aloud on February 12, 2020 and;

WHEREAS, five (5) contractors bid for one prime contract which includes the furnishing of all labor, materials and related work to complete this project, and;

WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;

WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:

Morel Construction Co., LLC	4,276,000
627 West Main Street	
Louisville, KY 40202	

WHEREAS, this work is to be financed by the Local FSPK Bond Sale.

Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidder.

Respectfully,
Martin A. Pollio
Superintendent

Secretary, Board of Education

Chairman, Board of Education

After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on February 25, 2020 and the following voted:

VOTING AYE: _____

VOTING NAY: _____

PASSED AND APPROVED: _____

BID TABULATION

PHASE I HVAC RENOVATION

AT

GEORGIA CHAFFEE SCHOOL

FEBRUARY 25, 2020

BIDDER	BASE BID	ALT #1	ALT #2	TOTAL
Morel Construction Co., LLC	4,276,000	0.00	0.00	4,276,000
Redlee Construction	4,292,500	0.00	0.00	4,292,500
Hagerman	4,317,000	0.00	0.00	4,317,000
Coupe Construction	4,743,000	0.00	0.00	4,743,000
Marksbury Cornett	5,250,000	0.00	0.00	5,250,000

Alternate #1 – Preferred Door Hardware

Alternate #2 – Standard Efficiency Chiller

Participation by Minority/Women Business

Minority	%
Women	%
Self-Performed	%

BG1 Project Application Form (Revised)

(Ref# 17649)

Form Status: Saved

Tier 1 Project: Georgia Chaffee TAPP - Phase I HVAC Renovation

BG Number: 20-002

District: Jefferson County (275)

Status: Active

Phase: Project Initiation (View Checklist)

Construction Delivery Method	No Data
Procurement Standard	Model Procurement
Reason for Revision	Post bid revision
Emergency	No

Project Type and Description

Applicable Items

New Building	No
Addition	No
Major Renovation	Yes

Major Renovation Description

Complete Phase I HVAC Renovation, electrical upgrade, and architectural finishes.

GESC	No
Roofing	No
HVAC	No
ADA Compliance	No
Life Safety	No
Security	No
Water Bottle Filling Stations	No
Minor Project	No
New Relocatable Classroom	No
Equipment / Furnishings Procurement	No
Site Acquisitions	No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date 6/1/2017

DFP Priority

<p>1c.30 - Georgia Chaffee TAPP Estimated Cost: \$7,591,667.20 Facility: No Data</p>

Project Not Listed on DFP No

Inventory

Facility Name

South Park Tapp (B10000825)

Scope

Provide a Complete Narrative of the Proposed Project

This project will replace the entire HVAC system, electrical switchgear, partial roof replacement, security, fire alarm, ceilings, and lights. Exterior windows and minor architectural renovations may occur.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$4,276,000.00
Construction Contingency	\$213,800.00
Architect / Engineer Fee	\$274,026.00
Construction Manager Fee	
Fiscal Agent Fee	
Bond Discount	
Equipment / Furnishings	\$60,000.00
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	
Commissioning	
Advertising	
Printing	

Other Probable Costs

Title	Amount
Surveys/Reimbursables/Testing/Monitoring	\$26,174.00
Moving	\$60,000.00
OFCI Equipment	\$25,000.00
Total Project Cost	\$4,935,000.00

Funds Available

Bond Sale - SFCC
 Bond Requirement - SFCC
 Local FSPK Bond Sale \$4,935,000.00
 Local General Fund Bond Sale
 Cash - SFCC Requirement
 Cash - Building Fund
 Cash - Capital Outlay
 Cash - Investment Earnings
 Cash - General Fund
 City - County - KYTC Reimbursement
 KETS
 Federal Funds
 External Partner Agreement

Residual Funds

BG Number	Fund Source	Amount
No Data	No Data	No Data
	Residual Funds Total:	\$0.00

Other Available Funds

Title	Amount
No Data	
No Data	
No Data	
Total Funds Available	\$4,935,000.00

BG1 Signature Page (Online Form Ref# 17649)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

_____	_____
Superintendent	Date
_____	_____
Finance Officer	Date

Chairman

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial