

ROBERT EHMET HAYES & ASSOCIATES, PLLC

2512 DIXIE HIGHWAY, FT. MITCHELL, KENTUCKY 41017-3084

ARCHITECTS

859-331-3121

reh@reharchitects.com

www.reharchitects.com

March 5, 2020

VIA EMAIL and HAND DELIVERY

Dr. Randy Poe, Superintendent
Boone County Schools
8330 U.S. 42
Florence, Kentucky 41042


Re: Boone County Central Office
Fiber Relocation
REH #129-919-J / BG #20-118

Dear Randy:

Despite having three bidders reviewing Bidding Documents for referenced Project, there were no bids received at yesterday's bid opening. United Electric has not yet responded to our phone call to see why they opted not to submit a bid. Both B&J Electric and Glenwood Electric indicated they did not have adequate time or resources to put a bid together due to other projects that were out for bid at the same time. In speaking with both of them post-bid, they indicated they would be willing and able to submit a bid if the District were to put the project out for bids again. We are therefore recommending you rebid for award at next month's meeting.

I thank you and your Board for your continuing support and cooperation on this Project.

Best regards,



Ehmet Hayes

EH:aes

c: Gary Leist

BID TABULATION

ROBERT EHMET HAYES & ASSOCIATES, PLLC

Owner: Boone County Board of Education

Boone County Central Office - Fiber Relocation
BG #20-118 / REH #129-919-J

Bid Due Date: Wednesday, March 4, 2020 @ 11:45 a.m.

Boone County Board of Education, 8330 U. S. 42, Florence, Kentucky 41042

CONTRACTOR	BASE BID
B&J Electrical	
Glenwood Electric	
United Electric	

3/4/20 no bids received