MAY 12, 2020

APPROVAL OF BID HITE ELEMENTARY SCHOOL

, that;
WHEREAS, plans and specifications were prepared by Jefferson County Public School for Phase I HVAC Renovation (Bid Package II) Paving at Hite Elementary School and;
WHEREAS, by authorization of the Director of Facility Planning, bids were received publicly opened and read aloud on March 11, 2020 and;
WHEREAS, five (5) contractors bid for multiple prime contracts which includes the furnishing of all labor, materials and related work to complete this project, and;
WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;
WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:
Riverside Paving and Contracting Company, Inc. 92,848 263 Eiler Ave Louisville, KY 40233
WHEREAS, this work is to be financed by the Local FSPK – Bond Sale.
Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidders.
Respectfully, Martin A. Pollio Superintendent
Secretary, Board of Education Chairman, Board of Education
After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on May 12 , 2020 and the following voted:
VOTING AYE:
VOTING NAY:
PASSED AND APPROVED:

BID TABULATION

PHASE I HVAC RENOVATION (BID PACKAGE II) PAVING AT HITE ELEMENTARY SCHOOL MAY 12, 2020

BIDDER	BASE BID
Riverside Paving & Contracting	92,848
Louisville Paving Company	104,632.30
Hall Contracting	105,075.56
Flynn Brothers	113,650
Scotty's	0.00

Participation by Minority/Women Business

Minority	0%
Women	0%
Self-Performed	90%

BG1 Project Application Form (Revised) (Ref# 17812)

Form Status: Saved

Tier 1 Project: Hite ES - Phase I HVAC Renovation

BG Number: 19-002 District: Jefferson County (275)
Status: Active Phase: Project Initiation (View Checklist)

Construction Delivery Method General Contractor
Procurement Standard Model Procurement
Reason for Revision Bid Package II - Paving

Emergency No

Project Type and Description

Applicable Items

New BuildingNoAdditionNoMajor RenovationYes

Major Renovation Description

Complete Phase I HVAC Renovation, electrical upgrade, and window replacement

GESC No Roofing No **HVAC** No **ADA** Compliance No Life Safety / Security No **Minor Project** No New Relocatable Classroom No Equipment / Furnishings Procurement No Site Acquisitions No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date 6/1/2017 DFP Priority

1c.16 - Hite ES

Estimated Cost: \$8,178,393.60

Facility: No Data

Project Not Listed on DFP No

Inventory

Hite Elementary School (B10000858)

Scope

Provide a Complete Narrative of the Proposed Project

This project will replace the entire HVAC system, electrical switchgear, partial roof replacement, security, fire alarm, ceilings and lights. Exterior windows and minor building renovation may occur.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$6,092,268.00
Construction Contingency	\$207,123.00
Architect / Engineer Fee	\$379,699.00
Construction Manager Fee	
Fiscal Agent Fee	\$39,004.00
Bond Discount	\$140,469.00
Equipment / Furnishings	\$60,000.00
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	\$20,000.00
Commissioning	
Advertising	\$800.00
Printing	\$500.00

Other Probable Costs

Title	Amount
Surveys/Reimbursables/Testing Moving OFCI Equipment	\$18,610.00 \$40,000.00 \$25,000.00
Total Project Cost	\$7,023,473.00

Funds Available

Bond Sale - SFCC

Bond Requirement - SFCC

Local FSPK Bond Sale Local General Fund Bond Sale Cash - SFCC Requirement Cash - Building Fund Cash - Capital Outlay Cash - Investment Earnings Cash - General Fund City - County - KYTC Reimburse KETS Federal Funds External Partner Agreement Residual Funds	\$7,023,473.00 ement	
BG Number	Fund Source	Amount
No Data	No Data	No Data
	Residual Fur	nds Total: \$0.00
Other Available Funds		
Title	Amount	
No Data No Data No Data		
Total Funds Available	\$7,023,473.00	
BG1 Signature Page (The signing of this financial document designated for this project during	ument certifies the above stated f	
Superintendent		Date
Finance Officer		Date

Chairman	Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial