

MAY 26, 2020

APPROVAL OF BID
BALLARD HIGH SCHOOL

The following resolution was offered by _____ and seconded by _____, that;

WHEREAS, plans and specifications were prepared by Jacobi, Toombs and Lanz, Inc. for Track Conversion and Resurfacing at Ballard High School and;

WHEREAS, by authorization of the Director of Facility Planning, bids were received, publicly opened and read aloud on April 29, 2020 and;

WHEREAS, four (4) contractors bid for one prime contract which includes the furnishing of all labor, materials and related work to complete this project, and;

WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;

WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:

Flynn Brothers Contracting, Inc.	384,000
P.O. Box 32065	
Louisville, KY 40232	

WHEREAS, this work is to be financed by the Cash – General Fund.

Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidder.

Respectfully,
Martin A. Pollio
Superintendent

Secretary, Board of Education

Chairman, Board of Education

After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on May 26, 2020 and the following voted:

VOTING AYE: _____

VOTING NAY: _____

PASSED AND APPROVED: _____

BID TABULATION

TRACK CONVERSION AND RESURFACING

AT

BALLARD HIGH SCHOOL

MAY 26, 2020

BIDDER	BASE BID
Flynn Brothers Contracting, Inc.	384,000
Riverside Paving	388,000
E-Z Construction	397,475
Parco Constructors	454,200

Participation by Minority/Women Business

Minority	0%
Women	0%
Self-Performed	76%

BG1 Project Application Form (Revised)

(Ref# 17832)

Form Status: Saved

Tier 4 Project: Ballard HS - Track Conversion & Resurfacing

BG Number: 20-153

District: Jefferson County (275)

Status: Active

Phase: Project Initiation ([View Checklist](#))

Construction Delivery Method

General Contractor

Procurement Standard

Model Procurement

Reason for Revision

Post bid revision

Emergency

No

Project Type and Description

Applicable Items

New Building	No
Addition	No
Major Renovation	No
GESC	No
Roofing	No
HVAC	No
ADA Compliance	No
Life Safety	No
Security	No
Water Bottle Filling Stations	No
Minor Project	Yes
Minor Project Description	
Track Conversion & Resurfacing	
New Relocatable Classroom	No
Equipment / Furnishings Procurement	No
Site Acquisitions	No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date	6/1/2017
DFP Priority	
Project Not Listed on DFP	Yes
Project Not Listed on DFP Description	

Inventory

Facility Name

Ballard High (B10000866)

Scope

Provide a Complete Narrative of the Proposed Project

This project will consist of converting the existing yard track to a meter lane track, resurfacing with asphalt and rubberized topping, striping, and field event improvements.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$384,000.00
Construction Contingency	\$19,200.00
Architect / Engineer Fee	\$27,648.00
Construction Manager Fee	
Fiscal Agent Fee	
Bond Discount	
Equipment / Furnishings	
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	
Commissioning	
Advertising	
Printing	

Other Probable Costs

Title	Amount
Reimbursables	\$10,000.00
No Data	
No Data	
Total Project Cost	\$440,848.00

Funds Available

Bond Sale - SFCC

Bond Requirement - SFCC

Local FSPK Bond Sale

Local General Fund Bond Sale
 Cash - SFCC Requirement
 Cash - Building Fund
 Cash - Capital Outlay
 Cash - Investment Earnings
 Cash - General Fund \$440,848.00
 City - County - KYTC Reimbursement
 KETS
 Federal Funds
 External Partner Agreement

Residual Funds

BG Number	Fund Source	Amount
No Data	No Data	No Data
Residual Funds Total:		\$0.00

Other Available Funds

Title	Amount
No Data	
No Data	
No Data	
Total Funds Available	\$440,848.00

BG1 Signature Page (Online Form Ref# 17832)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

 Superintendent

 Date

 Finance Officer

 Date

Chairman

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial