

SEPTEMBER 1, 2020

APPROVAL OF BID  
BALLARD HIGH SCHOOL

The following resolution was offered by \_\_\_\_\_ and seconded by \_\_\_\_\_, that;

WHEREAS, plans and specifications were prepared by Voelker, Blackburn, Niehoff Architects for Stadium Storage Building at Ballard High School and;

WHEREAS, by authorization of the Director of Facility Planning, bids were received, publicly opened and read aloud on August 13, 2020 and;

WHEREAS, seven (7) contractors bid for one prime contract which includes the furnishing of all labor, materials and related work to complete this project, and;

WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;

WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:

WPC Company, Inc.  
4307 Progress Blvd  
Louisville, KY 40218

162,185

WHEREAS, this work is to be financed by the Cash – General Fund.

Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidder.

Respectfully,  
Martin A. Pollio  
Superintendent

\_\_\_\_\_  
Secretary, Board of Education

\_\_\_\_\_  
Chairman, Board of Education

After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on September 1, 2020 and the following voted:

VOTING AYE: \_\_\_\_\_

VOTING NAY: \_\_\_\_\_

PASSED AND APPROVED: \_\_\_\_\_

**BID TABULATION**

**STADIUM STORAGE BUILDING**

**AT**

**BALLARD HIGH SCHOOL**

*SEPTEMBER 1, 2020*

<b>BIDDER</b>	<b>BASE BID</b>	<b>ALT #1</b>	<b>ALT #2</b>	<b>TOTAL</b>
<b>WPC Company, Inc.</b>	<b>162,185</b>	2,600	(6,000)	<b>162,185</b>
EH Construction	187,331	4,216	(8,500)	187,331
Redlee Construction	230,000	4,800	(15,000)	230,000
Parco Constructors Group	235,200	4,300	(1,000)	235,200
The Way Maker Group	236,900	3,800	(2,000)	236,900
Marrillia	240,000	4,000	(2,100)	240,000
Martin Construction	310,000	5,000	(6,000)	310,000

**Alternate #1 – Paint existing CMU**

**Alternate #2 – Substitute Metal Siding for Polycarbonate Glazing**

**Participation by Minority/Women Business**

<b>Minority</b>	<b>0%</b>
<b>Women</b>	<b>0%</b>
<b>Self-Performed</b>	<b>35%</b>

# BG1 Project Application Form (Revised)

## (Ref# 18011)

Form Status: Saved

---

Tier 4 Project: Ballard HS - Stadium Storage Building

BG Number: 20-199

District: Jefferson County (275)

Status: Active

Phase: Project Initiation ([View Checklist](#))

Construction Delivery Method

General Contractor

Procurement Standard

Model Procurement

Reason for Revision

Post bid revision

Emergency

No

## Project Type and Description

### Applicable Items

---

New Building	No
Addition	No
Major Renovation	No
GESC	No
Roofing	No
HVAC	No
ADA Compliance	No
Life Safety	No
Security	No
Water Bottle Filling Stations	No
Minor Project	Yes
Minor Project Description	
Stadium Storage Building	
New Relocatable Classroom	No
Equipment / Furnishings Procurement	No
Site Acquisitions	No

### District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

---

DFP Approval Date	6/1/2017
DFP Priority	
Project Not Listed on DFP	Yes
Project Not Listed on DFP Description	

### Inventory

---

Facility Name

Ballard High (B10000866)

## Scope

Provide a Complete Narrative of the Proposed Project

This project will consist of building a 1,900-2,000 square foot metal building to house stadium equipment and team rooms during games.

Work Related to Project But Excluded from this BG1 Scope

## Financial Plan

### Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$162,185.00
Construction Contingency	\$8,110.00
Architect / Engineer Fee	\$13,695.00
Construction Manager Fee	
Fiscal Agent Fee	
Bond Discount	
Equipment / Furnishings	
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	
Commissioning	
Advertising	
Printing	

### Other Probable Costs

Title	Amount
Reimbursables	\$11,010.00
No Data	
No Data	
Total Project Cost	\$195,000.00

### Funds Available

Bond Sale - SFCC

Bond Requirement - SFCC

Local FSPK Bond Sale

Local General Fund Bond Sale  
Cash - SFCC Requirement  
Cash - Building Fund  
Cash - Capital Outlay  
Cash - Investment Earnings  
Cash - General Fund \$195,000.00  
City - County - KYTC Reimbursement  
KETS  
Federal Funds  
External Partner Agreement

## Residual Funds

BG Number	Fund Source	Amount
No Data	No Data	No Data
Residual Funds Total:		\$0.00

## Other Available Funds

Title	Amount
No Data	
No Data	
No Data	
Total Funds Available	\$195,000.00

## BG1 Signature Page (Online Form Ref# 18011)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

\_\_\_\_\_  
Superintendent

\_\_\_\_\_  
Date

\_\_\_\_\_  
Finance Officer

\_\_\_\_\_  
Date

Chairman

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial