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October 12, 2020 

 

TO: Peter Fisher, AIA, LEED AP   

  

FROM: Michael B. Mays, PE 

  

RE: Estill County Board of Education 

Estill County HS Phase 7 Renovations 

Irvine, Kentucky 

RTA 2025 

 

 

I have reviewed the site geotechnical proposals submitted by CSI, S&ME and Stantec and have prepared the 

following summary: 

 

Company Total Turn Around Time  Investigation Total 

CSI 6 Weeks $30,390 

S&ME 6 Weeks $66,040 

Stantec Declined to Submit a Proposal 

 
CSI 

CSI presented an estimated fee of $30,390.  CSI’s fee includes the Geotechnical work, dozer rental for accessing 

rock cut borings, sod repair where borings are performed on the football field, meetings with the Architect to 

discuss investigation findings and two (2) Professional Engineer Site Visits during construction in order to evaluate 

found conditions.  CSI can mobilize to the field within two (2) weeks from notice to proceed.  Drilling is expected to 

take one (1) week to complete.  Preliminary findings will be available within two (2) business days of completion of 

the field work and the final completed report would be provided within three (3) weeks upon completion of field 

work. 

 

S&ME 

S&ME presented an estimated fee of $66,040.  S&ME’s fee includes the Geotechnical work, dozer rental for 

accessing rock cut borings, sod repair where borings are performed on the football field, meetings with the 

Architect to discuss investigation findings and two (2) Professional Engineer Site Visits during construction in order to 

evaluate found conditions.  S&ME can mobilize to the field within two (2) weeks from notice to proceed.  Drilling is 

expected to take one (1) week to complete.  The final completed report would be provided within three (3) weeks 

upon completion of field work. 

 

S&ME 

Stantec declined to submit a proposal for the project. 

 

Conclusion 

Based on the scope of work to be performed, proposed cost and turnaround time, we are recommending that CSI 

be awarded the Geotechnical work for the project. 

 

END OF MEMORANDUM 
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Sincerely, 

 

 

 

Michael B. Mays, PE 

Senior Civil Engineer 

 

cc:   

Peter Fisher, AIA, LEED AP  

Randy S. Brookshire, AIA, LEED AP 

Laith M. Ross, PE, LEED AP 

File 1837-1A 
ME201012-Geotech-summary-2025 


