

JANUARY 19, 2021

APPROVAL OF BID
ACADEMY @ SHAWNEE

The following resolution was offered by _____ and seconded by _____, that;

WHEREAS, plans and specifications were prepared by Pickett Passafiume Architects for Phase I HVAC Renovation – Bid Package III at the Academy @ Shawnee and;

WHEREAS, by authorization of the Director of Facility Planning, bids were received, publicly opened and read aloud on December 17, 2020 and;

WHEREAS, five (5) contractors bid for one prime contract which includes the furnishing of all labor, materials and related work to complete this project, and;

WHEREAS, this bid includes all sub-contractors, allowances, types of equipment and material required to complete this project, and;

WHEREAS, the following is a statement of the lowest qualified bid submitted and recommended by the Architect for this project:

Stateline Roofing & Sheet Metal Co., Inc. 1,014,000
1449 S. Walnut St.
Upton, KY 42784

WHEREAS, this work is to be financed by the Cash – Building Fund.

Section 1 - This Board does hereby approve the recommendation of the Superintendent that a contract be awarded to the qualified bidder.

Respectfully,
Martin A. Pollio
Superintendent

Secretary, Board of Education

Chairman, Board of Education

After full discussion, the Chairman put the question of the adoption of this resolution before the Jefferson County Board of Education on January 19, 2020 and the following voted:

VOTING AYE: _____

VOTING NAY: _____

PASSED AND APPROVED: _____

BID TABULATION

PHASE I HVAC RENOVATION – BID PACKAGE III

AT

ACADEMY @ SHAWNEE

JANUARY 19, 2021

BIDDER	BASE BID
Stateline Roofing & Sheet Metal Co., Inc.	1,014,000
Swift Roofing of E-Town	1,148,000
Highland Roofing Company	1,172,520
American Roofing	1,224,175
Kalkreuth Roofing	1,400,000

Participation by Minority/Women Business

Minority	0%
Women	0%
Self-Performed	100%

BG1 Project Application Form (Revised)

(Ref# 18245)

Form Status: Saved

Tier 1 Project: Academy @ Shawnee - Phase I HVAC Renovation

BG Number: 19-287

District: Jefferson County (275)

Status: Active

Phase: Project Initiation (View Checklist)

Construction Delivery Method	No Data
Procurement Standard	Model Procurement
Reason for Revision	Post bid revision
Emergency	No

Project Type and Description

Applicable Items

New Building	No
Addition	No
Major Renovation	Yes

Major Renovation Description

Complete Phase I HVAC Renovation, electrical upgrade, and architectural finishes

GESC	No
Roofing	No
HVAC	No
ADA Compliance	No
Life Safety / Security	No
Minor Project	No
New Relocatable Classroom	No
Equipment / Furnishings Procurement	No
Site Acquisitions	No

District Facility Plan (DFP)

Compliance with 702 KAR 4:180 and 702 KAR 4:160

DFP Approval Date	6/1/2017
DFP Priority	

<p>1c.1 - Academy @ Shawnee Estimated Cost: \$65,265,358.08 Facility: No Data</p>
--

Project Not Listed on DFP	No
---------------------------	----

Inventory

Facility Name

The Academy @ Shawnee (B10000944)

Scope

Provide a Complete Narrative of the Proposed Project

This renovation will include complete mechanical and electrical upgrades, new ceilings and lights, windows and architectural renovations to support existing programs. Also included will be a partial roof replacement. The previously abandoned third floor area will be fully restored to be used for classrooms.

Work Related to Project But Excluded from this BG1 Scope

Financial Plan

Probable Costs

Proposed Plan to Finance Application

Total Construction Cost	\$38,605,000.00
Construction Contingency	\$1,930,250.00
Architect / Engineer Fee	\$2,419,692.00
Construction Manager Fee	
Fiscal Agent Fee	\$224,781.00
Bond Discount	\$877,853.00
Equipment / Furnishings	\$650,000.00
Equipment / Computers	
Technology Network System (KETS)	
Site Acquisition	
Site Survey	
Geotechnical Investigations	
Special Inspections	\$50,000.00
Commissioning	
Advertising	
Printing	

Other Probable Costs

Title	Amount
Surveys/Reimbursables	\$50,000.00
Moving	\$109,584.00
OFCI Equipment	\$100,000.00
Total Project Cost	\$45,017,160.00

Funds Available

Bond Sale - SFCC
Bond Requirement - SFCC

Local FSPK Bond Sale	\$43,892,634.00
Local General Fund Bond Sale	
Cash - SFCC Requirement	
Cash - Building Fund	\$1,124,526.00
Cash - Capital Outlay	
Cash - Investment Earnings	
Cash - General Fund	
City - County - KYTC Reimbursement	
KETS	
Federal Funds	
External Partner Agreement	

Residual Funds

BG Number	Fund Source	Amount
No Data	No Data	No Data
Residual Funds Total:		\$0.00

Other Available Funds

Title	Amount
No Data	
No Data	
No Data	
Total Funds Available	\$45,017,160.00

BG1 Signature Page (Online Form Ref# 18245)

The signing of this financial document certifies the above stated funds are available and designated for this project during this fiscal year.

Superintendent

Date

Finance Officer

Date

Chairman

Date

NOTE: Any district anticipating the financing of this and/or other projects in a combined school revenue Bond should discuss the financing with the Director/Branch Manager, KDE - District Financial