



BG 22-349 Garrard County High School- Phase Fields and Facilities								
Bid Package 02: Earthwork, Storm Drainage, & Erosion Control								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Seven Earthmovers	x	x	x	\$ 2,717,184.00			\$ (1,032,750.00)	\$ 1,684,434.00
Bid Package 03: General Trades								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Rising Sun Developing Company	x	x	x	\$ 8,010,000.00	\$ 8,000.00		\$ (472,555.00)	\$ 7,545,445.00
Bid Package 04: Paving								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
The Allen Company	x	x	x	\$ 1,744,540.00	\$ 12,930.00			\$ 1,757,470.00
Bid Package 05: Masonry								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Mason Structure	x	x	x	\$ 1,546,000.00				\$ 1,546,000.00
EKM	x	x	x	\$ 1,200,000.00			\$ (50,000.00)	\$ 1,150,000.00
Carmicle Masonry	x	x	x	\$ 1,229,000.00			\$ (65,000.00)	\$ 1,164,000.00
Bid Package 06: Roofing and Metal Panels								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
ABR Construction	x	x	x	\$ 1,017,600.00				\$ 1,017,600.00
Kalkreuth Roofing and Sheet Metal (Bid Rejected, Owner Preference)	x	x	x	\$ 1,511,766.00			\$ (502,000.00)	\$ 1,009,766.00
Bid Package 07.01: Bleachers								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Sturdisteel	x	x	x	\$ 1,876,500.00			\$ (125,195.00)	\$ 1,751,305.00
Southern Bleacher Co (Bid Rejected, Modified FOP)	x	x	x	\$ 1,225,445.00				\$ 1,225,445.00
E&D Specialty Stands	x	x	x	\$ 1,828,180.00			\$ (196,730.00)	\$ 1,631,450.00
Bid Package 07.02: Scoreboards								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Daktroniks	x	x	x	\$ 361,993.65				\$ 361,993.65
Bid Package 08.01: Fields								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Oheil Site Solutions	x	x	x	\$ 979,000.00				\$ 979,000.00
Asbury Sports Turf	x	x	x	\$ 423,700.00				\$ 423,700.00
Bid Package 08.02: Turf								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Oheil Site Solutions	x	x	x	\$ 1,220,000.00				\$ 1,220,000.00
PCC Sports	x	x	x	\$ 1,160,326.00				\$ 1,160,326.00
Field Turf	x	x	x	\$ 1,060,863.29			\$ (34,733.76)	\$ 1,026,129.53
Bid Package 09: Fire Suppression								
Contractor Name	Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Brown Sprinkler		x	x	\$ 559,000.00				\$ 559,000.00
Landmark Sprinkler	x	x	x	\$ 456,000.00				\$ 456,000.00
Quality Fire Protection	x	x	x	\$ 450,750.00				\$ 450,750.00
Bid Package 10: Mechanical								

Contractor Name		Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
CKSM Mechanical		x	x	x	\$ 3,402,000.00			\$ (60,000.00)	\$ 3,342,000.00
Bid Package 11: Electrical									
Contractor Name		Bid Bond	Addenda Ackn.	Signed FOP	Base Bid	Alternate 1	Alternate 2	V/E Deductions	Combined Total
Babcon		x	x	x	\$ 3,800,000.00			\$ (294,260.00)	\$ 3,505,740.00
BG 22-239 PROJECT SUMMARY									
BP #	Apparent Low Bidder				Bid Amount w/ Selected Alternates				
02	Seven Earthmovers				\$	1,684,434.00			
03	Rising Sun Developing Company				\$	7,545,445.00			
04	The Allen Company				\$	1,757,470.00			
05	EKM				\$	1,150,000.00			
06	ABR Construction				\$	1,017,600.00			
07.01	E&D Specialty Stands				\$	1,631,450.00			
07.02	Daktroniks				\$	361,993.65			
08.01	Asbury Sports Turf				\$	423,700.00			
08.02	Field Turf				\$	1,026,129.53			
9	Quality Fire Protection				\$	450,750.00			
10	CKSM Mechanical				\$	3,342,000.00			
11	Babcon				\$	3,505,740.00			
GRAND TOTAL					\$	23,896,712.18			