

# Jefferson County Public Schools

Bid Tabulation

Event Name: Controls for Heating & A/C

Event ID: JCPS-8399

Approval Date: December 17, 2024

Date Bids Received: October 22, 2024

Contract Period: December 18, 2024 through December 17, 2025

Renewals: No renewal option

Comments: Award Status indicates an award

Item Number	Item/Service	Description	Commodity Code	Vendor Name	No Bid	UOM	Quantity	Manufacturer / Provider	Manufacturer Part Number	Unit Bid Price	Total Price	Vendor Response Item Notes	Award Status	Award Notes
001	Actuator. Barber Colman #MP-471-600.	NO SUBSTITUTE.	1105150-1725674	Cochrane Supply & Engineering		1 - Each	2	BARBER COLEMAN/SCHNEIDER	MP-471-600	\$1,193.3100	\$2,386.6200		Awarded	
001	Actuator. Barber Colman #MP-471-600.	NO SUBSTITUTE.	1105150-1725674	CAPP INC		1 - Each	2	Barber Colman	MP-471-600	\$1,234.1000	\$2,468.2000			
001	Actuator. Barber Colman #MP-471-600.	NO SUBSTITUTE.	1105150-1725674	Progress Supply Inc.		1 - Each	2	SCHNEIDER ELECTRIC	MP-471-600	\$1,331.0000	\$2,662.0000			
002	Actuator. Barber Colman #MP-5413.	NO SUBSTITUTE.	1105150-1718198	Cochrane Supply & Engineering		1 - Each	2	BARBER COLEMAN/SCHNEIDER	MP-5413	\$464.5600	\$929.1200		Awarded	
002	Actuator. Barber Colman #MP-5413.	NO SUBSTITUTE.	1105150-1718198	CAPP INC		1 - Each	2	Barber Colman	MP-5413	\$480.4500	\$960.9000			
002	Actuator. Barber Colman #MP-5413.	NO SUBSTITUTE.	1105150-1718198	Progress Supply Inc.		1 - Each	2	SCHNEIDER ELECTRIC	MP-5413	\$558.0000	\$1,116.0000			
003	Actuator. Barber Colman #MP-5410.	NO SUBSTITUTE.	1105150-1720827	Cochrane Supply & Engineering		1 - Each	3	BARBER COLEMAN/SCHNEIDER	MP-5410	\$464.5600	\$1,393.6800		Awarded	
003	Actuator. Barber Colman #MP-5410.	NO SUBSTITUTE.	1105150-1720827	CAPP INC		1 - Each	3	Barber Colman	MP-5410	\$480.4500	\$1,441.3500			
003	Actuator. Barber Colman #MP-5410.	NO SUBSTITUTE.	1105150-1720827	Progress Supply Inc.		1 - Each	3	SCHNEIDER ELECTRIC	MP-5410	\$558.0000	\$1,674.0000			
004	Actuator. Barber Colman #MP-5430.	NO SUBSTITUTE.	1105150-1714965	Cochrane Supply & Engineering		1 - Each	20	Barber Coleman/Schneider	MP-5430	\$542.4200	\$10,848.4000		Awarded	
004	Actuator. Barber Colman #MP-5430.	NO SUBSTITUTE.	1105150-1714965	CAPP INC		1 - Each	20	Barber Colman	MP-5430	\$560.9500	\$11,219.0000			
004	Actuator. Barber Colman #MP-5430.	NO SUBSTITUTE.	1105150-1714965	Progress Supply Inc.		1 - Each	20	SCHNEIDER ELECTRIC	MP-5430	\$624.0000	\$12,480.0000			
005	Actuator. Barber Colman #MP-5433.	NO SUBSTITUTE.	1105150-1718554	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/SCHNEIDER	MP-5433	\$542.4200	\$542.4200		Awarded	
005	Actuator. Barber Colman #MP-5433.	NO SUBSTITUTE.	1105150-1718554	CAPP INC		1 - Each	1	Barber Colman	MP-5433	\$560.9500	\$560.9500			
005	Actuator. Barber Colman #MP-5433.	NO SUBSTITUTE.	1105150-1718554	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	MP-5433	\$624.0000	\$624.0000			
006	Actuator. Barber Colman #MPR5633.	NO SUBSTITUTE.	1105150-1728018	CAPP INC		1 - Each	5	Barber Colman	MPR-5613	\$492.3000	\$2,461.5000	updates to MPR-5613, must buy AM-601 as well		Reject - alternate product bid, not acceptable.
006	Actuator. Barber Colman #MPR5633.	NO SUBSTITUTE.	1105150-1728018	Cochrane Supply & Engineering		1 - Each	5	BARBER COOLEMAN/SCHNEIDER	MPR-5633	\$559.4000	\$2,797.0000		Awarded	
006	Actuator. Barber Colman #MPR5633.	NO SUBSTITUTE.	1105150-1728018	Progress Supply Inc.		1 - Each	5	SCHNEIDER ELECTRIC	MPR-5633	\$644.0000	\$3,220.0000			
007	Actuator. Barber Colman #M573-5108.	NO SUBSTITUTE.	1105150-1657876	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/SCHNEIDER	M573-5108	\$193.9000	\$193.9000		Awarded	

007	Actuator. Barber Colman #M573-5108.	NO SUBSTITUTE.	1105150-1657876	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	M573-5108	\$213.0000	\$213.0000			
007	Actuator. Barber Colman #M573-5108.	NO SUBSTITUTE.	1105150-1657876	CAPP INC		1 - Each	1	KMC	MCP-1030-5111	\$229.0000	\$229.0000	updates to KMC MCP-1030-5111		
008	Actuator. Barber Colman #MK2690.	NO SUBSTITUTE.	1105150-1008680	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/SCHNEIDER	MK-2690	\$64.6000	\$64.6000		Awarded	
008	Actuator. Barber Colman #MK2690.	NO SUBSTITUTE.	1105150-1008680	CAPP INC		1 - Each	1	Barber Colman	MK2690	\$66.8000	\$66.8000			
008	Actuator. Barber Colman #MK2690.	NO SUBSTITUTE.	1105150-1008680	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	MK-2690	\$80.0000	\$80.0000			
009	Actuator. Barber Colman #MK-4601.	NO SUBSTITUTE.	1105150-1283267	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN /SCHNEIDER	MK-4601	\$142.1000	\$142.1000		Awarded	
009	Actuator. Barber Colman #MK-4601.	NO SUBSTITUTE.	1105150-1283267	CAPP INC		1 - Each	1	Barber Colman	MK-4601	\$146.9500	\$146.9500			
009	Actuator. Barber Colman #MK-4601.	NO SUBSTITUTE.	1105150-1283267	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	MK-4601	\$171.0000	\$171.0000			
010	Actuator. Belimo #AFB-24-MFT-US.	NO SUBSTITUTE.	1105150-2002634	Cochrane Supply & Engineering		1 - Each	1	BELIMO	AFB-24-MFT US	\$355.5600	\$355.5600		Awarded	
010	Actuator. Belimo #AFB-24-MFT-US.	NO SUBSTITUTE.	1105150-2002634	CAPP INC		1 - Each	1	Belimo	AFB-24-MFT-US	\$378.7500	\$378.7500			
010	Actuator. Belimo #AFB-24-MFT-US.	NO SUBSTITUTE.	1105150-2002634	Progress Supply Inc.		1 - Each	1	BELIMO	AFB-24-MFT	\$434.0000	\$434.0000			
011	Actuator. Belimo #AFB-24-SR-US.	NO SUBSTITUTE.	1105150-1719538	Cochrane Supply & Engineering		1 - Each	10	BELIMO	AFB-24-SR US	\$300.1300	\$3,001.3000		Awarded	
011	Actuator. Belimo #AFB-24-SR-US.	NO SUBSTITUTE.	1105150-1719538	CAPP INC		1 - Each	10	Belimo	AFB-24-SR-US	\$343.8000	\$3,438.0000			
011	Actuator. Belimo #AFB-24-SR-US.	NO SUBSTITUTE.	1105150-1719538	Progress Supply Inc.		1 - Each	10	BELIMO	AFB-24-SR	\$394.0000	\$3,940.0000			
012	Actuator. Belimo #AMB-24-SR-US.	NO SUBSTITUTE.	1105150-1720045	Cochrane Supply & Engineering		1 - Each	1	BELIMO	AMB-24-SR-US	\$257.5400	\$257.5400		Awarded	
012	Actuator. Belimo #AMB-24-SR-US.	NO SUBSTITUTE.	1105150-1720045	CAPP INC		1 - Each	1	Belimo	AMB-24-SR-US	\$274.3500	\$274.3500			
012	Actuator. Belimo #AMB-24-SR-US.	NO SUBSTITUTE.	1105150-1720045	Progress Supply Inc.		1 - Each	1	BELIMO	AMB-24-SR	\$329.0000	\$329.0000			
013	Actuator. Belimo 24 Volt Zone24NO.	NO SUBSTITUTE.	1105150-2009182	Cochrane Supply & Engineering		1 - Each	5	BELIMO	ZONE24NO	\$72.3300	\$361.6500		Awarded	
013	Actuator. Belimo 24 Volt Zone24NO.	NO SUBSTITUTE.	1105150-2009182	CAPP INC		1 - Each	5	Belimo	Zone24NO	\$77.0500	\$385.2500			
013	Actuator. Belimo 24 Volt Zone24NO.	NO SUBSTITUTE.	1105150-2009182	Progress Supply Inc.		1 - Each	5	BELIMO	ZONE24NO	\$93.0000	\$465.0000			
014	Actuator. Belimo #GMB24-SR.	NO SUBSTITUTE.	1105150-1720044	Cochrane Supply & Engineering		1 - Each	5	BELIMO	GMB24-SR	\$332.2300	\$1,661.1500		Awarded	
014	Actuator. Belimo #GMB24-SR.	NO SUBSTITUTE.	1105150-1720044	CAPP INC		1 - Each	5	Belimo	GMB24-SR	\$353.9000	\$1,769.5000			

014	Actuator. Belimo #GMB24-SR.	NO SUBSTITUTE.	1105150-1720044	Progress Supply Inc.		1 - Each	5	BELIMO	GMB24-SR	\$405.0000	\$2,025.0000		
015	Actuator. Belimo #LF24-SR.	NO SUBSTITUTE.	1105150-1726087	Cochrane Supply & Engineering		1 - Each	10	BELIMO	LF24-SR	\$230.1700	\$2,301.7000		Awarded
015	Actuator. Belimo #LF24-SR.	NO SUBSTITUTE.	1105150-1726087	CAPP INC		1 - Each	10	Belimo	LF24-SR	\$245.2000	\$2,452.0000		
015	Actuator. Belimo #LF24-SR.	NO SUBSTITUTE.	1105150-1726087	Progress Supply Inc.		1 - Each	10	BELIMO	LF24-SR	\$293.0000	\$2,930.0000		
016	Actuator. Belimo #LF24-3-US.	NO SUBSTITUTE.	1105150-2009613	Cochrane Supply & Engineering		1 - Each	10	BELIMO	LF24-3-US	\$204.8200	\$2,048.2000		Awarded
016	Actuator. Belimo #LF24-3-US.	NO SUBSTITUTE.	1105150-2009613	CAPP INC		1 - Each	10	Belimo	LF24-3-US	\$218.2000	\$2,182.0000		
016	Actuator. Belimo #LF24-3-US.	NO SUBSTITUTE.	1105150-2009613	Progress Supply Inc.		1 - Each	10	BELIMO	LF24-3	\$262.0000	\$2,620.0000		
017	Actuator. Belimo #LMB24-SR-T.	NO SUBSTITUTE.	1105150-1726088	Cochrane Supply & Engineering		1 - Each	20	BELIMO	LMB24-SR-T	\$124.0500	\$2,481.0000		Awarded
017	Actuator. Belimo #LMB24-SR-T.	NO SUBSTITUTE.	1105150-1726088	CAPP INC		1 - Each	20	Belimo	LMB24-SR-T	\$132.1500	\$2,643.0000		
017	Actuator. Belimo #LMB24-SR-T.	NO SUBSTITUTE.	1105150-1726088	Progress Supply Inc.		1 - Each	20	BELIMO	LMB24-SR-T	\$158.0000	\$3,160.0000		
018	Actuator. Belimo #LMB24-3-T.	NO SUBSTITUTE.	1105150-2008886	Cochrane Supply & Engineering		1 - Each	20	BELIMO	LMB24-3-T.	\$74.3600	\$1,487.2000		Awarded
018	Actuator. Belimo #LMB24-3-T.	NO SUBSTITUTE.	1105150-2008886	CAPP INC		1 - Each	20	Belimo	LMB24-3-T	\$79.2000	\$1,584.0000		
018	Actuator. Belimo #LMB24-3-T.	NO SUBSTITUTE.	1105150-2008886	Progress Supply Inc.		1 - Each	20	BELIMO	LMB24-3-T	\$96.0000	\$1,920.0000		
019	Actuator. Belimo #LMB24-SR.	NO SUBSTITUTE.	1105150-2012439	Cochrane Supply & Engineering		1 - Each	15	BELIMO	LMB24-SR	\$128.7800	\$1,931.7000		Awarded
019	Actuator. Belimo #LMB24-SR.	NO SUBSTITUTE.	1105150-2012439	CAPP INC		1 - Each	15	Belimo	LMB24-SR	\$147.6000	\$2,214.0000		
019	Actuator. Belimo #LMB24-SR.	NO SUBSTITUTE.	1105150-2012439	Progress Supply Inc.		1 - Each	15	BELIMO	LMB24-SR	\$177.0000	\$2,655.0000		
020	Actuator. Belimo #NFBUP.	NO SUBSTITUTE.	1105150-1734704	Cochrane Supply & Engineering		1 - Each	6	BELIMO	NFB-UP	\$235.2300	\$1,411.3800		Awarded
020	Actuator. Belimo #NFBUP.	NO SUBSTITUTE.	1105150-1734704	CAPP INC		1 - Each	6	Belimo	NFBUP	\$250.6000	\$1,503.6000		
020	Actuator. Belimo #NFBUP.	NO SUBSTITUTE.	1105150-1734704	Progress Supply Inc.		1 - Each	6	BELIMO	NFBUP	\$300.0000	\$1,800.0000		
021	Actuator. Belimo #NMB24-3.	NO SUBSTITUTE.	1105150-1719535	Cochrane Supply & Engineering		1 - Each	2	BELIMO	NMB24-3	\$125.0600	\$250.1200		Awarded
021	Actuator. Belimo #NMB24-3.	NO SUBSTITUTE.	1105150-1719535	CAPP INC		1 - Each	2	Belimo	NMB24-3	\$133.2000	\$266.4000		
021	Actuator. Belimo #NMB24-3.	NO SUBSTITUTE.	1105150-1719535	Progress Supply Inc.		1 - Each	2	BELIMO	NMB24-3	\$160.0000	\$320.0000		

022	Actuator, Belimo #NMB-24SR.	NO SUBSTITUTE.	1105150-2012036	Cochrane Supply & Engineering		1 - Each	10	BELIMO	NMB24-SR	\$176.4300	\$1,764.3000		Awarded	
022	Actuator, Belimo #NMB-24SR.	NO SUBSTITUTE.	1105150-2012036	CAPP INC		1 - Each	10	Belimo	NMB-24SR	\$187.9500	\$1,879.5000			
022	Actuator, Belimo #NMB-24SR.	NO SUBSTITUTE.	1105150-2012036	Progress Supply Inc.		1 - Each	10	BELIMO	NMB-24SR	\$225.0000	\$2,250.0000			
023	Actuator, Belimo #TFX24-3/A3 10' cable.	NO SUBSTITUTE.	1105150-2011545	Progress Supply Inc.		1 - Each	10	BELIMO	TFX24	\$176.0000	\$1,760.0000		Awarded	
023	Actuator, Belimo #TFX24-3/A3 10' cable.	NO SUBSTITUTE.	1105150-2011545	Cochrane Supply & Engineering		1 - Each	10	BELIMO	TFX24-A /A3	\$179.1300	\$1,791.3000			
023	Actuator, Belimo #TFX24-3/A3 10' cable.	NO SUBSTITUTE.	1105150-2011545	CAPP INC		1 - Each	10	Belimo	TFX24-3/A3	\$190.8000	\$1,908.0000			
024	Actuator, Belimo TR24-3.	NO SUBSTITUTE.	1105150-2010894	Cochrane Supply & Engineering		1 - Each	20	BELIMO	TR24-3	\$74.3600	\$1,487.2000		Awarded	
024	Actuator, Belimo TR24-3.	NO SUBSTITUTE.	1105150-2010894	CAPP INC		1 - Each	20	Belimo	TR24-3	\$79.2000	\$1,584.0000			
024	Actuator, Belimo TR24-3.	NO SUBSTITUTE.	1105150-2010894	Progress Supply Inc.		1 - Each	20	BELIMO	TR24-3	\$95.0000	\$1,900.0000			
025	Amplifier, ultraviolet. Fireye #EUV1.	NO SUBSTITUTE.	4700620-1707505	CAPP INC		1 - Each	4	Fireye	EUV1	\$671.5000	\$2,686.0000		Awarded	
025	Amplifier, ultraviolet. Fireye #EUV1.	NO SUBSTITUTE.	4700620-1707505	Cochrane Supply & Engineering		1 - Each	4	FIREYE	EUV1	\$685.4400	\$2,741.7600			
025	Amplifier, ultraviolet. Fireye #EUV1.	NO SUBSTITUTE.	4700620-1707505	Progress Supply Inc.		1 - Each	4	FIREYE	EUV1	\$727.0000	\$2,908.0000			
026	Bracket, adapter. Honeywell #220738A.	NO SUBSTITUTE.	1105150-2012449	Progress Supply Inc.		1 - Each	1	HONEYWELL	220738A	\$135.0000	\$135.0000		Awarded	
026	Bracket, adapter. Honeywell #220738A.	NO SUBSTITUTE.	1105150-2012449	CAPP INC		1 - Each	1	Honeywell	220738A	\$145.1500	\$145.1500			
026	Bracket, adapter. Honeywell #220738A.	NO SUBSTITUTE.	1105150-2012449	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	220738A	\$148.5000	\$148.5000			
027	Control, commercial defrosting timer. Paragon #8145-00.	NO SUBSTITUTE.	2700825-1405787	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			
027	Control, commercial defrosting timer. Paragon #8145-00.	NO SUBSTITUTE.	2700825-1405787	Progress Supply Inc.		1 - Each	1	PARAGON	8145-00	\$99.0000	\$99.0000		Awarded	
027	Control, commercial defrosting timer. Paragon #8145-00.	NO SUBSTITUTE.	2700825-1405787	CAPP INC		1 - Each	1	Paragon	8145-00	\$123.7500	\$123.7500			
028	Control, head pressure output 120 - 240. ICM #326H.	NO SUBSTITUTE.	7850530-2008802	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			
028	Control, head pressure output 120 - 240. ICM #326H.	NO SUBSTITUTE.	7850530-2008802	Progress Supply Inc.		1 - Each	1	ICM	ICM379, (326H IS DISCONTINUED)	\$37.0000	\$37.0000			Reject - product does not meet specifications, does not include controller.
028	Control, head pressure output 120 - 240. ICM #326H.	NO SUBSTITUTE.	7850530-2008802	CAPP INC		1 - Each	1	ICM	ICM325A	\$175.2500	\$175.2500		Awarded	
029	Control, high pressure. Ranco #016-108.	NO SUBSTITUTE.	4700270-1652655	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			

029	Control, high pressure. Ranco #016-108.	NO SUBSTITUTE.	4700270-1652655	Progress Supply Inc.		1 - Each	1	RANCO	O16-108	\$96.0000	\$96.0000		Awarded	
029	Control, high pressure. Ranco #016-108.	NO SUBSTITUTE.	4700270-1652655	CAPP INC		1 - Each	1	Ranco	016-108	\$116.7000	\$116.7000			
030	Control, limit. Honeywell #L4008A1015.	NO SUBSTITUTE.	4700260-1132036	CAPP INC		1 - Each	2	Honeywell	L4008A1015	\$158.5000	\$317.0000		Awarded	
030	Control, limit. Honeywell #L4008A1015.	NO SUBSTITUTE.	4700260-1132036	Cochrane Supply & Engineering		1 - Each	2	HONEYWELL	L4008A1015	\$178.3500	\$356.7000			
030	Control, limit. Honeywell #L4008A1015.	NO SUBSTITUTE.	4700260-1132036	Progress Supply Inc.		1 - Each	2	HONEYWELL	L4008A1015	\$182.0000	\$364.0000			
031	Control, low pressure, 1/4" flare, CO 15, CI 35. SUPCO #SLP1535.	NO SUBSTITUTE.	4700270-1612124	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			
031	Control, low pressure, 1/4" flare, CO 15, CI 35. SUPCO #SLP1535.	NO SUBSTITUTE.	4700270-1612124	Progress Supply Inc.		1 - Each	1	SUPCO	SLP1535	\$11.0000	\$11.0000		Awarded	
031	Control, low pressure, 1/4" flare, CO 15, CI 35. SUPCO #SLP1535.	NO SUBSTITUTE.	4700270-1612124	CAPP INC		1 - Each	1	Supco	SLP1535	\$14.1000	\$14.1000			
032	Control, low pressure, CO 5, CI 20. SUPCO #SLP0520.	NO SUBSTITUTE.	4700270-2011443	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			
032	Control, low pressure, CO 5, CI 20. SUPCO #SLP0520.	NO SUBSTITUTE.	4700270-2011443	Progress Supply Inc.		1 - Each	1	SUPCO	SLP0520	\$11.0000	\$11.0000		Awarded	
032	Control, low pressure, CO 5, CI 20. SUPCO #SLP0520.	NO SUBSTITUTE.	4700270-2011443	CAPP INC		1 - Each	1	Supco	SLP0520	\$14.1000	\$14.1000			
033	Control, low water cut off (hot water). McDonnell Miller #751-P-MT-120.	NO SUBSTITUTE.	1120780-2002418	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000			
033	Control, low water cut off (hot water). McDonnell Miller #751-P-MT-120.	NO SUBSTITUTE.	1120780-2002418	Progress Supply Inc.	No Bid	1 - Each	1			\$0.0000	\$0.0000			
033	Control, low water cut off (hot water). McDonnell Miller #751-P-MT-120.	NO SUBSTITUTE.	1120780-2002418	CAPP INC		1 - Each	1	Mcdonnell Miller	751-P-MT-120	\$282.9000	\$282.9000		Awarded	
034	Control, pressure, manual reset. Johnson Controls #P70DA-1.	NO SUBSTITUTE.	4700270-1680988	CAPP INC		1 - Each	1	Johnson Controls	P70DA-1	\$114.7500	\$114.7500		Awarded	
034	Control, pressure, manual reset. Johnson Controls #P70DA-1.	NO SUBSTITUTE.	4700270-1680988	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	P70DA-1	\$121.0200	\$121.0200			
034	Control, pressure, manual reset. Johnson Controls #P70DA-1.	NO SUBSTITUTE.	4700270-1680988	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	P70DA-1C	\$132.0000	\$132.0000			
035	Control, pressure, dual switch. Johnson Controls #P70MA-1.	NO SUBSTITUTE.	4700270-1495814	Cochrane Supply & Engineering		1 - Each	6	JOHNSON CONTROLS	P70MA-1	\$205.0300	\$1,230.1800		Awarded	
035	Control, pressure, dual switch. Johnson Controls #P70MA-1.	NO SUBSTITUTE.	4700270-1495814	Progress Supply Inc.		1 - Each	6	JOHNSON CONTROLS	P70MA-1C	\$223.0000	\$1,338.0000			
035	Control, pressure, dual switch. Johnson Controls #P70MA-1.	NO SUBSTITUTE.	4700270-1495814	CAPP INC		1 - Each	6	Johnson Controls	P70MA-1	\$247.9500	\$1,487.7000			
036	Control, pressure. Johnson Controls #A19ABC-24.	NO SUBSTITUTE.	1300690-1665179	CAPP INC		1 - Each	10	Johnson Controls	A19ABC-24	\$81.7500	\$817.5000		Awarded	
036	Control, pressure. Johnson Controls #A19ABC-24.	NO SUBSTITUTE.	1300690-1665179	Cochrane Supply & Engineering		1 - Each	10	JOHNSON CONTROLS	A19ABC-24	\$86.2200	\$862.2000			

036	Control, pressure. Johnson Controls #A19ABC-24.	NO SUBSTITUTE.	1300690-1665179	Progress Supply Inc.		1 - Each	10	JOHNSON CONTROLS	A19ABC-24C	\$94.0000	\$940.0000			
037	Control, temperature. Honeywell #L4006E1125.	NO SUBSTITUTE.	4700260-1726095	CAPP INC		1 - Each	1	Honeywell	L4006E1125	\$249.6500	\$249.6500		Awarded	
037	Control, temperature. Honeywell #L4006E1125.	NO SUBSTITUTE.	4700260-1726095	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	L4006E1125	\$280.8900	\$280.8900			
037	Control, temperature. Honeywell #L4006E1125.	NO SUBSTITUTE.	4700260-1726095	Progress Supply Inc.		1 - Each	1	HONEYWELL	L4006E1125	\$285.0000	\$285.0000			
038	Control, temperature. Johnson Controls #A19ABC-36.	NO SUBSTITUTE.	4700260-1339644	CAPP INC		1 - Each	5	Johnson Controls	A19ABC-36	\$50.4500	\$252.2500		Awarded	
038	Control, temperature. Johnson Controls #A19ABC-36.	NO SUBSTITUTE.	4700260-1339644	Cochrane Supply & Engineering		1 - Each	5	JOHNSON CONTROLS	A19ABC-36	\$132.5600	\$662.8000			
038	Control, temperature. Johnson Controls #A19ABC-36.	NO SUBSTITUTE.	4700260-1339644	Progress Supply Inc.		1 - Each	5	HONEYWELL	A19ABC-36C	\$144.0000	\$720.0000			
039	Control, temperature, single stage, with display, -30° F to 212° F. Johnson Controls #A421ABC-02.	NO SUBSTITUTE.	4700180-2010059	CAPP INC		1 - Each	10	Johnson Controls	A421ABC-02	\$80.2000	\$802.0000		Awarded	
039	Control, temperature, single stage, with display, -30° F to 212° F. Johnson Controls #A421ABC-02.	NO SUBSTITUTE.	4700180-2010059	Cochrane Supply & Engineering		1 - Each	10	JOHNSON CONTROLS	A421ABC-02	\$84.5900	\$845.9000			
039	Control, temperature, single stage, with display, -30° F to 212° F. Johnson Controls #A421ABC-02.	NO SUBSTITUTE.	4700180-2010059	Progress Supply Inc.		1 - Each	10	HONEYWELL	A421ABC-02C	\$92.0000	\$920.0000			
040	Control, temperature, -30° F to 90° F, 5' capillary. White Rodgers #1609-101.	NO SUBSTITUTE.	1120660-1402940	Cochrane Supply & Engineering	No Bid	1 - Each	10			\$0.0000	\$0.0000			
040	Control, temperature, -30° F to 90° F, 5' capillary. White Rodgers #1609-101.	NO SUBSTITUTE.	1120660-1402940	Progress Supply Inc.		1 - Each	10	WHITE RODGERS	1609-101	\$62.0000	\$620.0000		Awarded	
040	Control, temperature, -30° F to 90° F, 5' capillary. White Rodgers #1609-101.	NO SUBSTITUTE.	1120660-1402940	CAPP INC		1 - Each	10	White Rodgers	1609-101	\$70.2500	\$702.5000			
041	Control, 35° F to 45° F, low limit temperature cut out. Johnson Controls #A11A-1.	NO SUBSTITUTE.	1120240-1548089	CAPP INC		1 - Each	4	Johnson Controls	A11A-1	\$223.7500	\$895.0000		Awarded	
041	Control, 35° F to 45° F, low limit temperature cut out. Johnson Controls #A11A-1.	NO SUBSTITUTE.	1120240-1548089	Cochrane Supply & Engineering		1 - Each	4	JOHNSON CONTROLS	A11A-1	\$236.0200	\$944.0800			
041	Control, 35° F to 45° F, low limit temperature cut out. Johnson Controls #A11A-1.	NO SUBSTITUTE.	1120240-1548089	Progress Supply Inc.		1 - Each	4	JOHNSON CONTROLS	A11A-1C	\$257.0000	\$1,028.0000			
042	Controller, aquastat. Honeywell #L6006A-1145.	NO SUBSTITUTE.	4700020-1011256	CAPP INC		1 - Each	1	Honeywell	L6006A-1145	\$155.7000	\$155.7000		Awarded	
042	Controller, aquastat. Honeywell #L6006A-1145.	NO SUBSTITUTE.	4700020-1011256	Progress Supply Inc.		1 - Each	1	HONEYWELL	L6006AA1145	\$163.0000	\$163.0000			
042	Controller, aquastat. Honeywell #L6006A-1145.	NO SUBSTITUTE.	4700020-1011256	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	L6006A1145	\$175.2000	\$175.2000			
043	Controller, low pressure. Johnson Controls #P70AB-2C.	NO SUBSTITUTE.	4700170-1651757	CAPP INC		1 - Each	5	Johnson Controls	P70AB-2C	\$103.2000	\$516.0000		Awarded	
043	Controller, low pressure. Johnson Controls #P70AB-2C.	NO SUBSTITUTE.	4700170-1651757	Cochrane Supply & Engineering		1 - Each	5	JOHNSON CONTROLS	P70AB-2C	\$108.8700	\$544.3500			
043	Controller, low pressure. Johnson Controls #P70AB-2C.	NO SUBSTITUTE.	4700170-1651757	Progress Supply Inc.		1 - Each	5	JOHNSON CONTROLS	P70AB-2C	\$119.0000	\$595.0000			

044	Controller, temperature, range 55° F to 175° F. Honeywell #T991A1186.	NO SUBSTITUTE.	4700180-2010702	CAPP INC		1 - Each	5	Honeywell	T991A1186	\$556.9500	\$2,784.7500		Awarded
044	Controller, temperature, range 55° F to 175° F. Honeywell #T991A1186.	NO SUBSTITUTE.	4700180-2010702	Cochrane Supply & Engineering		1 - Each	5	HONEYWELL	T991A1186	\$569.8700	\$2,849.3500		
044	Controller, temperature, range 55° F to 175° F. Honeywell #T991A1186.	NO SUBSTITUTE.	4700180-2010702	Progress Supply Inc.		1 - Each	5	HONEYWELL	T991A1186	\$675.0000	\$3,375.0000		
045	Diaphragm. Barber Colman #N800-9423.	NO SUBSTITUTE.	1120320-1731261	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	N800-8423	\$30.0000	\$30.0000		Awarded
045	Diaphragm. Barber Colman #N800-9423.	NO SUBSTITUTE.	1120320-1731261	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/ SCHNEIDER	N800-9423	\$33.2200	\$33.2200		
045	Diaphragm. Barber Colman #N800-9423.	NO SUBSTITUTE.	1120320-1731261	CAPP INC		1 - Each	1	Barber Colman	N800-9423	\$34.3500	\$34.3500		
046	Diffuser, high volume HVS 24 x 24 Hart and Cooley #050350.	NO SUBSTITUTE.	1160655-1722825	Cochrane Supply & Engineering	No Bid	1 - Each	5			\$0.0000	\$0.0000		
046	Diffuser, high volume HVS 24 x 24 Hart and Cooley #050350.	NO SUBSTITUTE.	1160655-1722825	Progress Supply Inc.	No Bid	1 - Each	5			\$0.0000	\$0.0000		
046	Diffuser, high volume HVS 24 x 24 Hart and Cooley #050350.	NO SUBSTITUTE.	1160655-1722825	CAPP INC		1 - Each	5	Hart&Cooley	050350	\$88.1500	\$440.7500		Awarded
047	Display, module. Fireye #ED510.	NO SUBSTITUTE.	4700620-1683679	CAPP INC		1 - Each	5	Fireye	ED510	\$884.1500	\$4,420.7500		Awarded
047	Display, module. Fireye #ED510.	NO SUBSTITUTE.	4700620-1683679	Cochrane Supply & Engineering		1 - Each	5	FIREYE	ED510	\$902.5400	\$4,512.7000		
047	Display, module. Fireye #ED510.	NO SUBSTITUTE.	4700620-1683679	Progress Supply Inc.		1 - Each	5	FIREYE	ED510	\$957.0000	\$4,785.0000		
048	Kit, crankarm adapter. Belimo #ZG-AFB-US.	NO SUBSTITUTE.	1105150-1719540	Progress Supply Inc.	No Bid	1 - Each	1			\$0.0000	\$0.0000		
048	Kit, crankarm adapter. Belimo #ZG-AFB-US.	NO SUBSTITUTE.	1105150-1719540	Cochrane Supply & Engineering		1 - Each	1	BELIMO	ZG-AFB-US	\$47.3200	\$47.3200		Awarded
048	Kit, crankarm adapter. Belimo #ZG-AFB-US.	NO SUBSTITUTE.	1105150-1719540	CAPP INC		1 - Each	1	Belimo	ZG-AFB-US	\$50.4000	\$50.4000		
049	Kit, crankarm adapter. Belimo #ZG-AFB.	NO SUBSTITUTE.	1105150-2012541	Cochrane Supply & Engineering		1 - Each	5	BELIMO	ZG-AFB	\$47.3200	\$236.6000		Awarded
049	Kit, crankarm adapter. Belimo #ZG-AFB.	NO SUBSTITUTE.	1105150-2012541	CAPP INC		1 - Each	5	Belimo	ZG-AFB	\$50.4000	\$252.0000		
049	Kit, crankarm adapter. Belimo #ZG-AFB.	NO SUBSTITUTE.	1105150-2012541	Progress Supply Inc.		1 - Each	5	BELIMO	ZG-AFB	\$52.0000	\$260.0000		
050	Kit, linkage. Barber Colman #AV-392.	NO SUBSTITUTE.	1105150-1725675	Cochrane Supply & Engineering		1 - Each	5	BARBER COLEMAN/SCHNEIDER	AV-392	\$243.1700	\$1,215.8500		Awarded
050	Kit, linkage. Barber Colman #AV-392.	NO SUBSTITUTE.	1105150-1725675	CAPP INC		1 - Each	5	Barber Colman	AV-392	\$251.5000	\$1,257.5000		
050	Kit, linkage. Barber Colman #AV-392.	NO SUBSTITUTE.	1105150-1725675	Progress Supply Inc.		1 - Each	5	SCHNEIDER ELECTRIC	AV-392	\$292.0000	\$1,460.0000		
051	Kit, linkage. Barber Colman #AV-395.	NO SUBSTITUTE.	1105150-1725676	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN /SCHNEIDER	AV-395	\$243.1700	\$243.1700		Awarded

051	Kit, linkage. Barber Colman #AV-395.	NO SUBSTITUTE.	1105150-1725676	CAPP INC		1 - Each	1	Barber Colman	AV-395	\$251.5000	\$251.5000		
051	Kit, linkage. Barber Colman #AV-395.	NO SUBSTITUTE.	1105150-1725676	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	AV-395	\$292.0000	\$292.0000		
052	Kit, linkage. Barber Colman #AV-400.	NO SUBSTITUTE.	1105150-1681769	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/ SCHNEIDER	AV-400	\$19.2000	\$19.2000		Awarded
052	Kit, linkage. Barber Colman #AV-400.	NO SUBSTITUTE.	1105150-1681769	CAPP INC		1 - Each	1	Barber Colman	AV-400	\$19.8500	\$19.8500		
052	Kit, linkage. Barber Colman #AV-400.	NO SUBSTITUTE.	1105150-1681769	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	AV-400	\$26.0000	\$26.0000		
053	Kit, linkage. Barber Colman #AV-600.	NO SUBSTITUTE.	1105150-1406197	Cochrane Supply & Engineering		1 - Each	6	BARBER COLEMAN	AV-600	\$18.8300	\$112.9800		Awarded
053	Kit, linkage. Barber Colman #AV-600.	NO SUBSTITUTE.	1105150-1406197	CAPP INC		1 - Each	6	Barber Colman	AV-600	\$19.5000	\$117.0000		
053	Kit, linkage. Barber Colman #AV-600.	NO SUBSTITUTE.	1105150-1406197	Progress Supply Inc.		1 - Each	6	SCHNEIDER ELECTRIC	AV-600	\$26.0000	\$156.0000		
054	Kit, Pilot restriction. Barber Colman #AT-528.	NO SUBSTITUTE.	7850470-1721285	Cochrane Supply & Engineering		1 - Each	5	BARBER COLEMAN	AT-528	\$26.8200	\$134.1000		Awarded
054	Kit, Pilot restriction. Barber Colman #AT-528.	NO SUBSTITUTE.	7850470-1721285	CAPP INC		1 - Each	5	Barber Colman	AT-528	\$27.7500	\$138.7500		
054	Kit, Pilot restriction. Barber Colman #AT-528.	NO SUBSTITUTE.	7850470-1721285	Progress Supply Inc.		1 - Each	5	SCHNEIDER ELECTRIC	AT-528	\$37.0000	\$185.0000		
055	Kit, switch. Honeywell #220736B.	NO SUBSTITUTE.	1105150-1718623	Progress Supply Inc.		1 - Each	1	HONEYWELL	220736B	\$216.0000	\$216.0000		Awarded
055	Kit, switch. Honeywell #220736B.	NO SUBSTITUTE.	1105150-1718623	CAPP INC		1 - Each	1	Honeywell	220736B	\$218.3500	\$218.3500		
055	Kit, switch. Honeywell #220736B.	NO SUBSTITUTE.	1105150-1718623	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	220736B	\$223.4200	\$223.4200		
056	Motor, modutrol. Honeywell #M9184D-1021.	NO SUBSTITUTE.	1105150-1718622	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	M9184D1021	\$1,071.2000	\$1,071.2000		Awarded
056	Motor, modutrol. Honeywell #M9184D-1021.	NO SUBSTITUTE.	1105150-1718622	Progress Supply Inc.		1 - Each	1	HONEYWELL	M9184D-1021	\$1,180.0000	\$1,180.0000		
056	Motor, modutrol. Honeywell #M9184D-1021.	NO SUBSTITUTE.	1105150-1718622	CAPP INC		1 - Each	1	Honeywell	M9184D-1021	\$1,308.6500	\$1,308.6500		
057	Packing, valve. Barber Colman #YBA-622-2.	NO SUBSTITUTE.	4510630-1282071	Cochrane Supply & Engineering		1 - Each	9	BARBER COLEMAN	YBA-622-2	\$46.5000	\$418.5000		Awarded
057	Packing, valve. Barber Colman #YBA-622-2.	NO SUBSTITUTE.	4510630-1282071	CAPP INC		1 - Each	9	Barber Colman	YBA-622-2	\$48.1000	\$432.9000		
057	Packing, valve. Barber Colman #YBA-622-2.	NO SUBSTITUTE.	4510630-1282071	Progress Supply Inc.		1 - Each	9	SCHNEIDER ELECTRIC	YBA-622-2	\$56.0000	\$504.0000		
058	Packing, valve. Barber Colman #YBA-635.	NO SUBSTITUTE.	4510630-1664832	Cochrane Supply & Engineering		1 - Each	8	BARBER COLEMAN/ SCHNEIDER	YBA-635	\$58.3100	\$466.4800		Awarded
058	Packing, valve. Barber Colman #YBA-635.	NO SUBSTITUTE.	4510630-1664832	CAPP INC		1 - Each	8	Barber Colman	YBA-635	\$60.3000	\$482.4000		



058	Packing, valve. Barber Colman #YBA-635.	NO SUBSTITUTE.	4510630-1664832	Progress Supply Inc.		1 - Each	8	SCHNEIDER ELECTRIC	YBA-635	\$73.0000	\$584.0000			
059	Packing, valve. Barber Colman #YBA-652-2.	NO SUBSTITUTE.	4510630-1727775	Cochrane Supply & Engineering		1 - Each	10	BARBER COLEMAN / SCHNEIDER	YBA-652-2	\$314.7500	\$3,147.5000		Awarded	
059	Packing, valve. Barber Colman #YBA-652-2.	NO SUBSTITUTE.	4510630-1727775	CAPP INC		1 - Each	10	Barber Colman	YBA-652-2	\$325.5000	\$3,255.0000			
059	Packing, valve. Barber Colman #YBA-652-2.	NO SUBSTITUTE.	4510630-1727775	Progress Supply Inc.		1 - Each	10	SCHNEIDER ELECTRIC	YBA-652-2	\$378.0000	\$3,780.0000			
060	Packing, Belimo #ZG-GV04.	NO SUBSTITUTE.	1105150-2008837	Cochrane Supply & Engineering		1 - Each	8	BELIMO	ZG-GV04	\$81.4600	\$651.6800		Awarded	
060	Packing, Belimo #ZG-GV04.	NO SUBSTITUTE.	1105150-2008837	CAPP INC		1 - Each	8	Belimo	ZG-GV04	\$86.8000	\$694.4000			
060	Packing, Belimo #ZG-GV04.	NO SUBSTITUTE.	1105150-2008837	Progress Supply Inc.		1 - Each	8	BELIMO	ZG-GV04	\$105.0000	\$840.0000			
061	Programmer. Fireye #EP160.	NO SUBSTITUTE.	4700620-1682817	CAPP INC		1 - Each	8	Fireye	EP160	\$1,737.2500	\$13,898.0000		Awarded	
061	Programmer. Fireye #EP160.	NO SUBSTITUTE.	4700620-1682817	Cochrane Supply & Engineering		1 - Each	8	FIREYE	EP160	\$1,773.4200	\$14,187.3600			
061	Programmer. Fireye #EP160.	NO SUBSTITUTE.	4700620-1682817	Progress Supply Inc.		1 - Each	8	FIREYE	EP160	\$1,880.0000	\$15,040.0000			
062	Regulator, pressure. Johnson Controls #R-130-15.	NO SUBSTITUTE.	1600440-1007154	CAPP INC		1 - Each	8	Johnson Controls	R-130-15	\$176.4500	\$1,411.6000		Awarded	
062	Regulator, pressure. Johnson Controls #R-130-15.	NO SUBSTITUTE.	1600440-1007154	Cochrane Supply & Engineering		1 - Each	8	JOHNSON CONTROLS	R-130-15	\$186.1100	\$1,488.8800			
062	Regulator, pressure. Johnson Controls #R-130-15.	NO SUBSTITUTE.	1600440-1007154	Progress Supply Inc.		1 - Each	8	JOHNSON CONTROLS	R-130-15	\$203.0000	\$1,624.0000			
063	Relay. Honeywell #R8239A1052.	NO SUBSTITUTE.	1120680-1192347	CAPP INC		1 - Each	6	Honeywell	R8239A1052	\$60.3500	\$362.1000		Awarded	
063	Relay. Honeywell #R8239A1052.	NO SUBSTITUTE.	1120680-1192347	Cochrane Supply & Engineering		1 - Each	6	HONEYWELL	R8239A1052	\$67.9200	\$407.5200			
063	Relay. Honeywell #R8239A1052.	NO SUBSTITUTE.	1120680-1192347	Progress Supply Inc.		1 - Each	6	HONEYWELL	R8239A1052	\$74.0000	\$444.0000			
064	Relay, Multi Voltage DPDT 20 AMP #RIB24P.	NO SUBSTITUTE.	1120720-1720038	CAPP INC		1 - Each	8	Functional Devices	RIB24P	\$48.3500	\$386.8000		Awarded	
064	Relay, Multi Voltage DPDT 20 AMP #RIB24P.	NO SUBSTITUTE.	1120720-1720038	Cochrane Supply & Engineering		1 - Each	8	FUNCTIONAL DEVICES	RIB24P	\$48.8300	\$390.6400			
064	Relay, Multi Voltage DPDT 20 AMP #RIB24P.	NO SUBSTITUTE.	1120720-1720038	Progress Supply Inc.		1 - Each	8	FUNCTIONAL DEVICES	RIB24P	\$60.0000	\$480.0000			
065	Relay, Multivoltage SPDT 10 AMP. #RIBU1C.	NO SUBSTITUTE.	1120720-2013930	Cochrane Supply & Engineering		1 - Each	15	FUNCTIONAL DEVICES	RIBU1C	\$13.0800	\$196.2000		Awarded	
065	Relay, Multivoltage SPDT 10 AMP. #RIBU1C.	NO SUBSTITUTE.	1120720-2013930	CAPP INC		1 - Each	15	Functional Devices	RIBU1C	\$14.7500	\$221.2500			
065	Relay, Multivoltage SPDT 10 AMP. #RIBU1C.	NO SUBSTITUTE.	1120720-2013930	Progress Supply Inc.		1 - Each	15	FUNCTIONAL DEVICES	RIBU1C	\$21.0000	\$315.0000			

066	Relay, 120 volt. Honeywell #R4222D1013.	NO SUBSTITUTE.	2700680-1062942	CAPP INC		1 - Each	1	Honeywell	R4222D1013	\$24.4500	\$24.4500		Awarded
066	Relay, 120 volt. Honeywell #R4222D1013.	NO SUBSTITUTE.	2700680-1062942	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	R4222D1013	\$27.5400	\$27.5400		
066	Relay, 120 volt. Honeywell #R4222D1013.	NO SUBSTITUTE.	2700680-1062942	Progress Supply Inc.		1 - Each	1	HONEYWELL	R4222D1013	\$30.0000	\$30.0000		
067	Relay, booster. Johnson Controls #R-2080-1.	NO SUBSTITUTE.	1120720-1308061	CAPP INC		1 - Each	1	Johnson Controls	R-2080-1	\$259.8000	\$259.8000		Awarded
067	Relay, booster. Johnson Controls #R-2080-1.	NO SUBSTITUTE.	1120720-1308061	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	R-2080-1	\$274.0000	\$274.0000		
067	Relay, booster. Johnson Controls #R-2080-1.	NO SUBSTITUTE.	1120720-1308061	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	R-2080-1	\$291.0000	\$291.0000		
068	Scanner, ultraviolet, 36" long. Fireye #UV1A3.	NO SUBSTITUTE.	4700620-1718128	CAPP INC		1 - Each	5	Fireye	UV1A3	\$167.4000	\$837.0000		Awarded
068	Scanner, ultraviolet, 36" long. Fireye #UV1A3.	NO SUBSTITUTE.	4700620-1718128	Cochrane Supply & Engineering		1 - Each	5	FIREYE	UV1A3	\$170.9000	\$854.5000		
068	Scanner, ultraviolet, 36" long. Fireye #UV1A3.	NO SUBSTITUTE.	4700620-1718128	Progress Supply Inc.		1 - Each	5	FIREYE	UV1A3	\$182.0000	\$910.0000		
069	Scanner, ultraviolet, 12" long. Fireye #UV1A6.	NO SUBSTITUTE.	4700620-1718129	CAPP INC		1 - Each	8	Fireye	UV1A6	\$199.6500	\$1,597.2000		Awarded
069	Scanner, ultraviolet, 12" long. Fireye #UV1A6.	NO SUBSTITUTE.	4700620-1718129	Cochrane Supply & Engineering		1 - Each	8	FIREYE	UV1A6	\$203.8000	\$1,630.4000		
069	Scanner, ultraviolet, 12" long. Fireye #UV1A6.	NO SUBSTITUTE.	4700620-1718129	Progress Supply Inc.		1 - Each	8	FIREYE	UV1A6	\$217.0000	\$1,736.0000		
070	Sensor. 6" pipe/immersion 1K Balco Temp Veris #TIWC010.	NO SUBSTITUTE.	1120820-1733938	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
070	Sensor. 6" pipe/immersion 1K Balco Temp Veris #TIWC010.	NO SUBSTITUTE.	1120820-1733938	Progress Supply Inc.	No Bid	1 - Each	1			\$0.0000	\$0.0000		
070	Sensor. 6" pipe/immersion 1K Balco Temp Veris #TIWC010.	NO SUBSTITUTE.	1120820-1733938	CAPP INC		1 - Each	1	Veris	TIWC010	\$46.4000	\$46.4000		Awarded
071	Sensor. Mamac #TE-205-F-5. Outside air temperature 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283749	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
071	Sensor. Mamac #TE-205-F-5. Outside air temperature 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283749	CAPP INC		1 - Each	1	Mamac	TE-205-F-5	\$19.0000	\$19.0000		Awarded
071	Sensor. Mamac #TE-205-F-5. Outside air temperature 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283749	Progress Supply Inc.		1 - Each	1	MAMAC SYSTEMS	TE-205-F-5	\$24.0000	\$24.0000		
072	Sensor, temperature. Veris Industries #TFDIR00. Duct 8" 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283730	Cochrane Supply & Engineering		1 - Each	1	VERI	TFDIR00	\$20.1300	\$20.1300		Awarded
072	Sensor, temperature. Veris Industries #TFDIR00. Duct 8" 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283730	CAPP INC		1 - Each	1	Veris	TFDIR00	\$49.1000	\$49.1000		
072	Sensor, temperature. Veris Industries #TFDIR00. Duct 8" 1,000 ohm Balco.	NO SUBSTITUTE.	1120820-1283730	Progress Supply Inc.		1 - Each	1	VERIS INDUSTRIES	TFDIR00	\$60.0000	\$60.0000		
073	Switch, pressure, air. Honeywell #C6097A3053.	NO SUBSTITUTE.	7500350-1130716	CAPP INC		1 - Each	1	Honeywell	C6097A3053	\$60.1500	\$60.1500		Awarded

073	Switch, pressure, air. Honeywell #C6097A3053.	NO SUBSTITUTE.	7500350-1130716	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	C6097A3053	\$120.8000	\$120.8000		
073	Switch, pressure, air. Honeywell #C6097A3053.	NO SUBSTITUTE.	7500350-1130716	Progress Supply Inc.		1 - Each	1	HONEYWELL	C6097A3053	\$132.0000	\$132.0000		
074	Switch, pressure flow. McDonnell Miller #FS2-51.	NO SUBSTITUTE.	7500350-1005405	Cochrane Supply & Engineering	No Bid	1 - Each	6			\$0.0000	\$0.0000		
074	Switch, pressure flow. McDonnell Miller #FS2-51.	NO SUBSTITUTE.	7500350-1005405	CAPP INC		1 - Each	6	Mcdonnell Miller	FS2-51	\$165.6000	\$993.6000		Awarded
074	Switch, pressure flow. McDonnell Miller #FS2-51.	NO SUBSTITUTE.	7500350-1005405	Progress Supply Inc.		1 - Each	6	MCDONNELL MILLER	FS2-51	\$176.0000	\$1,056.0000		
075	Switch, pressure flow. McDonnell Miller #FS-8W.	NO SUBSTITUTE.	7500350-2013162	Cochrane Supply & Engineering	No Bid	1 - Each	15			\$0.0000	\$0.0000		
075	Switch, pressure flow. McDonnell Miller #FS-8W.	NO SUBSTITUTE.	7500350-2013162	CAPP INC		1 - Each	15	Mcdonnell Miller	FS-8W	\$227.7000	\$3,415.5000		Awarded
075	Switch, pressure flow. McDonnell Miller #FS-8W.	NO SUBSTITUTE.	7500350-2013162	Progress Supply Inc.		1 - Each	15	MCDONNELL MILLER	FS-8W	\$244.0000	\$3,660.0000		
076	Switch, pressure 1" to 20" W.C., with manual reset. Honeywell #C6097A3012.	NO SUBSTITUTE.	7500350-1005432	CAPP INC		1 - Each	1	Honeywell	C6097A3012	\$74.9000	\$74.9000		Awarded
076	Switch, pressure 1" to 20" W.C., with manual reset. Honeywell #C6097A3012.	NO SUBSTITUTE.	7500350-1005432	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	C6097A3012	\$151.9000	\$151.9000		
076	Switch, pressure 1" to 20" W.C., with manual reset. Honeywell #C6097A3012.	NO SUBSTITUTE.	7500350-1005432	Progress Supply Inc.		1 - Each	1	HONEYWELL	C6097A3012	\$165.0000	\$165.0000		
077	Switch, pressure, 3" to 21" W.C., with manual reset. Honeywell #C6097B3028.	NO SUBSTITUTE.	7500350-1693463	CAPP INC		1 - Each	5	Honeywell	C6097B3028	\$86.4000	\$432.0000		Awarded
077	Switch, pressure, 3" to 21" W.C., with manual reset. Honeywell #C6097B3028.	NO SUBSTITUTE.	7500350-1693463	Cochrane Supply & Engineering		1 - Each	5	HONEYWELL	C6097B3028	\$149.2500	\$746.2500		
077	Switch, pressure, 3" to 21" W.C., with manual reset. Honeywell #C6097B3028.	NO SUBSTITUTE.	7500350-1693463	Progress Supply Inc.		1 - Each	5	HONEYWELL	C6097B3028	\$163.0000	\$815.0000		
078	Thermostat. Barber Colman #2218-132.	NO SUBSTITUTE.	7675680-1713274	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN/ SCHNEIDER	2218-132	\$257.3500	\$257.3500		Awarded
078	Thermostat. Barber Colman #2218-132.	NO SUBSTITUTE.	7675680-1713274	CAPP INC		1 - Each	1	Barber Colman	2218-132	\$266.1500	\$266.1500		
078	Thermostat. Barber Colman #2218-132.	NO SUBSTITUTE.	7675680-1713274	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	2218-132	\$310.0000	\$310.0000		
079	Thermostat. Barber Colman #2218-134.	NO SUBSTITUTE.	7675680-1651033	Cochrane Supply & Engineering		1 - Each	5	BARBER COLEMAN/ SCHNEIDER	2218-134	\$257.3100	\$1,286.5500		Awarded
079	Thermostat. Barber Colman #2218-134.	NO SUBSTITUTE.	7675680-1651033	CAPP INC		1 - Each	5	Barber Colman	2218-134	\$266.1500	\$1,330.7500		
079	Thermostat. Barber Colman #2218-134.	NO SUBSTITUTE.	7675680-1651033	Progress Supply Inc.		1 - Each	5	SCHNEIDER ELECTRIC	2218-134	\$310.0000	\$1,550.0000		
080	Thermostat. Barber Colman #TA1101.	NO SUBSTITUTE.	7675680-1405303	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN / SCHNEIDER	TA-1101	\$245.8500	\$245.8500		Awarded
080	Thermostat. Barber Colman #TA1101.	NO SUBSTITUTE.	7675680-1405303	CAPP INC		1 - Each	1	Barber Colman	TA1101	\$254.2500	\$254.2500		

080	Thermostat. Barber Colman #TA1101.	NO SUBSTITUTE.	7675680-1405303	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	TA-1101	\$296.0000	\$296.0000		
081	Thermostat. Barber Colman #TK-1001.	NO SUBSTITUTE.	7675680-1010748	Cochrane Supply & Engineering		1 - Each	10	BARBER COLEMAN	TK-1001	\$191.8400	\$1,918.4000		Awarded
081	Thermostat. Barber Colman #TK-1001.	NO SUBSTITUTE.	7675680-1010748	CAPP INC		1 - Each	10	Barber Colman	TK-1001	\$198.4000	\$1,984.0000		
081	Thermostat. Barber Colman #TK-1001.	NO SUBSTITUTE.	7675680-1010748	Progress Supply Inc.		1 - Each	10	SCHNEIDER ELECTRIC	TK-1001	\$231.0000	\$2,310.0000		
082	Thermostat. Barber Colman #TK1201.	NO SUBSTITUTE.	7675680-1282375	Cochrane Supply & Engineering		1 - Each	15	BARBER COLEMAN /SCHNEIDER	TK-1201	\$336.9600	\$5,054.4000		Awarded
082	Thermostat. Barber Colman #TK1201.	NO SUBSTITUTE.	7675680-1282375	CAPP INC		1 - Each	15	Barber Colman	TK1201	\$348.5000	\$5,227.5000		
082	Thermostat. Barber Colman #TK1201.	NO SUBSTITUTE.	7675680-1282375	Progress Supply Inc.		1 - Each	15	SCHNEIDER ELECTRIC	TK-1201	\$404.0000	\$6,060.0000		
083	Thermostat. Barber Colman #TK1281.	NO SUBSTITUTE.	7675680-1708336	Cochrane Supply & Engineering		1 - Each	1	BARBER COLEMAN /SCHNEIDER	TK-1281	\$358.0200	\$358.0200		Awarded
083	Thermostat. Barber Colman #TK1281.	NO SUBSTITUTE.	7675680-1708336	CAPP INC		1 - Each	1	Barber Colman	TK1281	\$370.3000	\$370.3000		
083	Thermostat. Barber Colman #TK1281.	NO SUBSTITUTE.	7675680-1708336	Progress Supply Inc.		1 - Each	1	SCHNEIDER ELECTRIC	TK-1281	\$431.0000	\$431.0000		
084	Thermostat. Honeywell #T834N1002.	NO SUBSTITUTE.	7675480-1015538	CAPP INC		1 - Each	5	Honeywell	T834N1002	\$38.9000	\$194.5000		Awarded
084	Thermostat. Honeywell #T834N1002.	NO SUBSTITUTE.	7675480-1015538	Progress Supply Inc.		1 - Each	5	HONEYWELL	T834N1002	\$41.0000	\$205.0000		
084	Thermostat. Honeywell #T834N1002.	NO SUBSTITUTE.	7675480-1015538	Cochrane Supply & Engineering		1 - Each	5	HONEYWELL	T835N1002	\$46.3300	\$231.6500		
085	Thermostat. Honeywell #TH5110D1022.	NO SUBSTITUTE.	7675480-1667576	CAPP INC		1 - Each	15	Honeywell	TH5110D1022	\$78.0500	\$1,170.7500		Awarded
085	Thermostat. Honeywell #TH5110D1022.	NO SUBSTITUTE.	7675480-1667576	Progress Supply Inc.		1 - Each	15	HONEYWELL	TH5110D1022	\$82.0000	\$1,230.0000		
085	Thermostat. Honeywell #TH5110D1022.	NO SUBSTITUTE.	7675480-1667576	Cochrane Supply & Engineering		1 - Each	15	HONEYWELL	TH5110D1022	\$87.8500	\$1,317.7500		
086	Thermostat. Honeywell non-programable 2H/2C #TH5220D1029.	NO SUBSTITUTE.	7675480-1675487	CAPP INC		1 - Each	5	Honeywell	TH5220D1029	\$108.2500	\$541.2500		Awarded
086	Thermostat. Honeywell non-programable 2H/2C #TH5220D1029.	NO SUBSTITUTE.	7675480-1675487	Progress Supply Inc.		1 - Each	5	HONEYWELL	TH5220D1029	\$113.0000	\$565.0000		
086	Thermostat. Honeywell non-programable 2H/2C #TH5220D1029.	NO SUBSTITUTE.	7675480-1675487	Cochrane Supply & Engineering		1 - Each	5	HONEYWELL	TH5220D1029	\$121.8000	\$609.0000		
087	Thermostat. Honeywell #TP970A2004.	NO SUBSTITUTE.	7675680-1015529	CAPP INC		1 - Each	1	Honeywell	TP970A2004	\$152.3500	\$152.3500		Awarded
087	Thermostat. Honeywell #TP970A2004.	NO SUBSTITUTE.	7675680-1015529	Cochrane Supply & Engineering		1 - Each	1	HONEYWELL	TP970A2004	\$155.9000	\$155.9000		
087	Thermostat. Honeywell #TP970A2004.	NO SUBSTITUTE.	7675680-1015529	Progress Supply Inc.		1 - Each	1	HONEYWELL	TP970A2004	\$174.0000	\$174.0000		

088	Thermostat. Johnson Controls #A19BBC-2.	NO SUBSTITUTE.	4450280-1718126	CAPP INC		1 - Each	1	Johnson Controls	A19BBC-2	\$111.4000	\$111.4000		Awarded
088	Thermostat. Johnson Controls #A19BBC-2.	NO SUBSTITUTE.	4450280-1718126	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	A19BBC-2	\$117.5000	\$117.5000		
088	Thermostat. Johnson Controls #A19BBC-2.	NO SUBSTITUTE.	4450280-1718126	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	A19BBC-2	\$142.0000	\$142.0000		
089	Thermostat. Johnson Controls #T-4002-201.	NO SUBSTITUTE.	7675600-1154076	CAPP INC		1 - Each	1	Johnson Controls	T-4002-201	\$139.8000	\$139.8000		Awarded
089	Thermostat. Johnson Controls #T-4002-201.	NO SUBSTITUTE.	7675600-1154076	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	T-4002-201	\$147.5000	\$147.5000		
089	Thermostat. Johnson Controls #T-4002-201.	NO SUBSTITUTE.	7675600-1154076	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	T-4002-201	\$178.0000	\$178.0000		
090	Thermostat. Johnson Controls #T4756-201.	NO SUBSTITUTE.	7675680-1129693	CAPP INC		1 - Each	1	Johnson Controls	T4756-201	\$286.6500	\$286.6500		Awarded
090	Thermostat. Johnson Controls #T4756-201.	NO SUBSTITUTE.	7675680-1129693	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	T-4756-201	\$302.3500	\$302.3500		
090	Thermostat. Johnson Controls #T4756-201.	NO SUBSTITUTE.	7675680-1129693	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	T4756-201	\$358.0000	\$358.0000		
091	Thermostat. Johnson Controls #T4756-205.	NO SUBSTITUTE.	7675480-1015412	CAPP INC		1 - Each	7	Johnson Controls	T4756-205	\$286.6500	\$2,006.5500		Awarded
091	Thermostat. Johnson Controls #T4756-205.	NO SUBSTITUTE.	7675480-1015412	Cochrane Supply & Engineering		1 - Each	7	JOHNSON CONTROLS	T-4756-205	\$302.3500	\$2,116.4500		
091	Thermostat. Johnson Controls #T4756-205.	NO SUBSTITUTE.	7675480-1015412	Progress Supply Inc.		1 - Each	7	JOHNSON CONTROLS	T4756-205	\$358.0000	\$2,506.0000		
092	Thermostat. White Rodgers, heavy duty line voltage 120-277V #1A16-51.	NO SUBSTITUTE.	7675480-1732776	CAPP INC	No Bid	1 - Each	1			\$0.0000	\$0.0000		
092	Thermostat. White Rodgers, heavy duty line voltage 120-277V #1A16-51.	NO SUBSTITUTE.	7675480-1732776	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
092	Thermostat. White Rodgers, heavy duty line voltage 120-277V #1A16-51.	NO SUBSTITUTE.	7675480-1732776	Progress Supply Inc.	No Bid	1 - Each	1			\$0.0000	\$0.0000		
093	Timer, adjustable, solid state.	Approved Products: Artisan #438UP, ABB #TMV-8000, or equal.	2700825-1667759	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
093	Timer, adjustable, solid state.	Approved Products: Artisan #438UP, ABB #TMV-8000, or equal.	2700825-1667759	Progress Supply Inc.		1 - Each	1	LITTELFUSE	TMV8000	\$42.0000	\$42.0000		Awarded
093	Timer, adjustable, solid state.	Approved Products: Artisan #438UP, ABB #TMV-8000, or equal.	2700825-1667759	CAPP INC		1 - Each	1	Littelfuse	TMV-8000	\$49.1500	\$49.1500		
094	Timer. Paragon #8145-20.	NO SUBSTITUTE.	2700825-1344030	Cochrane Supply & Engineering	No Bid	1 - Each	4			\$0.0000	\$0.0000		
094	Timer. Paragon #8145-20.	NO SUBSTITUTE.	2700825-1344030	Progress Supply Inc.		1 - Each	4	PARAGON	8145-20	\$99.0000	\$396.0000		Awarded
094	Timer. Paragon #8145-20.	NO SUBSTITUTE.	2700825-1344030	CAPP INC		1 - Each	4	Paragon	8145-20	\$123.7500	\$495.0000		
095	Transformer. 175VA 120V to 24VAC thermal fuse on primary foot and single threaded hub mount functional devices.	#TR175VA003 or equal.	2700830-1404573	Cochrane Supply & Engineering		1 - Each	1	FUNCTIONAL DEVICES	TR175VA003	\$55.9000	\$55.9000		Awarded

095	Transformer. 175VA 120V to 24VAC thermal fuse on primary foot and single threaded hub mount functional devices.	#TR175VA003 or equal.	2700830-1404573	CAPP INC		1 - Each	1	Functional Devices	TR175VA003	\$63.1000	\$63.1000		
095	Transformer. 175VA 120V to 24VAC thermal fuse on primary foot and single threaded hub mount functional devices.	#TR175VA003 or equal.	2700830-1404573	Progress Supply Inc.		1 - Each	1	FUNCTIONAL DEVICES	TR175VA003	\$73.0000	\$73.0000		
096	Transformer. Honeywell #50017460-001.	NO SUBSTITUTE.	2700830-1718624	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
096	Transformer. Honeywell #50017460-001.	NO SUBSTITUTE.	2700830-1718624	CAPP INC		1 - Each	1	Honeywell	50017460-001	\$105.8000	\$105.8000		Awarded
096	Transformer. Honeywell #50017460-001.	NO SUBSTITUTE.	2700830-1718624	Progress Supply Inc.		1 - Each	1	HONEYWELL	50017460-001	\$122.0000	\$122.0000		
097	Transformer. Honeywell #AT72D1683.	NO SUBSTITUTE.	2700830-1065225	Cochrane Supply & Engineering	No Bid	1 - Each	2			\$0.0000	\$0.0000		
097	Transformer. Honeywell #AT72D1683.	NO SUBSTITUTE.	2700830-1065225	Progress Supply Inc.		1 - Each	2	HONEYWELL	AT72D1683	\$27.0000	\$54.0000		Awarded
097	Transformer. Honeywell #AT72D1683.	NO SUBSTITUTE.	2700830-1065225	CAPP INC		1 - Each	2	Honeywell	AT72D1683	\$34.3000	\$68.6000		
098	Transformer. Honeywell #AT87A1106.	NO SUBSTITUTE.	2700830-1065056	Cochrane Supply & Engineering	No Bid	1 - Each	1			\$0.0000	\$0.0000		
098	Transformer. Honeywell #AT87A1106.	NO SUBSTITUTE.	2700830-1065056	CAPP INC		1 - Each	1	Honeywell	AT87A1106	\$45.5500	\$45.5500		Awarded
098	Transformer. Honeywell #AT87A1106.	NO SUBSTITUTE.	2700830-1065056	Progress Supply Inc.		1 - Each	1	HONEYWELL	AT87A1106	\$48.0000	\$48.0000		
099	Valve. Barber Colman #AL-171.	NO SUBSTITUTE.	7850600-1718337	Cochrane Supply & Engineering		1 - Each	5	BARBAR COLEMAN	AL-171	\$68.3000	\$341.5000		Awarded
099	Valve. Barber Colman #AL-171.	NO SUBSTITUTE.	7850600-1718337	CAPP INC		1 - Each	5	Barber Colman	AL-171	\$70.6000	\$353.0000		
099	Valve. Barber Colman #AL-171.	NO SUBSTITUTE.	7850600-1718337	Progress Supply Inc.		1 - Each	5	SCHNEIDER ELECTRIC	AL-171	\$90.0000	\$450.0000		
100	Valve. Barber Colman #AL-181.	NO SUBSTITUTE.	7850600-1718338	Cochrane Supply & Engineering		1 - Each	2	BARBER COLEMAN	AL-181	\$73.4500	\$146.9000		Awarded
100	Valve. Barber Colman #AL-181.	NO SUBSTITUTE.	7850600-1718338	CAPP INC		1 - Each	2	Barber Colman	AL-181	\$75.9500	\$151.9000		
100	Valve. Barber Colman #AL-181.	NO SUBSTITUTE.	7850600-1718338	Progress Supply Inc.		1 - Each	2	SCHNEIDER ELECTRIC	AL-181	\$96.0000	\$192.0000		
101	Valve. Johnson Controls #V11HAA-100.	NO SUBSTITUTE.	7850600-1401512	CAPP INC		1 - Each	1	Johnson Controls	V11HAA-100	\$260.6000	\$260.6000		Awarded
101	Valve. Johnson Controls #V11HAA-100.	NO SUBSTITUTE.	7850600-1401512	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	V11HAA-100	\$274.9000	\$274.9000		
101	Valve. Johnson Controls #V11HAA-100.	NO SUBSTITUTE.	7850600-1401512	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	V11HAA-100	\$281.0000	\$281.0000		
102	Valve. Penn/Johnson #V46AA-1.	NO SUBSTITUTE.	7850530-1340589	CAPP INC		1 - Each	1	Johnson Controls	V46AA-1	\$148.1000	\$148.1000		Awarded
102	Valve. Penn/Johnson #V46AA-1.	NO SUBSTITUTE.	7850530-1340589	Cochrane Supply & Engineering		1 - Each	1	JOHNSON CONTROLS	V46AA-1	\$156.3000	\$156.3000		

102	Valve. Penn/Johnson #V46AA-1.	NO SUBSTITUTE.	7850530-1340589	Progress Supply Inc.		1 - Each	1	JOHNSON CONTROLS	V46AA-1	\$160.0000	\$160.0000			
103	Valve. Penn/Johnson #V46AB-1.	NO SUBSTITUTE.	7850530-1662894	CAPP INC		1 - Each	4	Johnson Controls	V46AB-1	\$160.9500	\$643.8000		Awarded	
103	Valve. Penn/Johnson #V46AB-1.	NO SUBSTITUTE.	7850530-1662894	Cochrane Supply & Engineering		1 - Each	4	JOHNSON CONTROLS	V46AB-1	\$169.8000	\$679.2000			
103	Valve. Penn/Johnson #V46AB-1.	NO SUBSTITUTE.	7850530-1662894	Progress Supply Inc.		1 - Each	4	JOHNSON CONTROLS	V46AB-1	\$174.0000	\$696.0000			

# Jefferson County Public Schools

*Award Summary*

**Event Name: 8399 Controls for Heating & A/C**

**Event ID: JCPS-8399**

**Approval Date: December 17, 2024**

Vendor	Bid Amount	Award Amount
CAPP INC	\$110,553.9500	\$48,009.2000
Cochrane Supply & Engineering	\$102,455.4800	\$58,973.8000
Progress Supply Inc.	\$124,434.0000	\$3,470.0000