

Contract

Maintenance Period: March – September 2025 Submitted 2.18.25

P.	0.	#	

Football field Activity	Date
Soil Testing	March
Dormant Bermudagrass Herbicide Application	March
Nitrogen Fertilizer Application	May
Nitrogen Fertilizer Application	June
Weed Control Application	June
Weed Control Application	July
Nitrogen Fertilizer Application	July
Nitrogen Fertilizer Application	August
Nitrogen Fertilizer Application	September

Total Cost - \$5,100.00 (includes all labor and materials)

2025 Payment Schedule

July - \$1,275.00 August - \$1,275.00 September - \$1,275.00 October - \$1,275.00

David C. Ditsch, President	Date	Powell County Schools Representative	Date
Quicksand Farms LLC		•	