

architecture · civil engineering · landscape architecture · interior design

May 15, 2025

Mr. Bob Lawson Superintendent Henderson County Schools 1805 Second Street Henderson, Kentucky 42420

Re: Letter of Recommendation

South Middle School HVAC Renovation: Early Demolition Package

Henderson, Kentucky

BG 25-225 RTA 24039

Upon receipt of bids received on May 15, 2025 for the above referenced project, we find no reason not to recommend that a construction contract for the South Middle School HVAC Renovation: Early Demolition Package be awarded to the apparent low bidder, Logan & Logan Construction LLC.

Upon selection of the contractor, the Board should make a motion to award construction contracts to Logan & Logan Constrution LLC pending approval by the Kentucky Department of Education.

If you have any questions or concerns, please don't hesitate to contact us.

Sincerely,

Beth Bauer, AIA, LEED AP Associate | Project Manager

Both Bauer

/mll

Enclosures

c: Laith Ross, PE, LEED AP Suzanne Irwin, AIA Mary Lynne Lange Colton Miller – Codell File 24039 LOR250516-24039



May 19, 2025

Henderson County Schools Supt. Dr. Bob Lawson

Re: South Middle School HVAC Renovation: Early Demolition Package

Dr. Lawson,

Codell Construction has completed its review of the bids submitted for the above-mentioned project. Based upon our review and after consulting with the owner and design team it is Codell's recommendation that the board accept the base bid for the BP #1 Demolition And General Trades as indicated on the attached sheet.

If you have any questions please feel free to contact me directly.

Sincerely,

Colton Miller
Project Manager
Codell Construction Company
cmiller@codellconstruction.com

TOTAL

\$213,750.00