JEFFERSON COUNTY BOARD OF EDUCATION
EQUAL OPPORTUNITY/AFFIRMATIVE ACTION EMPLOYER

BID TABULATION

BID ID: JCPS-8452

APPROVAL DATE: July 8, 2025

ITEM(S) QUOTED: Property, Boiler & Machinery Insurance

DATE BIDS RECEIVED: June 16, 2025

CONTRACT PERIOD: July 8, 2025 through June 30, 2026
                                  with four (4) annual renewals

QUOTED DISCOUNT TERMS: Net

VENDOR INSTRUCTIONS: No shipments/services are to be made against the contract.
                                  Purchase orders will be issued.

AWARD OF BID: Awarded to J. Smith Lanier, a Marsh & McLennan Agency, LLC

<div align="center">

Property, Boiler & Machinery Insurance
(JCPS CC No. 4600650-2010919)

</div>

VENDOR/BIDDER NAME: J. Smith Lanier, a Marsh & McLennan Agency, LLC

PROPERTY PREMIUM, $25,000.00 DEDUCTIBLE PER OCCURRENCE	$ 2,115,467.00
PROPERTY PREMIUM, $100,000.00 DEDUCTIBLE PER OCCURRENCE	$ 2,081,467.00
BOILER & MACHINERY PREMIUM	$ 83,261.00
360 ANNUAL BOILER INSPECTION CERTIFICATES	$ 1.00

<div align="center">

* * * * * * * * * * * * * * * * * * * *

</div>

FLOOD COVERAGE - BIDDERS SHOULD PROVIDE LIMITS AND PRICING FOR THE COVERAGE LISTED.

Flood:	$50,000,000.00 per occurrence and aggregate limit, except
Zone A/AE:	$5,000,000.00 per occurrence and aggregate limit excess NFIP Policies
Zone X shaded:	$10,000,000.00 per occurrence and aggregate limit excess NFIP Policies

	Flood Premium: $ 100,000
TOTAL (Property Premium, Boiler and Machinery Premium + Flood Premium)…	$ 2,298,729.00

BASED ON TIV OF	$ 3,937,152.431 (PLEASE SEE VENDOR SUBMITTED COST SHEET FOR MORE INFORMATION REGARDING THIS LINE)

PAYMENT OPTIONS INCLUDING FLOOD COVERAGE:

A. ANNUAL PREMIUM…	$ 2,298,729.00
B. SEMI-ANNUAL PREMIUM…	$ NA
C. QUARTERLY PREMIUM…	$ NA

Indicate coverage limits and any sublimits if applicable:

Real and Personal Property:	$ 500,000,000
Fiber Optic Network:	$ 8,000,000
Vehicles:	$ 10,000,000 (up to 100,000 per vehicle)
Fine Arts:	$ 1,000,000 (not to exceed 10000 per item for irreplaceable items)
Flood:	$ 50,000,000/2,000,000 for 7 locations
Earthquake:	$ 100,000,000
Extra Expense:	$ 10,000,000
EDP Equipment including telephone systems: Other Sublimits:	$ 500,000,000

<div align="center">

Full vendor submitted response on file with the JCPS Purchasing Department

</div>